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від 28.09.2026

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
1. Розділ І. Загальні 

положення 
П.4 Інформація про 
конкурс  
«… з мінімальною 
встановленою 
потужністю 
генеруючої одиниці 
від 10 МВт і 
максимальною – не 
більше, ніж 
пропозиція по 
відповідному 
регіональному 
лоту.» 

ТОВ АХ 
“Радосвіт” 

Мінімальна 
встановлена потужність 
генеруючої одиниці має 
бути від 10±10%МВт. 

На ділянці під майбутнє 
будівництво станції 
розташована 
електропідстанція, яка здатна 
прийняти не більше 10 МВт 
електроенергії. Підібрати 
обладнання кратним рівно 10 
МВт майже не можливо. В 
такому випадку, 
встановлювати обладнання 
більше 10 МВт і не 
використовувати його на 
повну потужність економічно 
не вигідно і не доцільно. 
Встановлення обладнання, 
наприклад 4-х генераторів по 
2,3 МВт, що дорівнює 
сукупності 9,2 МВт, дасть 
майже наповну використати 
ресурс електропідстанції без 
зайвих витрат з боку Учасника 
конкурсу. 

Розділ ІІ. Процедура подання запитів та надання 
роз’яснень до конкурсної документації 
П.3 Внесення змін до конкурсної документації 
“У конкурсній документації не підлягають змінам 
умови, які визначені відповідним рішенням 
Кабінету Міністрів України щодо проведення 
конкурсу.” 
Також, відповідно до Порядку проведення 
конкурсу на будівництво генеруючої потужності та 
виконання заходів з управління попитом, 
затвердженого постановою Кабінету Міністрів 
України від 10 липня 2019 року №677:  
“17. У конкурсній документації не підлягають 
змінам умови, які визначені відповідним 
рішенням Кабінету Міністрів України щодо 
проведення конкурсу. “ 
Розпорядженням Кабінету Міністрів України від 
22 травня 2026 року №488-р ухвалене рішення 
про проведення конкурсу на будівництво 
генеруючої потужності та виконання заходів з 
управління попитом. А також – визначено умови 
проведення такого конкурсу. 
Додаток до розпорядження Кабінету Міністрів 
України 
від 22 травня 2026 р. № 488-р: 
“УМОВИ проведення конкурсу на будівництво 
генеруючої потужності та виконання заходів з 
управління попитом 
6. Мінімальна встановлена потужність об’єкта 
електроенергетики становить 10 МВт, 
максимальна встановлена потужність об’єкта 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

https://zakon.rada.gov.ua/laws/show/488-2026-%D1%80#Text
https://zakon.rada.gov.ua/laws/show/488-2026-%D1%80#Text
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
електроенергетики - не більше, ніж пропозиція 
щодо відповідного регіонального лота.” 
 
Разом з тим слід зазначити, що допускається в 
рамках пропонованого на конкурс об’єкта 
електроенергетики будівництво групи 
електроустановок, які призначені для 
виробництва електроенергії і утворюють єдиний 
об’єкт електроенергетики, встановленою 
потужністю не меншою за  мінімальну 
встановлену потужність (10 МВт), проте не 
більшою, за обсяг відповідного регіонального 
лоту.   

2. Розділ І. Загальні 
положення 
П.4 Інформація про 
конкурс 
П. 4.2 Географічне 
розташуванні та 
терміни введення 
генеруючих 
потужностей  
«… лот 1 (м. Київ, 
Київська та 
Чернігівська 
область) – 250 МВт» 

ТОВ АХ 
“Радосвіт” 

Збільшити лот 1 (м.Київ, 
Київська та Чернігівська 
область) з 250 МВт до 
350 МВт за рахунок 
перерозподілу 
потужностей з інших 
лотів 

 Додаток до розпорядження Кабінету Міністрів 
України від 22 травня 2026 р. № 488-р: 
УМОВИ проведення конкурсу на будівництво 
генеруючої потужності та виконання заходів з 
управління попитом 
3. Передбачити будівництво генеруючої 
потужності в окремих областях України та 
розподілити по окремим регіональним лотам у 
межах загального обсягу необхідної генеруючої 
потужності та/або заходів з управління попитом, а 
саме: лот 1 (м. Київ, Київська та Чернігівська 
області) - 250 МВт, 
Відповідно до Порядку проведення конкурсу на 
будівництво генеруючої потужності та виконання 
заходів з управління попитом, затвердженого 
постановою Кабінету Міністрів України від 10 
липня 2019 року №677:  
“17. У конкурсній документації не підлягають 
змінам умови, які визначені відповідним 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
рішенням Кабінету Міністрів України щодо 
проведення конкурсу. “ 
Таким чином, конкурсна документація, що 
розроблена відповідно до умов проведення 
конкурсу, затверджених розпорядженням 
Кабінету Міністрів України від 22.05.2026 № 488-р 
(зі змінами), не може містити положень, які не 
передбачені зазначеними умовами конкурсу. 
 

3. Договір про 
надання послуг із 
забезпечення 
розвитку 
генеруючої 
потужності 
Пункт 2 - Ціна 
Договору та 
порядок розрахунку 
П. 2.13. Оплата 
Послуг Замовником 
здійснюється за 
умови наявності 
коштів в тарифі з 
передачі 
електричної енергії 
відповідного 
періоду, що містить 
статтю витрат 
Замовника 
достатню для 
покриття вартості 
(оплати) Послуги 

RSJ Investments Оплата послуги за 
умовами Договору. 
Згідно з п. 2.13 проєкту 
договору, «Оплата 
Послуг здійснюється за 
умови наявності коштів 
у тарифі на передачу...». 
Які гарантії або 
механізми захисту 
інвестора передбачені 
у випадку, якщо 
відповідні витрати не 
будуть своєчасно 
включені до тарифу 
ОСП або виникнуть 
затримки з 
розрахунками? 

 Обсяг та вартість послуг буде нарахована у 
відповідності до умов договору. Гарантії 
своєчасного визначення в тарифі необхідної 
величини витрат містяться в ЗУ “Про ринок 
електичної енергії” стаття 33 Функції, права та 
обов’язки оператора системи передачі 

1. Оператор системи передачі:  

23) виконує покладені на нього спеціальні 
обов’язки для забезпечення загальносуспільних 
інтересів у процесі функціонування ринку 
електричної енергії;   

з пункту 5 Тариф на послуги з передачі 
електричної енергії, зокрема, включає як окремі 
складові витрати оператора системи передачі, що 
здійснюються ним у разі покладення на нього 
спеціальних обов’язків для забезпечення 
загальносуспільних інтересів у процесі 
функціонування ринку електричної енергії, та 
витрати на послугу із зменшення навантаження 
виробником, якому встановлено "зелений" 
тариф, якщо об’єкт електроенергетики або черга 

Не потребує 
внесення змін до 
конкурсної 
документації. 
 



4 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
відповідно до статті 
33 Закону України 
«Про ринок 
електричної енергії» 
та підпункту 1) 
пункту 78 Порядку. 
Строк оплати може 
бути зменшений з 
дня розірвання 
договору про 
врегулювання 
небалансів, 
припинення дії 
ліцензії щодо 
здійснення 
господарської 
діяльності на ринку 
електричної енергії 
чи ліквідацію 
Постачальника 
послуг або з інших 
причин у зв’язку з 
розірванням цього 
Договору. 

його будівництва (пусковий комплекс) такого 
виробника включений до балансуючої групи 
гарантованого покупця. Пункт 8. Оператор 
системи передачі відповідно до цього Закону 
виконує функції, пов’язані з покладенням на нього 
спеціальних обов’язків для забезпечення 
загальносуспільного інтересу із збільшення частки 
виробництва енергії з альтернативних джерел, 
підвищення ефективності комбінованого 
виробництва електричної та теплової енергії, 
інших спеціальних обов’язків. 

Оператор системи передачі для 
забезпечення загальносуспільних інтересів 
придбаває послуги, які надаються йому на 
обов’язковій основі суб’єктами ринку, 
визначеними відповідно до цього Закону, на 
підставі договору про надання послуг для 
забезпечення загальносуспільних інтересів, 
типова форма якого затверджується Регулятором. 
Витрати оператора системи передачі, що 
виникають у нього під час виконання покладених 
на нього спеціальних обов’язків для забезпечення 
загальносуспільних інтересів, покриваються за 
рахунок тарифів (цін) або надбавок, встановлених 
Регулятором та не пов’язаних з тарифом на 
послуги з передачі електричної енергії. 
Включення витрат на виконання покладених 
спеціальних обов’язків для забезпечення 
загальносуспільних інтересів до тарифу на 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
послуги з передачі електричної енергії 
забороняється. 

Стаття 62 пункт 2. До спеціальних обов’язків, що 
покладаються на учасників ринку електричної 
енергії відповідно до цього Закону для 
забезпечення загальносуспільних інтересів у 
процесі функціонування ринку електричної 
енергії, належать, зокрема: 4) надання послуг із 
забезпечення розвитку генеруючих потужностей; 
 
Отже, гарантії оплати передбачені Законом 
України.  
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
4. -------------- RSJ Investments Страхування воєнних 

ризиків. У публічних 
заявах представників 
Уряду зазначалося про 
опрацювання 
механізмів страхування 
обладнання від воєнних 
ризиків для переможців 
конкурсу. Чи 
планується внесення 
відповідних змін до 
конкурсної 
документації або 
укладення окремих угод 
(Уряд / Страховик / 
Інвестор) щодо такого 
страхування, чи цей 
ризик повністю 
покладається на 
інвестора? 

 Конкурсна документація розроблена відповідно 
до умов проведення конкурсу, затверджених 
розпорядженням Кабінету Міністрів України від 
22.05.2026 № 488-р (зі змінами), та не може 
містити положень, які не передбачені 
зазначеними умовами конкурсу. Умовами 
проведення конкурсу не передбачено укладення 
окремих угод щодо страхування воєнних ризиків 
Разом з тим, наразі Міненерго у встановленому 
регламентом КМУ порядку готуються зміни до 
зазначеного розпорядження в частині вимог до 
фізичного захисту об'єктів генерації. Зокрема, 
опрацьовується можливість пом’якшення вимог 
щодо улаштування фізичного (інженерного) 
захисту об’єкта енергетики в частині 
категорійності та обсягу такого захисту.  
Крім того, наразі спільно із Секретаріатом 
Енергетичного Співтовариства опрацьовується 
питання щодо можливості поширення механізмів 
страхування воєнних ризиків, які розробляються 
за його участі, на учасників зазначеного конкурсу. 
У разі прийняття відповідних рішень та появи 
практичних механізмів їх реалізації, відповідну 
інформацію буде додатково доведено до відома 
всіх учасників конкурсу. 
 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

5. Договір про 
надання послуг із 

RSJ Investments Взаємозв'язок 
страхування та 

 За результатами опрацювання пропозицій 
потенційних учасників конкурсу Міненерго 

Внесено 
відповідні зміни 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
забезпечення 
розвитку 
генеруючої 
потужності 
Пункт 3 Права та 
обов’язки Сторін 
2) у строк до 20 
місяців з дня 
укладення Договору 
отримати висновок 
ОСП (відповідно 
підпункту 2) пункту 
3.3 Договору) для 
чого надати копії 
підтверджуючих 
документів: 
щодо спорудження 
інженерного захисту 
другого рівня з 
урахуванням 
типових рішень 
інженерного захисту 
критичних 
елементів об’єктів 
критичної 
інфраструктури від 
ураження засобами 
повітряного нападу 
в рамках виконання 
постанови Кабінету 
Міністрів України 
від 26 квітня 2024 р. 

фізичного захисту. У разі 
забезпечення 
інвестором страхування 
об'єкта від воєнних 
ризиків, чи 
передбачається 
можливість 
пом'якшення або 
скасування вимог щодо 
обов'язкового 
влаштування 
капітального 
інженерного захисту 2-
го рівня, чи ця вимога 
залишається 
обов'язковою 
незалежно від 
наявності страхового 
покриття? 

напрацьовано проєкт змін до розпорядження 
Кабінету Міністрів України щодо проведення 
конкурсу на будівництво нових генеруючих 
потужностей в частині перегляду вимоги щодо 
облаштування фізичного  захисту. 
Так, проєктом рішення передбачається  
облаштування інженерного захисту критичних 
елементів об’єктів критичної інфраструктури від 
ураження засобами повітряного нападу з 
урахуванням типових рішень інженерного 
захисту, визначених постановою Кабінету 
Міністрів України від 26 квітня 2024 р. № 471 
“Деякі питання інженерного захисту критичної 
інфраструктури”.  
Таким чином, після схвалення КМУ відповідних 
змін, вимоги щодо влаштування фізичного 
захисту об’єктів енергетики в рамках конкурсу  
будуть пом’якшені в частині:  

- категорійності захисту (без обов’язкової 
реалізації захисту саме ІІ рівня) 

- обсягу захисту (лише критичних 
елементів об’єктів електроенергетики). 

 
   

до конкурсної 
документації. На 
даний час, у разі 
внесення 
Кабінетом 
Міністрів 
України змін до 
розпорядження 
про проведення 
конкурсу та 
пом’якшення 
вимог щодо 
влаштування 
фізичного 
(інженерного) 
захисту, 
відповідні зміни 
будуть 
автоматично 
враховані під час 
застосування 
положень 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
№ 471 “Деякі 
питання 
інженерного захисту 
критичної 
інфраструктури”; 

6. -------------- RSJ Investments Доступ до нормативів та 
рішень щодо 2-го рівня 
захисту. Оскільки 
вимоги та 
ДБН/нормативи щодо 
влаштування 
інженерного захисту 2-
го рівня відсутні у 
відкритому доступі, а це 
безпосередньо впливає 
на розрахунок CAPEX та 
дотримання 20-
місячного графіка 
реалізації проєкту, 
просимо повідомити, 
яким чином, у які 
строки та за якою 
процедурою учасники 
конкурсу зможуть 
отримати відповідні 
вихідні дані та 
типові/погоджені 
проєктні рішення. 

 За результатами опрацювання пропозицій 
потенційних учасників конкурсу Міненерго 
напрацьовано проєкт змін до розпорядження 
Кабінету Міністрів України щодо проведення 
конкурсу на будівництво нових генеруючих 
потужностей в частині перегляду вимоги щодо 
облаштування фізичного  захисту. 
Так, проєктом рішення передбачається  
облаштування інженерного захисту критичних 
елементів об’єктів критичної інфраструктури від 
ураження засобами повітряного нападу з 
урахуванням типових рішень інженерного 
захисту, визначених постановою Кабінету 
Міністрів України від 26 квітня 2024 р. № 471 
“Деякі питання інженерного захисту критичної 
інфраструктури”.  
Таким чином, після схвалення КМУ відповідних 
змін, вимоги щодо влаштування фізичного 
захисту об’єктів енергетики в рамках конкурсу  
будуть пом’якшені в частині:  

- категорійності захисту (без обов’язкової 
реалізації захисту саме ІІ рівня) 

- обсягу захисту (лише критичних 
елементів об’єктів електроенергетики). 

   

Внесено 
відповідні зміни 
до конкурсної 
документації. На 
даний час, у разі 
внесення 
Кабінетом 
Міністрів 
України змін до 
розпорядження 
про проведення 
конкурсу та 
пом’якшення 
вимог щодо 
влаштування 
фізичного 
(інженерного) 
захисту, 
відповідні зміни 
будуть 
автоматично 
враховані під час 
застосування 
положень 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
7. Розділ І. Загальні 

положення 
4. Інформація про 
конкурс 
Враховуючи 
потребу 
енергосистеми у 
маневрових 
електростанціях для 
забезпечення 
ефективного 
балансування ОЕС 
України та наявності 
гарантованих 
резервів потужності, 
пропонується 
провести конкурс на 
будівництво нових 
генеруючих 
потужностей 
загальним обсягом 
1505 МВт 
високоманеврових 
електростанцій зі 
швидким пуском 
для забезпечення 
наявності в ОЕС 
України 
гарантованих 
резервів вторинного 
регулювання 
(резервів 

RSJ Investments Обов'язкова участь у 
ринку aFRR (аРВЧ).  
А) Чи є участь у наданні 
резервів відновлення 
частоти (aFRR) 
обов'язковою 
безпосередньо з 
моменту перемоги в 
конкурсі та отримання 
підтримки?  
Б) Чи об'єкт повинен 
лише технічно 
відповідати вимогам 
для надання послуги 
aFRR, залишаючи за 
інвестором право 
вибору — брати участь 
у ринку aFRR чи 
працювати на ринках 
«на добу наперед» та 
внутрішньодобовому 
(DAM/IDM)? 

 Розділом VI. Результати конкурсу та присудження 
договору Конкурсної документації передбачено: 
... 
Гарантійне забезпечення, внесене як гарантія 
виконання зобов’язань за договором, стягується 
ОСП на його вимогу у разі ненадання 
переможцем конкурсу ОСП копії документів, що 
підтверджують готовність та введення об’єкта 
електроенергетики в експлуатацію, його 
відповідність вимогам КСП, набуття статусу ПДП з 
надання резервів підтримки частоти та 
автоматичних резервів відновлення частоти у 
строк, визначений договором, які передбачені 
нормами законодавства на момент введення 
об’єкта електроенергетики в експлуатацію, або 
надання таких документів щодо будівництва 
величини генеруючої потужності, що не 
відповідає умовам конкурсної пропозиції та/або 
укладеного договору. 
 
Крім того, договір про надання послуг із 
забезпечення розвитку генеруючої потужності 
Пункт 3 Права та обов’язки Сторін передбачає 
наступне: 
3.1. Постачальник послуг зобов’язаний після 
укладення Договору здійснити введення 
генеруючої одиниці (визначеної в пункті 1.1 
Договору) в експлуатацію шляхом виконання 
переліку таких заходів: 
4) укласти з ОСП (а у випадку наявності раніше 
укладених договорів звернутися до ОСП з метою 
їх доповнення в частині генеруючої одиниці 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
відновлення 
частоти), а саме - тип 
С або тип D 
відповідно до 
класифікації, 
викладеної у 
підпункті 2.1 розділу 
ІІІ «Умови та 
порядок 
приєднання до 
системи передачі, 
технічні вимоги до 
електроустановок 
об’єктів 
електроенергетики» 
Кодексу системи 
передачі, 

визначеної в п. 1.1 цього Договору), на вимогу 
Правил ринку, а саме: про участь у балансуючому 
ринку, про надання допоміжних послуг, набути 
статус ПДП з РПЧ та аРВЧ; 
Таким чином, участь у наданні аРВЧ не є 
обов’язковою, проте отримати статус ПДП з аРВЧ 
(мати технічну спроможніть надавати послугу) та 
укласти відповідні договори необхідно у 
відповідності до вимог правил ринку. 
 

8.  RSJ Investments Визначення рівня 
мінімальної потужності 
(aFRR min). Конкурсна 
документація 
встановлює вимоги до 
максимального часу 
набору навантаження 
від мінімальної до 
максимальної 
потужності. Чи 
визначено нормативно 
рівень мінімальної 
потужності, від якого 
здійснюється цей 
розрахунок? Наприклад, 

 Мінімальна потужність генеруючого обладнання 
(або мінімальний технічний рівень навантаження) 
- це найнижче значення активної потужності, за 
якого генеруюча одиниця здатна працювати 
стабільно та безперервно без порушення 
технічних вимог безпеки й пошкодження 
обладнання. Саме ця величина і визначає 
регулювальний діапазон, який повинен  
становити не менше ніж 50% встановленої 
потужності. 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
якщо зафіксувати 
мінімальну потужність 
на рівні 90% від 
максимальної 
потужності, критерій 
швидкості буде 
гарантовано виконано, 
проте технологічно 
більш обґрунтованим 
видається рівень 
близько 60%. До якого 
саме технічного 
мінімуму прив'язується 
цей розрахунок? 

9. Розділ ІІІ. Інструкція 
з підготовки та 
подання конкурсної 
пропозиції 
1.1 Перелік 
документів 
учасника конкурсу 
та вимоги до них 
1. Інформацію у 
довільній формі про 
кінцевого 
бенефіціарного 
власника. У разі, 
коли юридична 
особа не має 
кінцевого 
бенефіціарного 
власника, 

АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Враховуючи зазначене, 
пропонуємо замінити 
слова «за формою, 
визначеною в 
конкурсній 
документації» словами 
«у довільній формі». 
 

Абзацом п’ятим підпункту 2) 
пункту 18 Порядку визначено, 
що 
конкурсна документація 
повинна містити, зокрема, 
інформацію за формою, 
визначеною в конкурсній 
документації, про осіб, 
пов’язаних із учасником 
конкурсу відносинами щодо 
здійснення контролю (перелік 
юридичних осіб 
та/або фізичних осіб - 
підприємців). 
Разом з тим, пунктом 3 пункту 
1.1. Розділу ІІІ та абзацом 
четвертим пункту 

З метою забезпечення єдиного підходу до 
підготовки та оформлення конкурсних 
пропозицій учасників до конкурсної документації 
включено підготовлений зразок форми 
конкурсної пропозиції учасника. 
Форма передбачає подання основної інформації 
про суб'єкта господарювання та проєкт 
будівництва генеруючої потужності, а також 
відомостей щодо структури власності, кінцевих 
бенефіціарних власників, осіб, які здійснюють 
контроль над учасником, і пов'язаних осіб. 
Крім того, форма містить питання щодо 
відповідності учасника встановленим умовам 
конкурсу, зокрема вимогам санкційного 
законодавства, відсутності зв'язків із державою-
агресором та інших обмежень, що можуть бути 
підставою для недопущення до участі у конкурсі. 

Внесено зміни  
до конкурсної 
документації, що 
передбачають 
запровадження 
типової форми 
конкурсної 
пропозиції 
учасника. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
зазначається 
інформація про 
відсутність 
кінцевого 
бенефіціарного 
власника та причина 
його відсутності. 
4. Інформацію за 
формою, 
визначеною в 
конкурсній 
документації, про 
осіб, пов’язаних із 
учасником конкурсу 
відносинами щодо 
здійснення 
контролю (перелік 
юридичних осіб 
та/або фізичних осіб 
- підприємців); 

4 Розділу ІІІ конкурсної 
документації передбачається 
подання переліку 
документів, що має включати 
«Інформацію за формою, 
визначеною в конкурсній 
документації, про осіб, 
пов’язаних із учасником 
конкурсу відносинами щодо 
здійснення контролю (перелік 
юридичних осіб та/або 
фізичних осіб -  
підприємців);». 
Таким чином, оскільки 
Порядок передбачає, що 
конкурсна документація 
визначає форму подання 
документу, конкурсна 
документація не може мати 
визначення «за формою, 
визначеною в конкурсній 
документації», а має 
визначати відповідну форму. 

Таким чином, форма забезпечує подання 
уніфікованого обсягу інформації, необхідного для 
перевірки відповідності учасника 
кваліфікаційним вимогам конкурсу. 
 

10. Розділ ІІІ. Інструкція 
з підготовки та 
подання конкурсної 
пропозиції 
1.Інформація про 
проведення 
конкурсу та спосіб 
подання конкурсної 
пропозиції учасника 

АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Враховуючи зазначене, 
пропонуємо уточнити 
та узгодити 
формулювання 
чітко визначивши дату 
початку та 
тривалість 
визначеного строку. 

Пунктом 1 Розділу IV 
визначено, зокрема «Дата: 90 
днів з дати 
затвердження Конкурсною 
комісією конкурсної 
документації та її 
оприлюднення на офіційних 
вебсайтах Міненерго та ОСП 
Час: 15:00 (за 

З метою усунення неоднозначного трактування 
строку подання конкурсних пропозицій та 
забезпечення однакового розуміння вимог усіма 
учасниками конкурсу до конкурсної документації 
внесено зміни, якими встановлено чітку кінцеву 
дату та час подання конкурсних пропозицій, а 
саме до 17:00 08.10.2026. 
 

Внесено зміни  
до конкурсної 
документації, що 
передбачають  
чітке визначення 
часу та дати 
завершення 
подання 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
Строк подання 
конкурсних 
пропозицій 
учасниками 
конкурсу складає 
три місяці, 
починаючи з дня, 
наступного за днем 
оприлюднення 
конкурсної 
документації.   
 
Розділ IV. Подання 
та розкриття 
конкурсних 
пропозицій 
1. Місце та кінцевий 
строк подання 
конкурсних 
пропозицій 
Конкурсні 
пропозиції повинні 
бути отримані не 
пізніше дати та часу 
за адресою, що 
зазначені нижче: 
Адреса: м. Київ, вул. 
С. Петлюри, 25  
Дата: 90 днів з дати 
затвердження 
Конкурсною 
комісією конкурсної 

київським часом)». 
Враховуючи те, що конкурсна 
документація затверджена 
02.07.2026, а її 
публікація відбулася 
07.07.2026, із 
запропонованого 
формулювання чітко не 
зрозуміло від якої дати 
починається відлік 90 днів. 
Водночас, пунктом 1 Розділу 
ІІІ визначено, зокрема, що 
строк подання 
конкурсних пропозицій 
учасниками конкурсу складає 
три місяці, починаючи з 
дня, наступного за днем 
оприлюднення конкурсної 
документації. 
Відповідно, якщо відлік 
починається з 07.07.2026 тоді 
застосування 
визначень «трьох місяців» та 
«90 днів» містить різну 
кінцеву дату, оскільки за 
визначенням «трьох місяців» 
кінцевою датою є 07.10.2026, 
а за визначенням 
«90 днів» кінцевою датою є 
05.10.2026 

конкурсних 
пропозицій. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
документації та її 
оприлюднення на 
офіційних вебсайтах 
Міненерго та ОСП 
Час: 15:00 (за 
київським часом) 

11. Розділ ІІІ. Інструкція 
з підготовки та 
подання конкурсної 
пропозиції 
1.1 Перелік 
документів 
учасника конкурсу 
та вимоги до них 
2. Копії документів, 
що містять 
інформацію про 
органи управління 
учасника конкурсу, 
установчий 
документ, рішення 
про обрання на 
посаду керівника та 
інших членів органів 
управління учасника 
конкурсу (у разі, 
коли це 
передбачено в 
установчому 
документі) (тільки 
для юридичних 
осіб). 

АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Таким чином, двічі у 
підпунктах 2 та 7 
зазначена необхідність 
подання 
установчого 
документа, що 
пропонуємо 
скоригувати. 

У пункті 1.1. Розділу ІІІ 
конкурсної документації 
визначено перелік 
документів, що містить «2. 
Копії документів, що містять 
інформацію про органи 
управління учасника 
конкурсу, установчий 
документ, рішення про 
обрання на 
посаду керівника та інших 
членів органів управління 
учасника конкурсу (у разі, 
коли це передбачено в 
установчому документі) 
(тільки для юридичних осіб).» 
та 
«7. До заяви додаються: - 
копія установчого 
документа;». 

З метою забезпечення єдиного підходу до 
підготовки та оформлення конкурсних 
пропозицій учасників розроблено форму 
конкурсної пропозиції, яка включена до 
конкурсної документації. Учасник заповнює 
зазначену форму та подає разом з нею копії 
документів, передбачених вимогами конкурсної 
документації для підтвердження інформації, 
наведеної у конкурсній пропозиції. 
 

Внесено зміни  
до конкурсної 
документації, що 
передбачають 
запровадження 
типової форми 
конкурсної 
пропозиції 
учасника. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
7. До заяви 
додаються:  
- копія установчого 
документа; (...) 

12. Розділ ІІІ. Інструкція 
з підготовки та 
подання конкурсної 
пропозиції 
1.1 Перелік 
документів 
учасника конкурсу 
та вимоги до них 
2. Копії документів, 
що містять 
інформацію про 
органи управління 
учасника конкурсу, 
установчий 
документ, рішення 
про обрання на 
посаду керівника та 
інших членів органів 
управління учасника 
конкурсу (у разі, 
коли це 
передбачено в 
установчому 
документі) (тільки 
для юридичних 
осіб). 
3. Перелік 
уповноважених осіб 

АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Таким чином, двічі 
зазначена необхідність 
документів щодо 
повноважень 
керівника та/або 
уповноважених осіб, що 
пропонуємо 
скоригувати, або 
надати 
роз’яснення у разі 
відмінності зазначених 
документів у 
підпунктах 2 та 7. 

У пункті 1.1. Розділу ІІІ 
конкурсної документації 
визначено перелік 
документів, що містить «2. 
Копії документів, що містять 
інформацію про органи 
управління учасника 
конкурсу, установчий 
документ, рішення про 
обрання на 
посаду керівника та інших 
членів органів управління 
учасника конкурсу (у разі, 
коли це передбачено в 
установчому документі) 
(тільки для юридичних осіб). 
3.  
Перелік уповноважених осіб 
та їх довіреності, контактна 
інформація (телефони, 
адреси, електронні адреси 
для листування);» та «7. До 
заяви додаються: -  
документи, які підтверджують 
повноваження керівника чи 
представника 
учасника конкурсу 
(уповноваженої особи); 

З метою забезпечення єдиного підходу до 
підготовки та оформлення конкурсних 
пропозицій учасників розроблено форму 
конкурсної пропозиції, яка включена до 
конкурсної документації. Учасник заповнює 
зазначену форму та подає разом з нею копії 
документів, передбачених вимогами конкурсної 
документації для підтвердження інформації, 
наведеної у конкурсній пропозиції. 
 

Внесено зміни  
до конкурсної 
документації, що 
передбачають 
запровадження 
типової форми 
конкурсної 
пропозиції 
учасника. 
 компанії. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
та їх довіреності, 
контактна 
інформація 
(телефони, адреси, 
електронні адреси 
для листування); 
7. До заяви 
додаються: 
документи, які 
підтверджують 
повноваження 
керівника чи 
представника 
учасника конкурсу 
(уповноваженої 
особи);  

Документи, передбачені 
даним 
підпунктом надаються в 
письмовій формі на 
паперовому носії в оригіналах 
або 
в належним чином 
засвідчених копіях;» 

13. Розділ ІІІ. Інструкція 
з підготовки та 
подання конкурсної 
пропозиції 
1.1 Перелік 
документів 
учасника конкурсу 
та вимоги до них 
3. Перелік 
уповноважених осіб 
та їх довіреності, 
контактна 
інформація 
(телефони, адреси, 
електронні адреси 
для листування); 

АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Просимо надати 
роз’яснення чи є 
ідентичними документи 
у підпункті 2 та 
підпункті 7, та у разі 
потреби пропонуємо 
скоригувати конкурсну 
документацію 

У пункті 1.1. Розділу ІІІ 
конкурсної документації 
визначено перелік 
документів, що містить «3. 
Перелік уповноважених осіб 
та їх довіреності, 
контактна інформація 
(телефони, адреси, 
електронні адреси для 
листування);» та 
«7. До заяви додаються: 
контактну інформацію 
учасника (прізвище, ім’я, по 
батькові (у разі наявності), 
номери телефонів, офіційну 
електронну адресу та 

З метою забезпечення єдиного підходу до 
підготовки та оформлення конкурсних 
пропозицій учасників розроблено форму 
конкурсної пропозиції, яка включена до 
конкурсної документації. Учасник заповнює 
зазначену форму та подає разом з нею копії 
документів, передбачених вимогами конкурсної 
документації для підтвердження інформації, 
наведеної у конкурсній пропозиції. 
 

Внесено зміни  
до конкурсної 
документації, що 
передбачають 
запровадження 
типової форми 
конкурсної 
пропозиції 
учасника. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
7. До заяви 
додаються: 
контактну 
інформацію 
учасника (прізвище, 
ім’я, по батькові (у 
разі наявності), 
номери телефонів, 
офіційну 
електронну адресу 
та поштову адресу 
для 
кореспонденції). 

поштову адресу для 
кореспонденції).». 
 

14. Розділ ІІІ. Інструкція 
з підготовки та 
подання конкурсної 
пропозиції 
4. Кваліфікаційні 
вимоги до 
пропозиції учасника 
конкурсу 

АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Яка 
інформація/документи 
є достатніми для 
підтвердження вимог 
конкурсу стосовно 
обладнання? А саме: 
- відповідність 

технічних 
параметрів 
вимогам Кодексу 
системи передачі; 

- обладнання є 
новим; 

- обладнання не 
введене в 
експлуатацію до 
22.05.2026; 

- обладнання не 
має бути 

 Договір про надання послуг із забезпечення 
розвитку генеруючої потужності передбачає, 
зокрема: 
3. Права та обов’язки Сторін 
2) у строк до 20 місяців з дня укладення Договору 
отримати висновок ОСП (відповідно підпункту 2) 
пункту 3.3 Договору) для чого надати копії 
підтверджуючих документів: щодо забезпечення 
відповідності генеруючої одиниці основним 
технічним вимогам визначеним в главі 2 (Технічні 
вимоги до енергогенеруючих об’єктів, які 
приєднуються до системи передачі або 
впливають на режими роботи системи передачі) 
розділу ІІІ «Умови та порядок приєднання до 
системи передачі, технічні вимоги до 
електроустановок об’єктів електроенергетики» 
Кодексу системи передачі, для типу зазначеного в 
пункті 1.1 цього Договору; 
 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
виготовленим на 
території або за 
участі компаній, 
розташованих на 
території країни-
агресора, 
пов’язаних із нею, 
а також його 
виготовлення не 
має бути 
пов’язано із 
компаніями, що 
перебувають під 
міжнародними 
санкціями, 
визнані 
міжнародною 
спільнотою та 
Національним 
агентством з 
питань 
запобігання 
корупції (НАЗК) 
спонсорами 
тероризму та 
війни в Україні. 

Чи достатньо надання 
конкурсній комісії листа 
від виробника 
обладнання 

Водночас, Кодексом системи передачі, Розділ ІІІ, 
глава 5 Підтвердження відповідності 
електроустановок об’єктів електроенергетики, 
УЗЕ, які приєднуються до системи передачі або 
обладнання яких впливає на режими роботи 
системи передачі, технічним вимогам цього 
Кодексу шляхом проведення випробувань та/або 
моделювання відповідності:  

6) для підтвердження відповідності 
електроустановок вимогам цього Кодексу 
власники об'єктів електроенергетики,  оператори 
УЗЕ повинні надати для кожної окремої 
електроустановки у складі об'єкта звіти про 
випробування та імітаційні моделі, які 
демонструють усталені та динамічні 
характеристики відповідно до вимог цього 
Кодексу, (...) 

7) ОСП на підставі наданих власниками об'єктів 
електроенергетики, ОУЗЕ звітів про 
випробування/сертифікатів відповідності та 
імітаційних моделей повинен оцінювати 
відповідність електроустановок об'єктів 
електроенергетики, ОУЗЕ вимогам, встановленим 
цим Кодексом, як при наданні дозволу на 
підключення, так і впродовж усього строку 
експлуатації електроустановки об'єкта.   
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
стосовно 
підтвердження 
відповідних вимог? 

Таким чином, вбачається можливим надання 
листа від виробника обладнання з обґрунтованим 
підтвердженням його відповідності вимогам КСП.  

 

 
 

15. Розділ ІІІ. Інструкція 
з підготовки та 
подання конкурсної 
пропозиції 
4. Кваліфікаційні 
вимоги до 
пропозиції учасника 
конкурсу 
Пропозиція 
учасника конкурсу 
повинна включати 
завдання на 
проєктування 
генеруючої 
потужності з 
технічними 
характеристиками 
генеруючої 
потужності, що 
відповідають 
наступним 
основним технічним 
вимогам:... 
 

АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

У потенційного учасника 
конкурсу щодо проєкту 
наявне затверджене 
технічне завдання, 
розроблено проєктну 
документацію, яка 
погоджена з 
НЕК «Укренерго» та 
пройшла експертизу, 
згідно вимог ДСТУ 
8907:2019  
(Додаток Г) з 
отриманням 
позитивного висновку та 
зареєстрована в Єдиній 
Державній електронній 
системі у сфері 
будівництва, та 
розпочато будівельні 
роботи. У відповідному 
технічному завданні 
відсутні/не зазначено 
прямі вимоги 

  
Якщо в ТЗ відсутні/не зазначено прямі вимоги 
на проєктування генеруючої потужності, які 
викладені в пункті 4 розділу 
«Кваліфікаційні вимоги до пропозиції учасника 
конкурсу», але обладнання 
відповідає технічним умовам конкурсу, то 
підтвердити таку відповідість можливо в порядку, 
передбаченому п. 14 цих роз’яснень. 
 
 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
на проєктування 
генеруючої потужності, 
які викладені в пункті 4 
розділу 
«Кваліфікаційні вимоги 
до пропозиції учасника 
конкурсу», але 
обладнання 
відповідає технічним 
умовам конкурсу. 
Яким способом в 
такому випадку 
потенційному учаснику 
конкурсу 
підтвердити 
відповідність 
обладнання технічним 
умовам конкурсу? 
У разі неможливості 
підтвердження 
технічних вимог в 
такому випадку 
згідно чинної редакції 
конкурсної 
документації, просимо 
внести зміни при її 
доопрацюванні 
відповідно до вимог 
Порядку. 

16.  АКЦІОНЕРНЕ 
ТОВАРИСТВО 

Потенційним учасником 
конкурсу реалізується 
проєкт із встановлення 

Просимо надати роз’яснення 
щодо приєднання нових 
генеруючих одиниць, 

Умовами конкурсу не накладаються обмеження 
щодо приєднання пропонованої на конкурс 
генеруючої установки за механізмом спільного 

Не потребує 
внесення змін до 



21 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

генеруючого 
обладнання в рамках 
існуючого об’єкту 
генерації. Приєднання 
проєкту заплановано в 
рамках договірної 
потужності існуючого 
об’єкту 
генерації без отримання 
технічних умов на 
приєднання. 
 

що беруть участь в конкурсі, в 
рамках існуючого об’єкту 
генерації та, у разі 
потреби, щодо необхідних 
додаткових заходів, які 
необхідно вжити учаснику 
конкурсу стосовно 
відповідного проєкту, для 
укладання договору про 
надання 
послуг із забезпечення 
розвитку генеруючої 
потужності з НЕК 
«Укренерго». 

використання однієї точки підключення до 
електромережі кількома різними 
електроустановками (cable pooling). Таким чином, 
пропонований в запиті об’єкт енергетики може 
брати участь в конкурсі (у разі його відповідності 
технічним вимогам, передбаченим КД). 

конкурсної 
документації. 
 

17. Розділ ІІІ. Інструкція 
з підготовки та 
подання конкурсної 
пропозиції 
4. Кваліфікаційні 
вимоги до 
пропозиції учасника 
конкурсу 
Пропозиція 
учасника конкурсу 
повинна включати 
завдання на 
проєктування 
генеруючої 
потужності з 
технічними 
характеристиками 
генеруючої 

АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Конкурсною 
документацією 
визначається, що 
пропозиція учасника 
конкурсу повинна 
включати завдання на 
проєктування 
генеруючої потужності з 
технічними 
характеристиками 
генеруючої потужності. 
Разом з тим, проєкт із 
будівництва генеруючої 
потужності може 
знаходитися на етапі 
проведення 

Чи можливо в рамках 
конкурсної пропозиції замість 
завдання на 
проєктування надати 
тендерну документацію для 
проєкту, яка міститиме усі 
вимоги, визначені 
конкурсною документацією?  
Якщо ні, просимо внести 
зміни до конкурсної 
документації, розширивши 
перелік підтверджуючих 
документів тендерною 
документацією. 
 

Відповідність пропонованого на конкурс об'єкта 
електроенергетики кваліфікаційним вимогам 
може бути підтверджена у різний спосіб. Так, 
відповідно до п. 4 “Кваліфікаційні вимоги до 
пропозиції учасника конкурсу” розділу ІІІ. 
Інструкція з підготовки та подання конкурсної 
пропозиції Конкурсної документації 
передбачено, що  відповідність технічних 
характеристик генеруючої потужності визначеним  
технічним вимогам підтверджується, зокрема: 
завіреними копіями завдання на проєктування, 
проєктної документації об’єкту будівництва, 
тендерної документації, технічним 
паспортом/сертифікатом відповідного 
генеруючого обладнання, листами виробників 
або постачальників відповідного обладнання. 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
потужності, що 
відповідають 
наступним 
основним технічним 
вимогам:... 
 
 

тендерних закупівель 
обладнання та робіт, 
маючи готову тендерну 
документацію. 

18.  АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Під час реалізації двох 
проєктів з будівництва 
генеруючих 
потужностей 
в рамках існуючої 
електростанції 
передбачається 
встановлення 
газотурбінної 
установки електричною 
потужністю до 15 МВт та 
чотирьох 
газопоршневих 
установок загальною 
електричною 
потужністю до 40 МВт. 
Відповідно до технічних 
умов генератори 
зазначених установок в 
рамках 
двох проєктів 
приєднуються до 
розподільчого 
пристрою (РП) 35 кВ 

 
Відповідно до п.2.1. глави 2 розділу ІІІ КСП 

2.1. Визначення типу генеруючих одиниць 

Генеруючі одиниці класифікуються за чотирма 
категоріями відповідно до рівня напруги їхньої 
точки приєднання та їхньої потужності, а саме: 

тип А - точка приєднання з напругою нижче 110 кВ 
і потужністю до 1 МВт включно; 

тип В - точка приєднання з напругою нижче 110 кВ 
і потужністю від 1 МВт до 20 МВт включно; 

тип С - точка приєднання з напругою нижче 110 кВ 
і потужністю від 20 МВт до 75 МВт включно; 

тип D - точка приєднання з напругою 110 кВ або 
вище. Генеруюча одиниця також належить до 
типу D, якщо її точка приєднання має напругу 
нижче 110 кВ, а потужність вище 75 МВт. 

Таким чином, тип генеруючої одиниці 
класифікується за чотирма категоріями і залежить 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
електростанції. При 
цьому РП 35 кВ через 
силовий трансформатор 
35/110 кВ 
приєднаний до власної 
підстанції 110 кВ, яка, у 
свою чергу, приєднана 
до мережі 
оператора системи 
розподілу напругою 110 
кВ.  
Чи належать зазначені 
генеруючі модулі до 
типу D відповідно до 
вимог 
Кодексу системи 
передачі, якщо 
генератори приєднані 
до шин 35 кВ, а видача 
електричної 
потужності до ОЕС 
України здійснюється 
через власну 
підстанцію 
110 кВ? 

від напруги в точці приєднання та потужності, а не 
від схеми приєднання генераторів.  

 

19.  АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 

Яка саме напруга 
повинна враховуватися 
під час визначення типу 
генеруючого модуля 
відповідно до глави 2 
розділу III Кодексу 
системи передачі: 

 
Відповідно до п.2.1. глави 2 розділу ІІІ КСП 

2.1. Визначення типу генеруючих одиниць 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
 - напруга шин, до яких 

безпосередньо 
приєднаний генератор 
(35 кВ); чи 
- напруга точки 
приєднання 
електростанції до 
мережі (110 кВ або 
вище)? 

Генеруючі одиниці класифікуються за чотирма 
категоріями відповідно до рівня напруги їхньої 
точки приєднання та їхньої потужності, а саме: 

тип А - точка приєднання з напругою нижче 110 кВ 
і потужністю до 1 МВт включно; 

тип В - точка приєднання з напругою нижче 110 кВ 
і потужністю від 1 МВт до 20 МВт включно; 

тип С - точка приєднання з напругою нижче 110 кВ 
і потужністю від 20 МВт до 75 МВт включно; 

тип D - точка приєднання з напругою 110 кВ або 
вище. Генеруюча одиниця також належить до 
типу D, якщо її точка приєднання має напругу 
нижче 110 кВ, а потужність вище 75 МВт. 

Таким чином, береться до уваги напруга в точці 
приєднання. 

 
20.  АКЦІОНЕРНЕ 

ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Які саме критерії та 
положення Кодексу 
системи передачі 
підлягають 
застосуванню під час 
визначення типу 
генеруючого модуля у 
випадку, коли між 
генератором та точкою 
приєднання до мережі 

 
Відповідно до п.2.1. глави 2 розділу ІІІ КСП 

2.1. Визначення типу генеруючих одиниць 

Генеруючі одиниці класифікуються за чотирма 
категоріями відповідно до рівня напруги їхньої 
точки приєднання та їхньої потужності, а саме: 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
оператора системи 
передачі 
встановлено 
підвищувальний 
силовий 
трансформатор? 
Просимо надати 
роз'яснення з 
посиланням на 
відповідні положення 
Кодексу 
системи передачі та, за 
наявності, інші 
нормативно-правові 
акти або нормативні 
документи, що 
регулюють порядок 
визначення типу 
генеруючого модуля в 
описаному випадку. 

тип А - точка приєднання з напругою нижче 110 кВ 
і потужністю до 1 МВт включно; 

тип В - точка приєднання з напругою нижче 110 кВ 
і потужністю від 1 МВт до 20 МВт включно; 

тип С - точка приєднання з напругою нижче 110 кВ 
і потужністю від 20 МВт до 75 МВт включно; 

тип D - точка приєднання з напругою 110 кВ або 
вище. Генеруюча одиниця також належить до 
типу D, якщо її точка приєднання має напругу 
нижче 110 кВ, а потужність вище 75 МВт. 

 

21.  АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Яка 
інформація/документи 
необхідні для 
підтвердження 
відповідності 
обладнання вимогам 
нормативів гранично 
допустимих викидів 
забруднюючих 
речовин, установлених 
законодавством у сфері 

 На етапі подання конкурсних пропозицій 
достатньо буде зазначення інформації про 
відповідність обладнання вимогам нормативів 
гранично допустимих викидів забруднюючих 
речовин у відповідних документах (проєктній 
документації об’єкту будівництва, тендерній 
документації, технічному паспорті/сертифікаті 
відповідного генеруючого обладнання, листах 
виробників або постачальників відповідного 
обладнання). Крім того, до підтверджуючих 
документів   відповідності обладнання вимогам 
нормативів гранично допустимих викидів 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
запобігання, зменшення 
та 
здійснення контролю за 
забрудненням та 
охороною 
атмосферного повітря? 

забруднюючих речовин відносяться: дозвіл на 
викиди забруднюючих речовин, висновок з ОВД, 
звіт з післяпроектного моніторингу, протоколи 
дослідження якості повітря (після введення 
установок в експлуатацію). 

22. Договір про 
надання послуг із 
забезпечення 
розвитку 
генеруючої 
потужності 
Пункт 11 Договору -  
Інші умови 
П. 11.8  “Передача 
Постачальником 
послуг прав і 
обов’язків за даним 
Договором третім 
особам 
дозволяється 
виключно за 
письмовою згодою 
Замовника.” 

АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Чи можливо за умовами 
конкурсної документації 
та проєкту договору про 
надання послуг із 
забезпечення розвитку 
генеруючої потужності 
подання 
конкурсної пропозиції 
від юридичної особи з 
подальшою заміною 
сторони 
договору 
(переведенням прав і 
обов'язків) на іншу 
юридичну особу за 
письмовою 
згодою Замовника 
відповідно до пункту 
11.8 проєкту договору? 

 На етапі проведення конкурсу заміна учасника  не 
передбачена. 

Не потребує 
внесення змін до 
конкурсної 
документації. 
 

23.  АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 

Чи буде зміна власника 
корпоративних прав 
учасника/переможця 
конкурсу після 
укладення договору 
вважатися порушенням 
умов конкурсу або 

 Не буде вважатись порушенням, у разі 
відповідності  власника корпоративних прав 
кваліфікаційним вимогам, визначеним КД. 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
 договору, за умови що 

юридична особа - 
сторона договору 
залишається 
незмінною? 

24.  АКЦІОНЕРНЕ 
ТОВАРИСТВО 
«НАЦІОНАЛЬНА 
АКЦІОНЕРНА 
КОМПАНІЯ 
«НАФТОГАЗ 
УКРАЇНИ» 
 

Враховуючи зазначене, 
просимо надати 
роз’яснення чи 
відповідають 
вимогам конкурсної 
документації технічні 
рішення щодо 
інтегрованого 
інженерного захисту 
другого рівня за умови, 
що такий спосіб захисту 
передбачений 
проєктною 
документацією та 
відповідає 
рекомендаціям 
уповноважених 
профільних організацій? 
Якщо ні, просимо внести 
зміни у конкурсну 
документацію, шляхом 
уточнення вимог для 
проєктів, що братимуть 
участь в конкурсі, щодо 
можливості 
облаштування 
інтегрованого 

Під час формування технічних 
завдань для проведення 
тендерів із 
виконання заходів із 
будівництва захисту другого 
рівня для об’єктів генерації 
були враховані рекомендації 
профільної проєктної 
організації Міністерства 
оборони України, відповідно 
до яких для окремих об'єктів 
ТЕЦ реалізація 
класичного захисту другого 
рівня є технічно неможливою 
або недоцільною. У 
зв'язку з цим було обрано 
технічне рішення щодо 
інтегрованого інженерного 
захисту другого рівня, яке 
забезпечує необхідний рівень 
захисту шляхом інтеграції 
захисних конструкцій 
безпосередньо в існуючу 
інфраструктуру об'єкта. 
 

За результатами опрацювання пропозицій 
потенційних учасників конкурсу Міненерго 
напрацьовано проєкт змін до розпорядження 
Кабінету Міністрів України щодо проведення 
конкурсу на будівництво нових генеруючих 
потужностей в частині перегляду вимоги щодо 
облаштування фізичного  захисту. 
Так, проєктом рішення передбачається  
облаштування інженерного захисту критичних 
елементів об’єктів критичної інфраструктури від 
ураження засобами повітряного нападу з 
урахуванням типових рішень інженерного 
захисту, визначених постановою Кабінету 
Міністрів України від 26 квітня 2024 р. № 471 
“Деякі питання інженерного захисту критичної 
інфраструктури”.  
Таким чином, після схвалення КМУ відповідних 
змін, вимоги щодо влаштування фізичного 
захисту об’єктів енергетики в рамках конкурсу  
будуть пом’якшені в частині:  

- категорійності захисту (без обов’язкової 
реалізації захисту саме ІІ рівня) 

- обсягу захисту (лише критичних 
елементів об’єктів електроенергетики). 

   

Внесено 
відповідні зміни 
до конкурсної 
документації. На 
даний час, у разі 
внесення 
Кабінетом 
Міністрів 
України змін до 
розпорядження 
про проведення 
конкурсу та 
пом’якшення 
вимог щодо 
влаштування 
фізичного 
(інженерного) 
захисту, 
відповідні зміни 
будуть 
автоматично 
враховані під час 
застосування 
положень 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
інженерного захисту 
другого рівня. 

25. Розділ І. Загальні 
положення 
4.2 Географічне 
розташуванні та 
терміни введення 
генеруючих 
потужностей 
Максимально 
граничний строк 
введення в 
експлуатацію 
об’єкта 
електроенергетики 
становить 20 місяців 
з дня підписання 
договору ОСП з 
переможцем 
(переможцями) 
конкурсу. 

ТОВ “ТС 
ЕНЕРГО” 

Зважаючи на 
викладене, просимо 
розглянути можливість 
продовження 
(збільшення) 
встановленого 
граничного строку 
введення в 
експлуатацію об'єкта 
електроенергетики для 
учасників, що мають 
намір здійснити 
будівництво генеруючої 
потужності більше 10 
МВт. Або ж, 
передбачити 
можливість 
продовження вказаних 
строків у період дії 
договору про надання 
послуг із забезпечення 
розвитку генеруючої 
потужності з підстав, що 
не залежать від 
переможця конкурсу 

Згідно п.5 Розпорядження 
Кабінету Міністрів України від 
22 травня 2026 року №488-р 
та п.4.2. конкурсної 
документації встановлено 
максимально граничний 
строк введення в 
експлуатацію об'єкта 
електроенергетики - 20 
місяців з дня підписання 
договору оператором 
системи передачі з 
переможцем (переможцями) 
конкурсу. Реалізація проекту 
ТОВ «ТС ЕНЕРГО» передбачає 
встановлення досить 
потужного обладнання, а 
саме газопоршневі агрегати 
(ГПА) WARTSILA W20V34SG у 
кількості 20 шт. За 
результатами проведених 
консультації з виробником 
обладнання отримано 
інформацію щодо 
перспективних термінів 
виготовлення необхідної нам 
кількості обладнання, які 
можуть бути встановлені не 
раніше 2030 року у зв’язку з 
високою завантаженістю 

Конкурсна документація має відповідати вимогам 
розпорядження Кабінету міністрів України від 
№488-р, відповідно до яких максимально 
граничний строк введення в експлуатацію об’єкта 
електроенергетики становить 20 місяців з дня 
підписання договору оператором системи 
передачі з переможцем (переможцями) 
конкурсу. Тому внесення зазначених змін до 
конкурсної документації - не можливе. 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
виробничих потужностей. 1 
Не менш важливу роль у 
строках введення об’єкту 
генерації у експлуатацію 
відіграють і логістичні 
проблеми, що склалися на тлі 
воєнних дій з боку російської 
федерації та у світі в цілому. 
На даний час доставка будь-
якого обладнання в Україну 
займає в рази більше часу, а ні 
ж у довоєнний період, що 
можуть підтвердити будь-які 
компанії перевізники. З вище 
викладених підстав, 
завершення проекту 
введенням у експлуатацію 
протягом 20 місяців не 
вбачається можливим. Також, 
конкурсною документацією 
передбачено гарантійне 
забезпечення виконання 
зобов’язань за договором, що 
становить гривневий 
еквівалент 15000 євро за 1 
МВт потужності, 
розрахований за офіційним 
курсом гривні до євро, що 
встановлений Національним 
банком на день оголошення 
конкурсу. Це достатньо 
значущі кошти, які 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
переможець конкурсу буде 
зобов’язаний фактично 
«заморозити» на тривалий 
строк, замість того аби 
використати в межах 
виконання зобов’язань за 
укладеним договором. При 
цьому, переможець конкурсу 
несе ризики взагалі втратити 
кошти в розмірі гарантійного 
забезпечення з підстав, що не 
залежать від самого 
переможця. 
 

26. Розділ ІІІ. Інструкція 
з підготовки та 
подання конкурсної 
пропозиції 
4. Кваліфікаційні 
вимоги до 
пропозиції учасника 
конкурсу 
- будівництво 
генеруючої 
потужності повинне 
передбачати 
облаштування 
другого рівня 
інженерного захисту 
з урахуванням 
типових рішень 
інженерного захисту 

ТОВ “ТС 
ЕНЕРГО” 
 

Просимо врахувати 
зазначене під час 
подальшої підготовки 
до проведення конкурсу 
та 
забезпечити учасникам 
конкурсу доступ до 
нормативно-технічної 
документації, яка 
регламентує 
розробку проектної 
документації із захисту 
об’єктів критичної 
інфраструктури 
паливноенергетичного 
сектору у будь-який 
законодавчо можливий 
спосіб. 

Згідно п.8 Розпорядження 
Кабінету Міністрів України від 
22 травня 2026 року №488-р 
та п.4 конкурсної 
документації закріплено, що 
будівництво генеруючої 
потужності повинне 
передбачати облаштування 
другого рівня інженерного 
захисту з урахуванням 
типових рішень інженерного 
захисту критичних елементів 
об'єктів критичної 
інфраструктури від ураження 
засобами повітряного нападу 
в рамках виконання 
постанови Кабінету Міністрів 
України від 26 квітня 2024 р. N 

За результатами опрацювання пропозицій 
потенційних учасників конкурсу Міненерго 
напрацьовано проєкт змін до розпорядження 
Кабінету Міністрів України щодо проведення 
конкурсу на будівництво нових генеруючих 
потужностей в частині перегляду вимоги щодо 
облаштування фізичного  захисту. 
Так, проєктом рішення передбачається  
облаштування інженерного захисту критичних 
елементів об’єктів критичної інфраструктури від 
ураження засобами повітряного нападу з 
урахуванням типових рішень інженерного 
захисту, визначених постановою Кабінету 
Міністрів України від 26 квітня 2024 р. № 471 
“Деякі питання інженерного захисту критичної 
інфраструктури”.  
Таким чином, після схвалення КМУ відповідних 
змін, вимоги щодо влаштування фізичного 

Внесено 
відповідні зміни 
до конкурсної 
документації. На 
даний час, у разі 
внесення 
Кабінетом 
Міністрів 
України змін до 
розпорядження 
про проведення 
конкурсу та 
пом’якшення 
вимог щодо 
влаштування 
фізичного 
(інженерного) 
захисту, 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
критичних 
елементів об’єктів 
критичної 
інфраструктури від 
ураження засобами 
повітряного нападу 
в рамках виконання 
постанови Кабінету 
Міністрів України 
від 26 квітня 2024 р. 
№ 471 “Деякі 
питання 
інженерного захисту 
критичної 
інфраструктури”; 
 

471 "Деякі питання 
інженерного захисту 
критичної інфраструктури". 
Відповідно до положень 
постанови Кабінету Міністрів 
України від 10.07.2019 № 677 
«Про затвердження Порядку 
проведення конкурсу на 
будівництво генеруючої 
потужності та виконання 
заходів з управління 
попитом» конкурс 
проводиться з дотриманням 
принципів: забезпечення 
добросовісної конкуренції 
серед учасників, відкритості 
та прозорості, 
недискримінації учасників, 
об'єктивної і неупередженої 
оцінки конкурсних 
пропозицій учасників 
конкурсу, запобігання 
корупційним діям і 
зловживанням під час 
проведення конкурсу. 
Разом з тим, у вільному 
доступі відсутня постанова 
Кабінету Міністрів України від 
26 квітня 
2024 р. N 471 "Деякі питання 
інженерного захисту 
критичної інфраструктури".  

захисту об’єктів енергетики в рамках конкурсу  
будуть пом’якшені в частині:  

- категорійності захисту (без обов’язкової 
реалізації захисту саме ІІ рівня) 

- обсягу захисту (лише критичних 
елементів об’єктів електроенергетики). 

Разом з тим, стосовно питання забезпечення 
доступу до нормативно-технічної документації, 
яка регламентує розроблення проектної 
документації із захисту об’єктів критичної 
інфраструктури відповідно до типових рішень 
інженерного захисту, визначених постановою 
Кабінету Міністрів України від 26 квітня 2024 р. № 
471 “Деякі питання інженерного захисту 
критичної інфраструктури”, пропонуємо 
скористатись положеннями постанови КМУ від 
19.10.2016 №736, якою затверджено Типову 
інструкцію про порядок ведення обліку, 
зберігання, використання і знищення документів 
та інших матеріальних носіїв інформації, що 
містять службову інформацію.   

відповідні зміни 
будуть 
автоматично 
враховані під час 
застосування 
положень 
конкурсної 
документації. 
 



32 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
26 червня 2026 року ТОВ «ТС 
ЕНЕРГО» звернулося до НЕК 
«Укренерго», як до 
організатора 
конкурсу, з офіційним 
запитом щодо надання 
доступу до нормативно-
технічної документації, яка 
регламентує розробку 
проєктної документації із 
захисту об’єктів критичної 
інфраструктури 
паливноенергетичного 
сектору. Нажаль, відповіді до 
сьогоднішнього дня не 
отримано. 
Таким чином, у потенційних 
учасників конкурсу фактично 
відсутня можливість розробки 
проектних рішень з 
дотриманням вимог 
конкурсної документації. 

27. ДОГОВІР про 
надання послуг із 
забезпечення 
розвитку 
генеруючої 
потужності 
Розділу ІІІ. 
«Інструкція з 
підготовки та 

ТОВ “ТС 
ЕНЕРГО” 
 

Зважаючи на 
викладене, просимо 
доповнити пункт 6.4 
проекту договору про 
надання послуг 
із забезпечення 
розвитку генеруючої 
потужності 
положеннями, якими 

Пункт 4 Розділу ІІІ. «Інструкція 
з підготовки та подання 
конкурсної пропозиції» 
конкурсної документації 
містить перелік документів, 
які учасник конкурсу 
зобов’язаний надати для 
підтвердження відповідності 
кваліфікаційним вимогам. 
Серед необхідних до подання 

Договір не потребує внесення змін. Умови 
розірвання договору побудовано з огляду на 
обставини, що спричиняють припинення 
діяльності на ринку електричної енергії. Вони не 
передбачають розірвання договору в умовах не 
оформлення ліцензії (або не своєчасного 
оформлення). Вважаємо за недоцільне 
встановлення терміну на отримання ліцензії, 
оскільки відповідно до послідовності дій при 
реалізації проекту та виходячи з наведених норм 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
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Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
подання конкурсної 
пропозиції»  
Пункт 4 

уточнити коли та за яких 
умов 
починається строк дії 
відповідних розділів 
вказаного пункту 
договору 

документів відсутня ліцензія 
на провадження 
господарської діяльності у 
сфері енергетики та договору 
про врегулювання 
небалансів. Разом з тим, пункт 
6.4. Договору про надання 
послуг із забезпечення 
розвитку генеруючої 
потужності, проект якого 
міститься в Додатку до 
конкурсної документації 
передбачає автоматичне 
припинення договору без 
необхідності направлення 
повідомлення про 
припинення у день: 

• розірвання з 
Постачальником 
послуг договору про 
врегулювання 
небалансів; 

• припинення дії 
ліцензії на 
провадження 
господарської 
діяльності у сфері 
енергетики Сторони; 

• внесення 
відповідного запису 
до Єдиного 

порядку ліцензування, ліцензія має бути 
отримана після завершення будівництва але до 
укладення договорів про надання послуг з 
передачі, диспетчерського управління, 
врегулювання. Водночас згідно з умовами 
договору  пункт 2.12. “Строк оплати за цим 
Договором становить п’ять років (60 календарних 
місяців), починаючи з місяця наступного за 
місяцем в якому введено в експлуатацію 
генеруючу одиницю шляхом виконання переліку 
заходів визначених в підпункті 2) п. 3.1 Договору”. 
Також, згідно з пунктом 1.2 “Підтвердженням 
факту надання Послуг (далі – діяльність на ринку 
електричної енергії) за цим Договором є 
одночасне здійснення в часовому інтервалі 
(годині) розрахункового місяця, визначеного в п. 
2.5 цього Договору, відпуску електричної енергії, 
виробленої генеруючою одиницею, що не 
перевищує обсяг електричної енергії, який може 
бути відпущений генеруючою одиницею в обсязі, 
обмеженому доступною потужністю, що 
визначена в п. 2.3.1 Договору, та продажу цієї 
електричної енергії за двосторонніми договорами 
та/або на ринку «на добу наперед» та/або на 
внутрішньодобовому ринку”. 
Тобто, для забезпечення факту надання послуг 
починаючи з місяця наступного за місяцем в 
якому введено в експлуатацію генеруючу 
одиницю шляхом виконання переліку заходів 
визначених в підпункті 2) п. 3.1 Договору, 
Постачальник послуг має забезпечити укладення 
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Зауваження та 
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до Конкурсної 
документації  

 
державного реєстру 
юридичних осіб, 
фізичних 
осібпідприємців та 
громадських 
формувань про 
припинення 
юридичної особи 
Сторони в результаті 
ліквідації. 
Враховуючи 
законодавчі вимоги, 
отримання ліцензії на 
право провадження 
господарської 
діяльності у сфері 
енергетики є 
можливим лише за 
умови готовності 
заявленого об'єкта 
електроенергетики 
(новозбудованого) 
до експлуатації, що 
підтверджується 
документом, 
виданим відповідно 
до законодавства у 
сфері регулювання 
містобудівної 
діяльності. При 
цьому, укладення 
договору про 

договорів на ринку, зобов’язання щодо чого 
визначено в підпункті 3) пункту 3.1.  
Водночас встановлення договором того ж терміну 
реалізації для інших зобов’язань визначених 
договором, НЕК Укренерго  розцінює як 
створення додаткових ризиків постачальнику 
послуг щодо несвоєчасного виконання 
зобов’язань за договором, які в наслідку 
передбачають повернення гарантійного 
забезпечення. Так (до прикладу), у разі реалізації 
проєкту 05 числа місяця, постачальник послуг 
матиме додатковий час (щонайменше) до 01 
числа місяця наступного для завершення етапу 
укладення договорів на ринку. В іншому випадку, 
з огляду на умови визначені розпорядженням 
КМУ термін, який може бути встановлений є 
ідентичним терміном встановленим для 
реалізації зобов’язань передбачених в пп 2) 
пункту 3.1 договору, що значно завищує ризики 
втрати гарантійного забезпечення та виконання 
взятих зобов’язань постачальником послуг. 
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врегулювання 
небалансів можливе 
лише після 
отримання 
відповідної ліцензії. 

28. Розділу ІІІ 
П. 1  
Строк подання 
конкурсних 
пропозицій 
учасниками 
конкурсу складає 
три місяці, 
починаючи з дня, 
наступного за днем 
оприлюднення 
конкурсної 
документації. 
Конкурс 
проводиться двома 
етапами: 1) 
проведення 
кваліфікації 
учасників 
відповідно до вимог 
конкурсної 
документації та 
здійснення відбору 
пропозицій 
кваліфікованих 
учасників для участі 
у другому етапі 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 

Вказаний строк не 
узгоджується із пунктом 
1 Розділу IV, яким 
передбачено інший 
строк подання 
конкурсних пропозицій, 
а саме – 90 днів з дати 
затвердження 
Конкурсною комісією 
конкурсної документації 
та її оприлюднення, що 
потребує синхронізації 
положень зазначених 
пунктів або виключення 
одного з них з метою 
усунення протиріччя, чи 
конкретне визначення 
дати та часу спливу 
строку подання 
конкурсних пропозицій. 

П. 1 Розділу ІІІ 
Строк подання конкурсних 
пропозицій учасниками 
конкурсу складає три місяці, 
починаючи з дня, наступного 
за днем оприлюднення 
конкурсної документації. 
 

З метою усунення неоднозначного трактування 
строку подання конкурсних пропозицій та 
забезпечення однакового розуміння вимог усіма 
учасниками конкурсу до конкурсної документації 
внесено зміни, якими встановлено чітку кінцеву 
дату та час подання конкурсних пропозицій, а 
саме до 17:00 08.10.2026. 
 

Внесено зміни 
до конкурсної 
документації, 
якими 
передбачено 
чітке визначення 
кінцевої дати та 
часу подання 
конкурсних 
пропозицій. 
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конкурсу; 2) 
визначення 
переможця 
(переможців) з 
числа 
кваліфікованих 
учасників шляхом 
відбору кращої 
цінової пропозиції 
відповідно до умов, 
визначених 
Порядком. 
Визначення 
переможця 
конкурсу 
відбувається 
окремо щодо 
кожного 
регіонального лоту. 

29. П. 1.1 Розділу ІІІ та п. 
4 Розділ ІІІ 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 
 

В Конкурсній 
документації не 
визначена форма 
надання відповідної 
інформації, що потребує 
або закріплення 
відповідної форми 
безпосередньо в 
Конкурсній 
документації або 
уточнення, що така 

П. 1.1 Розділу ІІІ та п. 4 Розділ 
ІІІ 

4. Інформацію за формою, 
визначеною в конкурсній 
документації, про осіб, 
пов’язаних із учасником 
конкурсу відносинами щодо 
здійснення контролю 
(перелік юридичних осіб 

З метою забезпечення єдиного підходу до 
підготовки та оформлення конкурсних 
пропозицій учасників розроблено форму 
конкурсної пропозиції, яка включена до 
конкурсної документації. Учасник заповнює 
зазначену форму та подає разом з нею копії 
документів, передбачених вимогами конкурсної 
документації для підтвердження інформації, 
наведеної у конкурсній пропозиції. 
 

Внесено зміни 
до конкурсної 
документації, 
якими  
затверджено 
окрему форму 
подання 
конкурсної 
пропозиції. 
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інформація подається у 
довільній формі. 

 Крім того, положення п. 
1.1 Розділу ІІІ та п. 4 
Розділ ІІІ в деяких 
випадках дублюють 
одне одного, з огляду на 
що вбачається 
необхідність у їх 
об’єднанні, з метою 
виключення дублюючих 
норм. 

та/або фізичних осіб - 
підприємців); 

 Перелік документів учасника 
конкурсу з вимогами до них, 
що повинен включати, 
зокрема: … 

інформацію за формою, 
визначеною в конкурсній 
документації, про осіб, 
пов’язаних із учасником 
конкурсу відносинами щодо 
здійснення контролю 
(перелік юридичних осіб 
та/або фізичних осіб - 
підприємців) 

30. Розділу ІІІ 
Розділ ІІІ. Інструкція 
з підготовки та 
подання конкурсної 
пропозиції 
1.1 Перелік 
документів 
учасника конкурсу 
та вимоги до них 
5. Технічна 
інформація по 
проєкту повинна 
містити основні 
технічні вимоги, 
включаючи технічні 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 
 

Конкурсна 
документація містить 
два окремі пункти, які 
частково регулюють 
схожі питання у різний 
спосіб та в деяких 
випадках дублюють 
положення. 
Так, у п. 1.1. розділу ІІІ 
«Перелік документів 
учасника конкурсу та 
вимоги до них» 
визначено необхідність 
подання, серед іншого, 
технічної інформації по 

П. 1.1 Розділу ІІІ  Технічна 
інформація по проєкту 
повинна містити основні 
технічні вимоги, включаючи 
технічні характеристики 
генеруючих потужностей, а 
також інформацію, яка 
підтверджує відповідність 
технічних параметрів 
заявленої генеруючої 
потужності вимогам КСП. 

В контексті запиту, на етапі подання конкурсної 
пропозиції з метою виконання  
вимоги п.п. 5 п. 1.1. Розділу ІІІ Конкурсної 
документації достатньо надати завдання на 
проєктування генеруючої потужності із 
зазначенням технічних вимог, як закріплено 
положеннями п. 4 розділу ІІІ. 
 
 
  

Не потребує 
внесення змін до 
конкурсної  
документації. 
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характеристики 
генеруючих 
потужностей, а 
також інформацію, 
яка підтверджує 
відповідність 
технічних 
параметрів 
заявленої 
генеруючої 
потужності вимогам 
КСП. 
4. Кваліфікаційні 
вимоги до 
пропозиції учасника 
конкурсу 
Пропозиція 
учасника конкурсу 
повинна включати 
завдання на 
проєктування 
генеруючої 
потужності з 
технічними 
характеристиками 
генеруючої 
потужності, що 
відповідають 
наступним 
основним технічним 
вимогам: 

проєкту, що повинна 
містити основні технічні 
вимоги, включаючи 
технічні характеристики 
генеруючих 
потужностей, а також 
інформацію, яка 
підтверджує 
відповідність технічних 
параметрів заявленої 
генеруючої потужності 
вимогам КСП. 
При цьому, у п. 4 
розділу ІІІ 
«Кваліфікаційні вимоги 
до пропозиції учасника 
конкурсу» також 
визначено перелік 
документів учасника 
конкурсу з вимогами до 
них. 
До того ж, у п. 4 розділу 
ІІІ фіксується, що 
пропозиція учасника 
конкурсу повинна 
включати завдання на 
проєктування 
генеруючої потужності з 
технічними 
характеристиками 
генеруючої потужності, 
що відповідають 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
певним технічнім 
вимогам та визначає їх. 
Виходячи з цього постає 
питання, чи достатньо 
при виконанні вимоги 
п.п. 5 п. 1.1. Розділу ІІІ 
надати завдання на 
проєктування 
генеруючої потужності 
із зазначенням 
технічних вимог, як 
закріплено 
положеннями п. 4 
розділу ІІІ. 
Чи інформація у цих 
нормах передбачає 
надання різної 
інформації? Яку 
інформацію потрібно 
надати на 
підтвердження 
відповідності технічних 
параметрів заявленої 
генеруючої потужності 
вимогам КСП згідно п.п. 
5 п. 1.1. Розділу ІІІ? 
Загалом, положення 
п.п. 5 п. 1.1. Розділу ІІІ 
містять юридично 
неконкретизовані 
формулювання, що 
допускають їх 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
неоднозначне 
тлумачення та не 
дозволяють об’єктивно 
оцінити їх 
взаємозв’язок із 
положеннями п. 4 
розділу ІІІ. 
 З огляду на що існує 
необхідність в 
отриманні відповідних 
роз’яснень та/або 
належної деталізації 
п.п. 5 п. 1.1. Розділу ІІІ 
чи синхронізації його 
положень із п. 4 розділу 
ІІІ або взагалі його 
виключення. 

31. П. 1.2 Розділ ІІІ АТ “ДТЕК 
ЗАХІДЕНЕРГО” 
 

Просимо надати 
роз’яснення та/або 
уточнити положення 
Конкурсної 
документації стосовно 
того, яким саме чином 
(форма, спосіб) мають 
бути промарковані 
зовнішній та два 
внутрішніх конверти 
(контейнери, коробки)? 

П. 1.2 Розділ ІІІ Зовнішній та 
два внутрішніх конверти 
(контейнери, коробки) 
повинні бути належним 
чином промарковані 

Визначено порядок подання конкурсної 
пропозиції, зокрема передбачено подання 
кваліфікаційної частини та цінової пропозиції в 
окремих опечатаних конвертах (контейнерах, 
коробках). Для кожної частини встановлено 
окремі вимоги щодо складу документів, їх 
оформлення, прошивання, нумерації та 
підписання. Також передбачено подання 
паперової та електронної копій кваліфікаційної 
частини пропозиції, а зовнішній і внутрішні 
конверти (контейнери, коробки) повинні бути 
належним чином промарковані. Так, внутрішній 
конверт (контейнер, коробка), що містить 
кваліфікаційну частину пропозиції, має бути 
підписаний як "кваліфікаційна частина", а 

Внесено 
відповідні зміни 
до конкурсної 
документації, у 
п.1.2. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 
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Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
внутрішній конверт (контейнер, коробка), що 
містить цінову пропозицію, має бути підписаний 
як "цінова пропозиція". 
 

32. П.2 Розділ ІІІ 
 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 

Просимо надати 
роз’яснення та/або 
уточнити положення 
Конкурсної 
документації стосовно 
того, яка потужність 
береться для 
розрахунку розміру 
гарантійного 
забезпечення участі у 
конкурсі: встановлена 
чи доступна? 

 При цьому, вважаємо 
за необхідне зазначити, 
що в інших положеннях 
Конкурсної 
документації та Проєкту 
договору вживаються 
обидва терміни: 

– П. 5 Розділу V: «Якщо 
учасниками конкурсу в 
межах одного лота 
будуть подані однакові 
цінові пропозиції, то 

П.2 Розділ ІІІ Розмір 
гарантійного забезпечення 
участі у конкурсі щодо 
кожної конкурсної пропозиції 
становить гривневий 
еквівалент 5000 євро за 1 
МВт потужності, яку 
заявляє учасник у своїй 
конкурсній пропозиції, 
розрахований за офіційним 
курсом гривні до євро, 
встановленим Національним 
банком на день оголошення 
конкурсу. 
 

Порядок проведення конкурсу на будівництво 
генеруючої потужності передбачено наступне: 
21) доступна потужність - дозволена (договірна) 
потужність відпуску електричної енергії 
генеруючої одиниці (кВт), щодо якої укладено 
договір про надання послуги із забезпечення 
розвитку генеруючої потужності; 
 
1. Предмет Договору 1.1. Постачальник послуг 
зобов’язується здійснити введення в 
експлуатацію високоманеврової електростанції 
_________(назва генеруючої одиниці)________ 
встановленою потужністю ____ МВт, доступною 
потужністю ____ МВт 
 
6. Мінімальна встановлена потужність об’єкта 
електроенергетики становить 10 МВт, 
максимальна встановлена потужність об’єкта 
електроенергетики - не більше, ніж пропозиція 
щодо відповідного регіонального лота. (Порядок) 
 
час введення в дію (повна активація встановленої 
потужності) із зупиненого стану повинен 
становити не більш як 30 хвилин від моменту 
отримання відповідної команди оператора 
системи передачі (Розпорядження КМУ), не 
можна змінювати. 
 

Не потребує 
внесення змін до 
конкурсної 
документації. 

https://ips.ligazakon.net/document/view/kp260436?ed=2026_04_01&an=24
https://ips.ligazakon.net/document/view/kp260436?ed=2026_04_01&an=24
https://ips.ligazakon.net/document/view/kp260436?ed=2026_04_01&an=24
https://ips.ligazakon.net/document/view/kp260436?ed=2026_04_01&an=24
https://ips.ligazakon.net/document/view/kp260436?ed=2026_04_01&an=24
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Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
рейтинг конкурсної 
пропозиції 
визначається у порядку 
збільшення доступної 
потужності 
відповідних об’єктів 
електроенергетики, 
заявлених в конкурсній 
пропозиції таких 
учасників»; 

– в П.1.1 Проєкту 
договору – 
зазначається як 
встановлена, так і 
доступна потужність; 

– П. 1.3 Проєкту 
договору: «Умовою 
укладення цього 
Договору є надання 
Постачальником 
послуг, як переможцем 
конкурсу гарантійного 
забезпечення 
виконання зобов’язань 
за цим Договором, що 
становить еквівалент 
15000 євро за 1 МВт 
доступної потужності. 

ЗУ 30) встановлена потужність об’єкта 
електроенергетики - сумарна номінальна активна 
електрична потужність електрогенеруючого 
обладнання, призначеного для виробництва 
електричної енергії або комбінованого 
виробництва електричної та теплової енергії, що 
входить до складу об’єкта електроенергетики, яка 
підтверджена технічною документацією або 
технічним паспортом електрогенеруючого 
обладнання; 
 
Таким чином, гарантійне забезпечення участі в 
конкурсі вноситься на обсяг доступної потужності, 
заявленої учасником конкурсу в своїй конкурсні 
пропозиції. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 
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Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
33. П.3 Розділ ІІІ АТ “ДТЕК 

ЗАХІДЕНЕРГО” 
Просимо надати 
роз’яснення та/або 
уточнити положення 
Конкурсної 
документації стосовно 
того, якими саме 
документами мають 
підтверджуватися 
повноваження учасника 
конкурсу на укладення 
відповідного договору? 

Учасник конкурсу повинен 
відповідати таким 
обов’язковим вимогам: … 
мати повноваження на 
укладення договору про 
будівництво нових 
генеруючих потужностей, що 
укладається з переможцем 
(переможцями) конкурсу на 
умовах, визначених у 
конкурсній пропозиції; 

Документами, що підтверджують  повноваження 
учасника конкурсу на укладення відповідного 
договору є Статут або довіреність (зокрема, але не 
виключно). 

Не потребує 
внесення змін до 
конкурсної 
документації. 
 

34. П.3 Розділ ІІІ АТ “ДТЕК 
ЗАХІДЕНЕРГО” 
 

Просимо надати 
роз’яснення та/або 
уточнити положення 
Конкурсної 
документації стосовно 
того, які саме види 
діяльності повинні бути 
передбачені в 
установчих документах 
учасника конкурсу? 

П.3 Розділ ІІІ   
В установчих документах 
учасника конкурсу повинні 
бути передбачені види 
діяльності, які необхідно буде 
проводити для реалізації 
конкурсних вимог. 

Повноваження учасника конкурсу на укладення 
договору підтверджуються документами, 
передбаченими законодавством та установчими 
документами учасника. Зокрема, учасник подає 
документи, що підтверджують повноваження 
керівника або іншої уповноваженої особи діяти 
від імені учасника конкурсу, а також інші рішення 
органів управління учасника у випадках, коли їх 
прийняття передбачене законодавством або 
установчими документами. Відповідне уточнення 
внесено до конкурсної документації з метою 
забезпечення однакового підходу до 
підтвердження повноважень учасників конкурсу. 
 

Внесено зміни 
до конкурсної 
документації, у 
п.  1.1 розділу ІІІ. 

 

35. П.4 Розділ ІІІ АТ “ДТЕК 
ЗАХІДЕНЕРГО” 

Потребує уточнення 
положень Конкурсної 
документації в частині 
того, що під підтримкою 
та/або компенсацією 
витрат розуміється саме 
PSO на ринку 

Учасник подає у складі 
конкурсної пропозиції 
інформацію, яка надається у 
довільній формі за підписом 
учасника конкурсу, що 
свідчить про відсутність 
надання підтримки та/або 

Відповідно до абзацу шостого пункту 2 Порядку 
проведення конкурсу на будівництво генеруючої 
потужності та виконання заходів з управління 
попитом, затвердженого постановою Кабінету 
Міністрів України від 10.07.2019 № 677, 
обмеження щодо отримання підтримки та/або 
компенсації витрат стосуються випадків 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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внесення змін 
до Конкурсної 
документації  

 
електроенергії та/або 
природного газу, що 
відповідає положенням 
абзацу шостого пункту 2 
Порядку проведення 
конкурсу на будівництво 
генеруючої потужності 
та виконання заходів з 
управління попитом, 
затвердженого 
постановою КМУ № 677 
від 10.07.2019 (у чинній 
редакції), а не будь-яка 
підтримка та/або 
компенсація витрат. 

компенсацій витрат, 
пов’язаних із будівництвом, 
реконструкцією, 
модернізацією, ремонтом 
та/або експлуатацією 
електроустановок об’єкта 
електроенергетики, 
заявленого для участі в 
конкурсі. 
 

застосування механізму покладення спеціальних 
обов'язків (PSO) на ринку електричної енергії або 
природного газу.  
Водночас конкурсна документація вже враховує 
зазначені вимоги Порядку. Зокрема, пунктом 4 
розділу ІІІ передбачено надання учасником 
інформації про відсутність підтримки та/або 
компенсації витрат, пов'язаних з будівництвом та 
експлуатацією об'єкта електроенергетики, а 
також встановлено, що конкурсна пропозиція не 
повинна брати участь в інших механізмах 
державної підтримки, за винятком фінансової 
допомоги, яка на 100 відсотків є поворотною. 
Конкурсна документація розроблена відповідно 
до вимог Порядку та умов проведення конкурсу, 
затверджених Кабінетом Міністрів України, і не 
може суперечити зазначеним нормативно-
правовим актам. У зв'язку з цим додаткове 
уточнення щодо PSO не вбачається необхідним, 
оскільки відповідні вимоги вже враховані в 
положеннях конкурсної документації. 
 

36. П.4 Розділ ІІІ 
 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 

Враховуючи те, що 
положення постанови 
КМУ № 471 від 
26.04.2024 «Деякі 
питання інженерного 
захисту критичної 
інфраструктури» мають 
гриф ДСК та, відповідно, 
не знаходяться у 
публічному доступі, 

будівництво генеруючої 
потужності повинне 
передбачати облаштування 
другого рівня інженерного 
захисту з урахуванням 
типових рішень інженерного 
захисту критичних елементів 
об’єктів критичної 
інфраструктури від ураження 
засобами повітряного нападу 

Конкурсна документація розроблена відповідно 
до Порядку проведення конкурсу та умов 
проведення конкурсу, затверджених Кабінетом 
Міністрів України, і не може містити положення, 
що відрізняються від вимог, визначених 
зазначеними нормативно-правовими актами.  
У зв'язку з цим відсутні підстави для включення до 
конкурсної документації додаткових технічних 
вимог щодо інженерного захисту або окремого 
переліку підтвердних документів, які не 

Внесено 
відповідні зміни 
до конкурсної 
документації. На 
даний час, у разі 
внесення 
Кабінетом 
Міністрів 
України змін до 
розпорядження 
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вбачається доцільним в 
положеннях Конкурсної 
документації закріпити 
основні технічні вимоги 
до облаштування 
другого рівня 
інженерного захисту. 
Водночас, фіксація у 
конкурсній документації 
таких вимог дозволить 
нівелювати ризик змін 
до зазначеної постанови 
КМУ для потенційних 
учасників. 
Крім того, у конкурсній 
документації необхідно 
визначити, якими саме 
підтвердними 
документами 
переможець має 
засвідчити ОСП 
виконання зазначеної 
вимоги, адже Проєкт 
договору (п.п. 2 п. 3.1.) 
містить положенням 
щодо надання 
підтверджуючих 
документів по 
спорудження 
інженерного захисту 
другого рівня. 

в рамках виконання 
постанови Кабінету Міністрів 
України від 26 квітня 2024 р. 
№ 471 “Деякі питання 
інженерного захисту 
критичної інфраструктури” 

передбачені умовами проведення конкурсу та 
чинним законодавством. 
Разом з тим, наразі Міненерго у встановленому 
регламентом КМУ порядку готуються зміни до 
зазначеного розпорядження в частині вимог до 
фізичного захисту об'єктів генерації. Зокрема, 
опрацьовується можливість пом’якшення вимог 
щодо улаштування фізичного (інженерного) 
захисту об’єкта енергетики в частині 
категорійності та обсягу такого захисту.  
 
 
 

про проведення 
конкурсу та 
пом’якшення 
вимог щодо 
влаштування 
фізичного 
(інженерного) 
захисту, 
відповідні зміни 
будуть 
автоматично 
враховані під час 
застосування 
положень 
конкурсної 
документації. 
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37. Розділ VI 

П. 2 
Гарантійне 
забезпечення 
виконання 
зобов’язань за 
договором 
Гарантійне 
забезпечення, 
внесене як гарантія 
виконання 
зобов’язань за 
договором, 
стягується ОСП на 
його вимогу у разі 
ненадання 
переможцем 
конкурсу ОСП копії 
документів, що 
підтверджують 
готовність та 
введення об’єкта 
електроенергетики 
в експлуатацію, 
його відповідність 
вимогам КСП, 
набуття статусу ПДП 
з надання резервів 
підтримки частоти 
та автоматичних 
резервів 
відновлення 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 

З огляду на зазначене, 
вимога щодо набуття 
статусу ПДП з надання 
резервів підтримки 
частоти та автоматичних 
резервів відновлення 
частоти є надмірною та 
такою, що не має 
належних правових 
підстав щодо її 
встановлення. 
Виходячи з цього, 
вбачається доцільним її 
виключення із 
положень конкурсної 
документації та Проєкту 
договору. 

Відповідно до положень п.п. 
3) п. 78 Порядку проведення 
конкурсу на будівництво 
генеруючої потужності та 
виконання заходів з 
управління попитом, 
затвердженого постановою 
КМУ № 677 від 10.07.2019 (у 
чинній редакції) та               п. 
1.2. Проєкту договору послуга 
із забезпечення розвитку 
генеруючої потужності 
придбавається за обсяг 
електричної енергії, 
відпущеної на об’єкті 
електроенергетики, щодо 
якого учасник конкурсу набув 
право на підтримку, та 
проданої за двосторонніми 
договорами, на ринку «на 
добу наперед», на 
внутрішньодобовому ринку у 
визначені часові інтервали. 
Ані вищенаведені документи, 
ані положення Кодексу 
системи передачі не містять 
зобов’язань щодо надання 
допоміжних послуг. 
 

Конкурс на будівництво нових генеруючих 
потужностей на 1505 МВт оголошено з огляду на 
потребу енергосистеми у маневрових 
електростанціях для забезпечення ефективного 
балансування ОЕС України та необхідності мати  
гарантовані резерви потужності (резервів 
відновлення частоти). 
Пункт 3 Права та обов’язки Сторін Договору про 
надання послуг із забезпечення розвитку 
генеруючої потужності передбачає наступне: 
3.1. Постачальник послуг зобов’язаний після 
укладення Договору здійснити введення 
генеруючої одиниці (визначеної в пункті 1.1 
Договору) в експлуатацію шляхом виконання 
переліку таких заходів: 
4) укласти з ОСП (а у випадку наявності раніше 
укладених договорів звернутися до ОСП з метою 
їх доповнення в частині генеруючої одиниці 
визначеної в п. 1.1 цього Договору), на вимогу 
Правил ринку, а саме: про участь у балансуючому 
ринку, про надання допоміжних послуг, набути 
статус ПДП з РПЧ та аРВЧ; 
 
Згідно ПР 3.1.5. Участь на ринку ДП може 
відбуватись як на добровільних, так і на 
обов’язкових засадах. До користувачів системи 
передачі або системи розподілу, які є 
споживачами електроенергії або ОУЗЕ, не можуть 
застосовуватись зобов’язання щодо участі на 
ринку ДП. 
3.1.6. Генеруючі одиниці типу C та D (категорії яких 
визначені Кодексом системи передачі), що 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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частоти у строк, 
визначений 
договором, які 
передбачені 
нормами 
законодавства на 
момент введення 
об’єкта 
електроенергетики 
в експлуатацію, або 
надання таких 
документів щодо 
будівництва 
величини 
генеруючої 
потужності, що не 
відповідає умовам 
конкурсної 
пропозиції та/або 
укладеного 
договору. 

збудовані після набрання чинності Кодексом 
системи передачі, а також генеруючі одиниці типу 
C та D, що пройшли модернізацію та/або 
реконструкцію, зобов'язані бути технічно 
спроможні надавати ДП з РПЧ, РВЧ та РЗ. 
Водночас відповідно до змін в ЗУ про ринок 4777  
18) балансуюча потужність - обсяг резервів для 
регулювання частоти та активної потужності, який 
постачальник послуг з балансування зобов’язався 
підтримувати та в межах якого має зобов’язання 
подати заявки оператору системи передачі на 
відповідний обсяг балансуючої електричної 
енергії відповідно до умов, визначених 
договором; 
4. Виробники зобов’язані (зокрема): 
1) дотримуватися ліцензійних умов провадження 
господарської діяльності з виробництва 
електричної енергії, інших нормативно-правових 
актів, що регулюють функціонування ринку 
електричної енергії; 
2) укладати договори, які є обов’язковими для 
здійснення діяльності на ринку електричної 
енергії, та виконувати умови цих договорів; 
3) надавати повідомлення про договірні обсяги 
купівлі-продажу електричної енергії за 
укладеними двосторонніми договорами, у тому 
числі імпортованої та експортованої електричної 
енергії, у порядку, визначеному правилами 
ринку; 
4) бути постачальником послуг з балансування у 
випадках, визначених правилами ринку; 
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138) постачальник послуг з балансування - 
учасник ринку, який відповідає вимогам щодо 
участі в балансуванні та надає оператору системи 
передачі послуги з балансування; 
 
Таким чином, участь у наданні аРВЧ не є 
обов’язковою, проте отримати статус ПДП з аРВЧ 
(мати технічну спроможніть надавати послугу) та 
укласти відповідні договори необхідно згідно з 
вимогами правил ринку. 
 

38. Проєкт договору 
про надання послуг 
із забезпечення 
розвитку 
генеруючої 
потужності 
П.1.1. 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 

Оскільки на дату 
укладення договору 
встановлена потужність 
генеруючої одиниці 
може бути невідома, 
вбачається доцільним 
зазначати в договорі 
лише доступну 
потужність. 

 Умовами конкурсу, визначеними 
розпорядженням КМУ від 22 травня 2026 р. № 
488-р передбачено, що мінімальна встановлена 
потужність об’єкта електроенергетики становить 
10 МВт, максимальна встановлена потужність 
об’єкта електроенергетики - не більше, ніж 
пропозиція щодо відповідного регіонального 
лота. 
Таким чином, параметр “встановлена потужність” 
є кваліфікаційною вимогою і має бути 
відображений в договорі. Разом з тим, договірні 
відносини, пов’язані з оплатою послуги з розвитку 
генеруючої потужності, а також розміри 
гарантійного забезпечення визначаються саме 
доступною потужністю, яку учасник подає в своїй 
конкурсній пропозиції.   

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

39. Договір про 
надання послуг із 
забезпечення 
розвитку 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 

З огляду на зазначене, 
пропонується 
виключити із п. 2.8. 
формулювання «…але 
не раніше першого 

Залежність початку надання 
послуги від дії тарифу або 
надбавки є непропорційною 
умовою. 
  

Накладання додаткових штрафних санкцій з 
причин, не залежних від Замовника (ОСП), 
призведе лише до необхідності додаткового 
зростання тарифу на послуги з передачі 
електричної енергії для подальшої оплати 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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генеруючої 
потужності 
П.2.8. та п. 2.12. 
 

календарного місяця в 
якому діє тариф (ціна) 
або надбавка, у рамках 
покладення спеціальних 
обов’язків для 
забезпечення 
загальносуспільних 
інтересів у процесі 
функціонування ринку 
електричної енергії, 
встановлений 
Регулятором (далі – 
тариф), що містить 
статтю витрат 
Замовника щодо оплати 
Послуги відповідно до 
статті 33 Закону та 
підпункту 1) пункту 78 
Порядку.». 

Пункти 2.8. та 2.12. Проєкту 
договору передбачають різні 
юридичні факти для 
визначення початку надання 
послуги та початку перебігу 
п’ятирічного строку її оплати, 
що може призвести до спливу 
частини 60-місячного строку 
до фактичного початку 
надання та оплати Послуги, а 
отже, до скорочення строку 
фінансової підтримки 
Постачальника. 
Затримка встановлення 
тарифу (ціни) або надбавки, 
яка не залежить від 
Постачальника, не повинна 
скорочувати гарантований 
строк підтримки. 
 

збільшених фінансових зобов’язань. Крім того, 
відсутність коштів в тарифі не звільняє ОСП від 
нарахування плати за послугу із забезпечення 
розвитку генеруючої потужності  та подальшої її 
оплати. Водночас механізм підтримки вже 
передбачає визначення цінової пропозиції в євро 
та здійснення розрахунків у гривневому 
еквіваленті з урахуванням офіційного курсу євро, 
що частково нівелює валютні ризики учасників 
конкурсу. 
 

40. Проєкт договору 
про надання послуг 
із забезпечення 
розвитку 
генеруючої 
потужності 
П.2.13. та п. 3.4. 
 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 

З огляду на зазначене, 
пропонується 
виключити зазначені 
положення або 
передбачити в умовах 
Проєкту договору 
відповідальність для 
Замовника за 
несвоєчасне подання чи 
подання не в неповному 
обсязі відповідної 
складової в тарифі на 

Запропоноване положення 
ставить виконання грошового 
зобов’язання Замовника з 
оплати належно наданої та 
прийнятої Послуги в 
залежність від наявності та 
достатності коштів, 
врахованих у тарифі на 
передачу електричної енергії. 
Водночас формування, 
встановлення та перегляд 
відповідного тарифу не 

У разі відсутності в затвердженому тарифі на 
послуги з передачі відповідних коштів для оплати  
послуг із забезпечення розвитку генеруючої 
потужності у Замовника відсутнє джерело 
покриття витрат.  
Водночас, можлива тимчасова відсутність коштів 
в тарифі не звільняє ОСП від нарахування плати за 
послугу із забезпечення розвитку генеруючої 
потужності  та подальшої її оплати. Крім того, 
механізм підтримки вже передбачає визначення 
цінової пропозиції в євро та здійснення 
розрахунків у гривневому еквіваленті з 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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передачу на розгляд та 
затвердження 
Регулятору. 

залежать від Постачальника, у 
зв’язку із чим така умова 
необґрунтовано покладає на 
нього регуляторний ризик не 
включення, несвоєчасного 
включення або включення не 
в повному обсязі витрат 
Замовника на оплату Послуги. 
Положення не визначає 
порядку та строків 
підтвердження наявності 
коштів, наслідків їх 
недостатності, граничного 
строку відстрочення платежу 
та механізму погашення 
заборгованості після 
включення відповідних 
витрат до тарифу. Це створює 
можливість невизначеного в 
часі відтермінування оплати 
та не забезпечує 
Постачальнику гарантованого 
отримання плати за фактично 
надану Послугу. 
Визначення тарифу на 
передачу електричної енергії 
як джерела фінансування 
витрат Замовника не повинно 
обмежувати його договірний 
обов’язок здійснити повну та 
своєчасну оплату Послуги. 
 

урахуванням офіційного курсу євро, що частково 
нівелює валютні ризики учасників конкурсу. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
41. Проект договору 

про надання послуг 
із забезпечення 
розвитку 
генеруючої 
потужності 
П.3.1 
3. Права та 
обов’язки Сторін 
1) у строк 
_______________ 
повідомити ОСП про 
отримання 
технічних умов на 
приєднання до 
електричних мереж 
електроустановок 
(об’єктів) 
енергетики 
сумарною 
потужністю 
________МВт, що є 
невід’ємним 
додатком до 
договору про 
приєднання до 
електричних мереж 
електроустановок 
(об’єктів) 
енергетики; 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 

Просимо надати 
роз’яснення та/або 
уточнити положення 
Конкурсної 
документації стосовно 
того: 
1) на якому етапі і яким 
чином визначається 
строк для повідомлення 
ОСП про отримання ТУ 
на приєднання до 
електричних мереж або 
визначити цей строк 
безпосередньо в 
Проєкті договору 
 
2) які саме 
підтверджуючі 
документи повинен 
надати Постачальник 
послуг ОСП для 
отримання висновку 
щодо відповідності 
вимогам? 

  
Щодо пункту 1) термін визначається на етапі 
оформлення договору та встановлюється з 
урахуванням найдовшого терміну отримання ТУ, 
а також запасу часу на непередбачувані 
обставини. Планується встановлення терміну 10 
місяців з дня укладення договору. 
Щодо пункту 2) якщо мова про відповідність 
вимогам КСП то наразі підготовлені зміни до КСП 
та КСР відповідно до яких впроваджується термін 
Декларація відповідності та її форма. Таким 
чином вищезазначена Декларація буде 
підтвердженням відповідності вимогам КСП. 

Не потребує 
внесення змін до 
конкурсної 
документації. 

42. Проект договору 
про надання послуг 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 

З огляду на зазначене, 
вимоги щодо укладення 

Відповідно до положень п.п. 
3) п. 78 Порядку проведення 

Конкурс на будівництво нових генеруючих 
потужностей на 1505 МВт оголошено з огляду на  

Пропозиція 
відхилена з 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
із забезпечення 
розвитку 
генеруючої 
потужності 
П.3.2 
 

 з ОСП договору про 
надання допоміжних 
послуг та набуття статусу 
ПДП з РПЧ та аРВЧ є 
надмірними та такими, 
що не мають належних 
правових підстав щодо 
їх встановлення. 
Виходячи з цього, 
вбачається доцільним їх 
виключення із Проєкту 
договору. 

конкурсу на будівництво 
генеруючої потужності та 
виконання заходів з 
управління попитом, 
затвердженого постановою 
КМУ № 677 від 10.07.2019 (у 
чинній редакції) та               п. 
1.2. Проєкту договору послуга 
із забезпечення розвитку 
генеруючої потужності 
придбавається за обсяг 
електричної енергії, 
відпущеної на об’єкті 
електроенергетики, щодо 
якого учасник конкурсу набув 
право на підтримку, та 
проданої за двосторонніми 
договорами, на ринку «на 
добу наперед», на 
внутрішньодобовому ринку у 
визначені часові інтервали. 
Ані вищенаведені документи, 
ані положення Кодексу 
системи передачі не містять 
зобов’язань щодо надання 
допоміжних послуг. 

потребу енергосистеми у маневрових 
електростанціях для забезпечення ефективного 
балансування ОЕС України та необхідності мати  
гарантовані резерви потужності (резервів 
відновлення частоти). 
Пункт 3 Права та обов’язки Сторін Договору про 
надання послуг із забезпечення розвитку 
генеруючої потужності передбачає наступне: 
3.1. Постачальник послуг зобов’язаний після 
укладення Договору здійснити введення 
генеруючої одиниці (визначеної в пункті 1.1 
Договору) в експлуатацію шляхом виконання 
переліку таких заходів: 
4) укласти з ОСП (а у випадку наявності раніше 
укладених договорів звернутися до ОСП з метою 
їх доповнення в частині генеруючої одиниці 
визначеної в п. 1.1 цього Договору), у 
відповідності до Правил ринку, а саме: про участь 
у балансуючому ринку, про надання допоміжних 
послуг, набути статус ПДП з РПЧ та аРВЧ; 
 
Згідно ПР 3.1.5. Участь на ринку ДП може 
відбуватись як на добровільних, так і на 
обов’язкових засадах. До користувачів системи 
передачі або системи розподілу, які є 
споживачами електроенергії або ОУЗЕ, не можуть 
застосовуватись зобов’язання щодо участі на 
ринку ДП. 
3.1.6. Генеруючі одиниці типу C та D (категорії яких 
визначені Кодексом системи передачі), що 
збудовані після набрання чинності Кодексом 
системи передачі, а також генеруючі одиниці типу 

урахуванням 
наданих 
коментарів. 



53 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
C та D, що пройшли модернізацію та/або 
реконструкцію, зобов'язані бути технічно 
спроможні надавати ДП з РПЧ, РВЧ та РЗ. 
Водночас відповідно до змін в ЗУ про ринок 4777  
18) балансуюча потужність - обсяг резервів для 
регулювання частоти та активної потужності, який 
постачальник послуг з балансування зобов’язався 
підтримувати та в межах якого має зобов’язання 
подати заявки оператору системи передачі на 
відповідний обсяг балансуючої електричної 
енергії відповідно до умов, визначених 
договором; 
4. Виробники зобов’язані (зокрема): 
1) дотримуватися ліцензійних умов провадження 
господарської діяльності з виробництва 
електричної енергії, інших нормативно-правових 
актів, що регулюють функціонування ринку 
електричної енергії; 
2) укладати договори, які є обов’язковими для 
здійснення діяльності на ринку електричної 
енергії, та виконувати умови цих договорів; 
3) надавати повідомлення про договірні обсяги 
купівлі-продажу електричної енергії за 
укладеними двосторонніми договорами, у тому 
числі імпортованої та експортованої електричної 
енергії, у порядку, визначеному правилами 
ринку; 
4) бути постачальником послуг з балансування у 
випадках, визначених правилами ринку; 
138) постачальник послуг з балансування - 
учасник ринку, який відповідає вимогам щодо 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
участі в балансуванні та надає оператору системи 
передачі послуги з балансування; 
 
Таким чином, участь у наданні аРВЧ не є 
обов’язковою, проте отримати статус ПДП з аРВЧ 
(мати технічну спроможніть надавати послугу) та 
укласти відповідні договори необхідно у 
відповідності до вимог правил ринку. 
 
 

43. Проект договору 
про надання послуг 
із забезпечення 
розвитку 
генеруючої 
потужності 
П.3.4 
 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 
 

 Положення надає Замовнику 
право зупинити виконання 
власного грошового 
зобов’язання, але не враховує 
можливості існування 
зустрічної заборгованості 
самого Замовника перед 
Постачальником, зокрема за 
договорами, укладеними на 
балансуючому ринку. 
Отже, можливе виникнення 
ситуації, за якої Замовник має 
значну прострочену 
заборгованість перед 
Постачальником. Одночасно з 
цим Постачальник має меншу 
заборгованість перед 
Замовником за іншим 
договором. 
Попри це Замовник отримує 
право повністю зупинити 
оплату Послуг за Проєктом 

Наразі право Замовника на зупинення виконання 
зобов'язань з оплати послуг пов'язане виключно з 
наявністю простроченої заборгованості 
Постачальника за послугами, що надаються НЕК 
«Укренерго» в межах тарифного регулювання, 
зокрема за послуги з передачі електричної 
енергії, диспетчерського (оперативно-
технологічного) управління, а також іншими 
послугами, що оплачуються за відповідним 
тарифом. Водночас взаєморозрахунки сторін за 
іншими сегментами ринку електричної енергії, 
зокрема в межах балансуючого ринку, не є 
підставою для застосування зазначеного 
механізму. 
 

Внесено зміни 
до конкурсної 
документації 
щодо 
зменшення 
підстав для 
зупинення 
здійснення 
платежів зі 
сторони 
замовника. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
договору, а власна 
заборгованість Замовника 
при цьому не враховується та 
не впливає на реалізацію 
такого права. 
До того ж, Положення 
дозволяє зупинити виконання 
зобов’язання з оплати Послуг 
у повному обсязі, незалежно 
від співвідношення: 
– розміру заборгованості 
Постачальника; 
– розміру платежу, належного 
Постачальнику; 
– розміру зустрічної 
заборгованості Замовника 
перед Постачальником. 
З огляду на зазначене, 
пропонується виключити 
зазначене положення пункту 
Проєкту договору.  
Якщо метою положення є 
захист майнових інтересів 
Замовника, обсяг зупинених 
платежів повинен бути 
обмежений виключно сумою 
безспірної та простроченої 
заборгованості 
Постачальника, з 
урахуванням зустрічної 
заборгованості Замовника, 
що потребує відповідних 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
коригувань положень 
Конкурсної документації. 

44. Проект договору 
про надання послуг 
із забезпечення 
розвитку 
генеруючої 
потужності 
П.5.2 
 

АТ “ДТЕК 
ЗАХІДЕНЕРГО” 
 

Виходячи з цього, 
вбачається доцільним 
передбачити пеню в 
розмірі 0,01% за кожен 
день прострочення 
(слово «річних» - 
виключити). 
Неприйнятним є також 
поставлення обов’язку 
зі сплати пені в 
залежність від 
збільшення Замовнику 
тарифу на відповідну 
складову витрат. 

Передбачений розмір пені – 
0,01 % річних – є явно 
недостатнім для 
забезпечення належного 
виконання Замовником 
платіжних зобов’язань і не 
забезпечує Постачальнику 
співмірної компенсації 
наслідків прострочення. За 
такого розміру пеня має суто 
номінальний характер та 
економічно не стимулює 
своєчасне виконання 
грошового зобов’язання. 
Виходячи з цього, вбачається 
доцільним передбачити пеню 
в розмірі 0,01% за кожен день 
прострочення (слово «річних» 
- виключити). 
Неприйнятним є також 
поставлення обов’язку зі 
сплати пені в залежність від 
збільшення Замовнику 
тарифу на відповідну 
складову витрат. Тарифне 
рішення Регулятора може 
визначати джерело покриття 
витрат Замовника, однак не 
повинно бути умовою 
виникнення відповідальності 

Виникнення та накопичення заборгованості 
створює ризик збільшення обсягу 
невідшкодованих витрат НЕК «Укренерго». 
Подальше нарахування штрафних санкцій (пені) 
та необхідність здійснення відповідних виплат 
можуть призвести до зростання витрат оператора 
системи передачі, які враховуються під час 
формування тарифу на передачу електричної 
енергії. При цьому чинна структура тарифу на 
послуги з передачі електричної енергії не 
передбачає окремої складової для покриття 
витрат, пов'язаних зі сплатою підвищених 
штрафних санкцій за прострочення виконання 
договірних зобов'язань. Як наслідок, такі витрати 
можуть потребувати подальшого врахування під 
час перегляду тарифу, що, своєю чергою, 
впливатиме на рівень тарифного навантаження 
для споживачів електричної енергії та інших 
учасників ринку. 
Крім того, відповідно до статті 29 Закону України 
«Про ринок електричної енергії» та Порядку 
проведення конкурсу на будівництво генеруючої 
потужності, витрати оператора системи передачі 
на оплату послуг із забезпечення розвитку 
генеруючої потужності підлягають врахуванню 
Регулятором у тарифі на передачу електричної 
енергії.  
Окремо слід підкреслити, що можлива тимчасова 
відсутність коштів в тарифі не звільняє ОСП від 
нарахування плати за послугу із забезпечення 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
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Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
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внесення змін 
до Конкурсної 
документації  

 
Замовника за порушення 
строків оплати. Інакше 
регуляторний ризик не 
включення або несвоєчасного 
включення відповідної 
складової до тарифу 
необґрунтовано 
перекладається на 
Постачальника. 

розвитку генеруючої потужності  та подальшої її 
оплати. Крім того, механізм підтримки вже 
передбачає визначення цінової пропозиції в євро 
та здійснення розрахунків у гривневому 
еквіваленті з урахуванням офіційного курсу євро, 
що частково нівелює валютні ризики учасників 
конкурсу. 
 
 
 

45.  АТ “ДТЕК 
ЗАХІДЕНЕРГО” 
 

Додатково до 
вищенаведеного, 
пропонується 
розглянути можливість 
передбачення для 
генеруючих установок, 
споруджених за 
результатами 
проведення конкурсу, 
спеціальний режим 
участі у балансуючому 
ринку, за яким подання 
заявок на балансуючу 
електричну енергію 
щодо об’єктів 
електроенергетики, по 
яких отримана 
підтримка у вигляді 
послуги із забезпечення 
розвитку генеруючої 
потужності, не буде 
обов’язковим, якщо 

Це дасть змогу компенсувати 
інвесторам ризик зростання 
вартості природного газу та 
нівелювати ризик 
недоотримання доходів, 
унаслідок імперативної участі 
у балансуючому ринку, що 
має низьку платіжну 
ліквідність. 
Наведені кроки можуть бути 
реалізовані шляхом ініціації та 
прийняття змін до Правил 
ринку, що вбачається 
можливим до моменту 
завершення строку надання 
конкурсних пропозицій, та 
може значно збільшити 
інвестиційну привабливість у 
часті у такому конкурсі 
потенційних інвесторів. 
 

Конкурсна документація має відповідати вимогам 
чинного законодавства та умовам конкурсу, 
визначеним Порядком  проведення конкурсу на 
будівництво генеруючої потужності та виконання 
заходів з управління попитом та розпорядженням 
Кабінету Міністрів України від 22.05.2026 № 488-
р. Правилами ринку та умовами конкурсу не 
передбачено спеціальний режим участі суб’єктів 
господарювання - переможців конкурсу у 
балансуючому ринку. 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
нормативно допустима 
ціна заявки не 
забезпечує покриття 
економічно 
обґрунтованих змінних 
витрат установки. 

46.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 

Потрібна безумовна 
платіжна гарантія 
держави/ОСП або 
механізм пріоритетності 
в тарифі 

Умовність оплати (п. 2.13 
договору). Оплата послуги 
здійснюється «за умови 
наявності коштів у тарифі на 
передачу». Це перетворює 
платіж із безумовного 
зобов'язання на умовне і 
робить проєкт майже 
некредитоспроможним для 
проєктного фінансування. 
Потрібна безумовна платіжна 
гарантія держави/ОСП або 
механізм пріоритетності в 
тарифі. 

Конкурсна документація має відповідати вимогам 
чинного законодавства та умовам конкурсу, 
визначеним Порядком  проведення конкурсу на 
будівництво генеруючої потужності та виконання 
заходів з управління попитом та розпорядженням 
Кабінету Міністрів України від 22.05.2026 № 488-
р. 
Відповідно до чинного Порядку та Закону України 
«Про ринок електричної енергії джерелом 
фінансування виплат переможцям конкурсу є 
виключно тариф на передачу електричної енергії 
Оператора системи передачі НЕК «Укренерго». 
Порядок також визначає зобов'язання держави 
щодо включення цих витрат до структури тарифу 
(“... тариф на послуги з передачі електричної 
енергії збільшується на відповідну складову в 
порядку, встановленому законодавством”). Крім 
того, в ЗУ “Про ринок електричної енергії”, стаття 
33, Функції, права та обов’язки оператора системи 
передачі, містяться гарантії своєчасного 
визначення в тарифі необхідної величини витрат 
(Див. п. 3 цієї таблиці).  
 Відповідно, пропоновані зміни до конкурсної 
документації не можуть бути внесені.   

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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Зауваження та 
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Обґрунтування учасника Коментар Конкурсної комісії 
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до Конкурсної 
документації  

 
47.  Німецько-

Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

 Конфлікт «плата за енергію 
проти призначення активу». 
Підтримка сплачується за 
фактично відпущену 
електроенергію (кВт·год) 
лише у вузьких пікових 
годинах, тоді як актив за 
призначенням є резервом 
відновлення частоти, який 
має простоювати. Резервна 
станція, що рідко працює, 
отримає мало доходу. Немає 
плати за 
готовність/потужність — це 
фундаментальний недолік 
моделі. 

Участь на ринку в інші години часу не обмежена 
та може відповідати обраній переможцем 
конкурсу комерційній стратегії. 
 
Змінами до порядку було запроваджено новий 
механізм підтримки за моделлю односторонньої 
ринкової премії, що передбачає компенсацію з 
боку держави в особі НЕК "Укренерго" різниці між 
розміром цінової пропозиції, встановленої для 
відповідного об’єкта електроенергетики за 
результатами конкурсу, і розрахункової ціни 
ринку у відповідну годину.  
Ця модель стимулює роботу генерації в 
енергодефіцитні години для балансування 
енергосистеми.  
 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

48.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: збільшити 
граничний строк до 28–
30 місяців або 
передбачити поетапне 
введення з проміжними 
віхами; автоматично 
продовжувати строк на 
період документально 
підтверджених форс-
мажорних/воєнних 
обставин та затримок з 
боку ОСП/оператора 
системи розподілу  
 

Строк 20 місяців 
нереалістичний для 
greenfield-проєктів: лише 
виготовлення та постачання 
газопоршневих/газотурбінних 
установок часто займає 12–18 
місяців, до чого додаються 
проєктування, дозволи, 
будівництво захисних споруд і 
приєднання.  20 місяців від 
підписання договору на 
будівництво «під ключ» 
разом з інженерним захистом 
2 рівня та приєднанням до 
мережі — надто стисло з 
огляду на терміни постачання 

Максимально граничний строк введення в 
експлуатацію об'єкта електроенергетики 
встановлено умовами проведення конкурсу, 
затвердженими розпорядженням Кабінету 
Міністрів України від 22.05.2026 № 488-р, та 
становить 20 місяців з дня підписання договору з 
переможцем конкурсу. Конкурсна документація 
розроблена на виконання зазначених умов та 
повинна їм відповідати, а тому не може 
встановлювати інші строки введення об'єкта в 
експлуатацію або змінювати умови, визначені 
рішенням Кабінету Міністрів України про 
проведення конкурсу. Відповідно, запропонована 
зміна строку реалізації проєкту не може бути 
врахована в межах конкурсної документації без 
внесення відповідних змін до розпорядження 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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Зауваження та 
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до Конкурсної 
документації  

 
турбін/двигунів (часто 12–18 
міс.) і воєнні умови. Ризик 
повної втрати гарантії 15 000 
€/МВт. 
 

Кабінету Міністрів України, яким затверджено 
умови проведення конкурсу. 
 

49.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Воєнні ризики без 
покриття. 

Воєнні ризики без покриття. 
Немає механізму страхування 
або компенсації за 
пошкодження/знищення 
активу; гарантія може 
стягуватися навіть за обставин 
поза контролем інвестора; 
Замовник вправі розірвати 
договір після 90 днів форс-
мажору. Потрібен зв'язок із 
інструментами страхування 
воєнних ризиків (MIGA, DFC, 
ECA, державна схема). 

Питання страхування воєнних ризиків та 
компенсації втрат, пов'язаних із пошкодженням 
або знищенням об'єктів генерації внаслідок 
воєнних дій, не належить до предмета 
регулювання конкурсної документації та умов 
проведення конкурсу, затверджених 
розпорядженням Кабінету Міністрів України від 
22.05.2026 № 488-р (зі змінами). Конкурсна 
документація розроблена відповідно до 
зазначених умов та не може містити додаткових 
механізмів підтримки чи компенсацій, не 
передбачених рішенням Уряду про проведення 
конкурсу. 
Водночас питання запровадження механізмів 
страхування воєнних ризиків для інвесторів 
енергетичного сектору опрацьовується на 
державному рівні, зокрема за участю 
Секретаріату Енергетичного Співтовариства. У разі 
прийняття відповідних рішень або впровадження 
спеціальних механізмів страхування інформація 
про це буде доведена до відома всіх учасників у 
встановленому порядку. 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

50.  Німецько-
Української 
промислово-
торговельної 

 Вирішення спорів лише в 
судах України (п. 5.8 
договору). Відсутність 
міжнародного арбітражу — 
суттєвий бар'єр для 

Відповідно до Порядку проведення конкурсу на 
будівництво генеруючої потужності учасником 
конкурсу є суб'єкт господарювання, який подав 
конкурсну пропозицію відповідно до вимог 
конкурсної документації та Порядку. При цьому 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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палати (AHK 
Ukraine) 
 

іноземного капіталу. Слід 
передбачити міжнародний 
арбітраж (ICC/SCC/UNCITRAL) 
щонайменше для іноземних 
учасників. 

умови проведення конкурсу та Порядок не 
містять окремих положень щодо участі іноземних 
інвесторів або застосування спеціального порядку 
вирішення спорів для окремих категорій 
учасників. Конкурсна документація та проєкт 
договору розроблені відповідно до вимог 
законодавства України та умов конкурсу, а тому 
спори, що виникають у зв'язку з виконанням 
договору, підлягають вирішенню судами України 
відповідно до встановленої законодавством 
підсудності. Внесення змін щодо застосування 
міжнародного арбітражу виходить за межі умов 
конкурсу та не може бути реалізовано в межах 
конкурсної документації. 

51.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

 Заборона на «стекінг» 
доходів. Об'єкт зобов'язаний 
надавати резерви FRR, але 
йому заборонено брати 
участь в інших 
аукціонах/ринку допоміжних 
послуг заради додаткової 
оплати. Це блокує саме той 
дохід, для якого призначені 
швидкі установки 

Конкурс на будівництво нових генеруючих 
потужностей на 1505 МВт оголошено з огляду на  
потребу енергосистеми у маневрових 
електростанціях для забезпечення ефективного 
балансування ОЕС України та необхідності мати  
гарантовані резерви потужності (резервів 
відновлення частоти). 
Пункт 3 Права та обов’язки Сторін Договору про 
надання послуг із забезпечення розвитку 
генеруючої потужності передбачає наступне: 
3.1. Постачальник послуг зобов’язаний після 
укладення Договору здійснити введення 
генеруючої одиниці (визначеної в пункті 1.1 
Договору) в експлуатацію шляхом виконання 
переліку таких заходів: 
4) укласти з ОСП (а у випадку наявності раніше 
укладених договорів звернутися до ОСП з метою 
їх доповнення в частині генеруючої одиниці 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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визначеної в п. 1.1 цього Договору), на вимогу 
Правил ринку, а саме: про участь у балансуючому 
ринку, про надання допоміжних послуг, набути 
статус ПДП з РПЧ та аРВЧ; 
 
Згідно ПР 3.1.5. Участь на ринку ДП може 
відбуватись як на добровільних, так і на 
обов’язкових засадах. До користувачів системи 
передачі або системи розподілу, які є 
споживачами електроенергії або ОУЗЕ, не можуть 
застосовуватись зобов’язання щодо участі на 
ринку ДП. 
3.1.6. Генеруючі одиниці типу C та D (категорії яких 
визначені Кодексом системи передачі), що 
збудовані після набрання чинності Кодексом 
системи передачі, а також генеруючі одиниці типу 
C та D, що пройшли модернізацію та/або 
реконструкцію, зобов'язані бути технічно 
спроможні надавати ДП з РПЧ, РВЧ та РЗ. 
Водночас відповідно до змін в ЗУ про ринок 4777  
18) балансуюча потужність - обсяг резервів для 
регулювання частоти та активної потужності, який 
постачальник послуг з балансування зобов’язався 
підтримувати та в межах якого має зобов’язання 
подати заявки оператору системи передачі на 
відповідний обсяг балансуючої електричної 
енергії відповідно до умов, визначених 
договором; 
4. Виробники зобов’язані (зокрема): 
1) дотримуватися ліцензійних умов провадження 
господарської діяльності з виробництва 
електричної енергії, інших нормативно-правових 
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актів, що регулюють функціонування ринку 
електричної енергії; 
2) укладати договори, які є обов’язковими для 
здійснення діяльності на ринку електричної 
енергії, та виконувати умови цих договорів; 
3) надавати повідомлення про договірні обсяги 
купівлі-продажу електричної енергії за 
укладеними двосторонніми договорами, у тому 
числі імпортованої та експортованої електричної 
енергії, у порядку, визначеному правилами 
ринку; 
4) бути постачальником послуг з балансування у 
випадках, визначених правилами ринку; 
138) постачальник послуг з балансування - 
учасник ринку, який відповідає вимогам щодо 
участі в балансуванні та надає оператору системи 
передачі послуги з балансування; 
 
Таким чином, участь у наданні аРВЧ не є 
обов’язковою, проте отримати статус ПДП з аРВЧ 
(мати технічну спроможніть надавати послугу) та 
укласти відповідні договори необхідно у 
відповідності до вимог правил ринку. 
Умовами конкурсу не передбачено заборони  
переможцю конкурсу брати участь в інших 
аукціонах на ринку допоміжних послуг заради 
додаткової оплати. Також не накладаються жодні 
обмеження на його комерційну стратегію щодо 
участі на різних сегментах ринку.  
 

52.  Німецько-
Української 

 5 років підтримки проти 20 
років життя активу. Після 5 

Відповідно до проведених розрахунків, 
передбачений умовами конкурсу строк підтримки 

Не потребує 
внесення змін до 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

років — 15 років повного 
мерчант-ризику без будь-
якого захисту доходу; це 
погіршує IRR та ускладнює 
залучення боргу. 

тривалістю 5 років за встановленою граничною 
ціною є достатнім для забезпечення окупності 
проєкту та повернення інвестицій. Після 
завершення періоду підтримки об'єкти генерації 
можуть продовжувати здійснювати діяльність на 
конкурентних засадах та отримувати дохід від 
участі в сегментах ринку електричної енергії. 
Водночас збільшення тривалості державної 
підтримки понад визначений строк призведе до 
суттєвого зростання витрат оператора системи 
передачі, які підлягатимуть врахуванню в тарифі 
на послуги з передачі електричної енергії. Як 
наслідок, це спричинить додаткове фінансове 
навантаження на споживачів та інших учасників 
ринку електричної енергії. Тому строк підтримки 
визначено з урахуванням необхідності 
забезпечення балансу між інвестиційною 
привабливістю проєктів та мінімізацією 
тарифного навантаження на ринок. 
 

конкурсної 
документації. 
 

53. 
 
 
 
 
 
 
 
 
 
 
 

 Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: надати 
технічні 
специфікації/типові 
рішення та орієнтовну 
вартість, розглянути 
співфінансування або 
податкові стимули для 
цієї складової. 

Інженерний захист 2 рівня 
(захист від засобів 
повітряного нападу) суттєво 
збільшує CAPEX і строки, але 
типові рішення та очікувані 
обсяги витрат не 
деталізовано. Пропозиція: 
надати технічні 
специфікації/типові рішення 
та орієнтовну вартість, 
розглянути співфінансування 

За результатами опрацювання пропозицій 
потенційних учасників конкурсу Міненерго 
напрацьовано проєкт змін до розпорядження 
Кабінету Міністрів України щодо проведення 
конкурсу на будівництво нових генеруючих 
потужностей в частині перегляду вимоги щодо 
облаштування фізичного  захисту. 
Так, проєктом рішення передбачається  
облаштування інженерного захисту критичних 
елементів об’єктів критичної інфраструктури від 
ураження засобами повітряного нападу з 
урахуванням типових рішень інженерного 

Внесено 
відповідні зміни 
до конкурсної 
документації. На 
даний час, у разі 
внесення 
Кабінетом 
Міністрів 
України змін до 
розпорядження 
про проведення 
конкурсу та 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
або податкові стимули для 
цієї складової. 

захисту, визначених постановою Кабінету 
Міністрів України від 26 квітня 2024 р. № 471 
“Деякі питання інженерного захисту критичної 
інфраструктури”.  
Таким чином, після схвалення КМУ відповідних 
змін, вимоги щодо влаштування фізичного 
захисту об’єктів енергетики в рамках конкурсу  
будуть пом’якшені в частині:  

- категорійності захисту (без обов’язкової 
реалізації захисту саме ІІ рівня) 

- обсягу захисту (лише критичних 
елементів об’єктів електроенергетики). 

   

пом’якшення 
вимог щодо 
влаштування 
фізичного 
(інженерного) 
захисту, 
відповідні зміни 
будуть 
автоматично 
враховані під час 
застосування 
положень 
конкурсної 
документації. 
 

54.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: чітко 
зазначити застосовні 
граничні значення (NOx, 
CO) та чи вимагається 
SCR/сечовина, щоб 
інвестори коректно 
врахували CAPEX/OPEX. 

Вимоги щодо викидів слід 
узгодити з Директивою ЄС про 
промислові викиди (IED, 
2010/75/EU), імплементація 
якої триває в межах 
зобов'язань Енергетичного 
Співтовариства. Пропозиція: 
чітко зазначити застосовні 
граничні значення (NOx, CO) 
та чи вимагається 
SCR/сечовина, щоб інвестори 
коректно врахували 
CAPEX/OPEX. 

Конкурсна документація в цій частині повністю 
відповідає від розпорядженню Кабінету Міністрів 
України 22 травня 2026 р. № 488-р “Деякі питання 
проведення конкурсу на будівництво генеруючої 
потужності та виконання заходів з управління 
попитом” і не може бути змінена. 
 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

55.  Німецько-
Української 
промислово-
торговельної 

Технічні параметри FRR 
(активація ≤ 5 хв, ≥ 50 % 
діапазон) відповідають 
вимогам ЄС (SO GL, 

 У рамках гармонізації вітчизняного НПА з 
європейськими Регламентами здійснюється  
впровадження “стандартних” п’ятихвилинних 
продуктів  РВЧ, після завершення цього процесу 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
палати (AHK 
Ukraine) 
 

Регламент 2017/1485) і є 
реалістичними для 
сучасних двигунів, але 
слід підтвердити 
прийнятність рішень із 
кількох агрегатів 
(aggregated units) та 
однозначно 
врегулювати «час на 
обробку команди». 

буде узгоджений «час на обробку команди» 
відповідно до європейських практик. 
 

 

56.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: розглянути 
перерозподіл обсягів на 
користь тиловіших 
регіонів або підвищені 
стимули/покриття 
ризиків для лоту 2. 

Найбільший обсяг (лот 2, 872 
МВт) розміщено у найбільш 
ризикованих прифронтових 
регіонах. Це створює 
диспропорцію «ризик–
винагорода»: інвестора 
просять зосередити 
найбільший капітал там, де 
найвища ймовірність 
ураження. Пропозиція: 
розглянути перерозподіл 
обсягів на користь тиловіших 
регіонів або підвищені 
стимули/покриття ризиків для 
лоту 2. 

Розподіл обсягів генеруючої потужності між 
регіональними лотами визначений умовами 
проведення конкурсу, затвердженими 
розпорядженням Кабінету Міністрів України від 
22.05.2026 № 488-р (зі змінами), та ґрунтується на 
поточних і очікуваних потребах ОЕС України. 
Конкурсна документація не може змінювати 
обсяги лотів, їх територіальне розміщення або 
передбачати додаткові стимули чи механізми 
компенсації ризиків, не визначені умовами 
проведення конкурсу. Внесення таких змін 
можливе виключно шляхом прийняття 
відповідного рішення Кабінетом Міністрів 
України. 
 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

57.   Пропозиція: прямо 
підтвердити 
прийнятність 
портфельних (multi-site) 
пропозицій у межах 
лоту. 

Мінімум 10 МВт розумний, 
проте варто дозволити 
агрегування кількох 
майданчиків у межах лоту в 
одну пропозицію для 
досягнення ефекту масштабу. 
Пропозиція: прямо 

Умови проведення конкурсу, затверджені 
розпорядженням Кабінету Міністрів України від 
22.05.2026 № 488-р, не передбачають можливості 
подання портфельних (multi-site) пропозицій у 
межах одного лота. Конкурсна документація 
розроблена відповідно до зазначених умов та не 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
підтвердити прийнятність 
портфельних (multi-site) 
пропозицій у межах лоту. 

може встановлювати положення, які їм 
суперечать.  
Враховуючи викладене, питання агрегування 
декількох майданчиків в одну конкурсну 
пропозицію може бути врегульоване виключно 
шляхом внесення відповідних змін до умов 
проведення конкурсу, затверджених Кабінетом 
Міністрів України.  
Водночас чинна редакція конкурсної 
документації передбачає можливість подання 
учасником окремих конкурсних пропозицій щодо 
різних об'єктів електроенергетики в межах 
одного лота та на різні лоти. 
Крім того, допускається в рамках пропонованого 
на конкурс об’єкта електроенергетики 
будівництво групи електроустановок, які 
призначені для виробництва електроенергії і 
утворюють єдиний об’єкт електроенергетики, 
встановленою потужністю не меншою за  
мінімальну встановлену потужність (10 МВт), 
проте не більшою, за обсяг відповідного 
регіонального лоту.   
 
 
 

58.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: дозволити 
учаснику право 
відмовитися без 
стягнення гарантії, якщо 
запропоновано істотно 
менший обсяг, ніж у 
пропозиції (частково 

Правило відбору за 
найнижчою ціною з 
можливістю часткового 
прийняття пропозиції створює 
ризик «часткового 
переможця» (прийняття 
меншого обсягу, ніж 

Це питання врегульовано п. 59 Порядку 
проведення конкурсу на будівництво генеруючої 
потужності та виконання заходів з управління 
попитом (постанова КМУ від 10.07.2019 № 677). 
Учасник конкурсу має право відмовитись від 
укладання договору на зменшений  обсяг 
генеруючої потужності в рамках залишку квоти 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
передбачено, але 
формулювання варто 
посилити). 

заявлено). Пропозиція: 
дозволити учаснику право 
відмовитися без стягнення 
гарантії, якщо запропоновано 
істотно менший обсяг, ніж у 
пропозиції (частково 
передбачено, але 
формулювання варто 
посилити). 

без втрати гарантійного забезпечення участі в 
конкурсі. 
 

59.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: додати 
компонент плати за 
готовність/доступність 
(capacity/availability 
payment, €/МВт) на 
кшталт ринку 
потужності ЄС, або 
принаймні 
гарантований 
мінімальний обсяг 
годин. 

Головний недолік: премія 
прив'язана до обсягу 
відпущеної енергії (кВт·год) 
лише у 5–7 пікових годинах на 
добу, тоді як призначення 
активу — резерв, який 
здебільшого простоює. 
Виникає суперечність: 
система хоче доступність 
(потужність у резерві), а 
платить за вироблену 
енергію. За низького 
коефіцієнта використання 
дохід від премії буде малим і 
волатильним. Пропозиція: 
додати компонент плати за 
готовність/доступність 
(capacity/availability payment, 
€/МВт) на кшталт ринку 
потужності ЄС, або принаймні 
гарантований мінімальний 
обсяг годин. 

Твердження про те, що відповідний генеруючий 
об'єкт переважно перебуватиме у простої, не 
відповідає моделі підтримки, передбаченій 
умовами конкурсу. Особливістю обраного 
механізму є відсутність втручання ОСП у 
господарську діяльність виробника.  
Виробник самостійно визначає комерційну 
стратегію роботи генеруючого об'єкта, ухвалює 
рішення щодо його роботи або зупинки, а також 
щодо участі в окремих сегментах ринку 
електричної енергії. Підтримка надається лише в 
години, коли енергосистема найбільше потребує 
додаткової генерації, тоді як в інші періоди суб'єкт 
господарювання може здійснювати діяльність 
відповідно до власної ринкової стратегії. Таким 
чином, модель підтримки не передбачає 
обов'язкового простою генеруючого обладнання 
поза визначеними годинами підтримки. Як і не 
передбачає обов’язку роботи у визначені години  
підтримки (у разі відсутності генерації оплата 
послуги не здійснюватиметься, проте штрафні 
санкції - відсутні). 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
Також, конкурсна документація повинна 
відповідати порядку та умовам проведення 
конкурсу, визначеним рішеннями Кабінету 
Міністрів України, і не може встановлювати 
положення, які їм суперечать, зокрема, щодо 
економічної моделі підтримки.  
 
 

60.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: розглянути 
індексацію або 
механізм проходження 
вартості палива (fuel 
cost pass-through). 

Модель бере на себе тільки 
ціновий ризик, але не 
покриває спред до палива. 
Оскільки премія рахується від 
ціни електроенергії, а не від 
«спарк-спреду», у разі 
стрибка цін на газ станція стає 
збитковою у виробництві 
саме тоді, коли має 
працювати. Пропозиція: 
розглянути індексацію або 
механізм проходження 
вартості палива (fuel cost pass-
through). 

Конкурсна документація та умови проведення 
конкурсу розроблені на підставі економічних 
розрахунків, виконаних під час визначення 
параметрів конкурсу, зокрема граничної ціни 
закупівлі послуги із забезпечення розвитку 
генеруючої потужності. Під час формування 
зазначених параметрів враховувалися прогнозні 
показники ринку електричної енергії та очікувані 
цінові тенденції на паливо, що забезпечують 
економічну доцільність реалізації проєктів та їх 
окупність у межах визначеного періоду 
підтримки. 
Також, конкурсна документація повинна 
відповідати порядку та умовам проведення 
конкурсу, визначеним рішеннями Кабінету 
Міністрів України, і не може встановлювати 
положення, які їм суперечать, зокрема, щодо 
коригування цінової пропозиції залежно від 
вартості природного газу. 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

61.  Німецько-
Української 
промислово-
торговельної 

Пропозиція: 
підтвердити право на 
конвертацію та вивід 
дивідендів або 
передбачити 

Прив'язка до EUR (гривневий 
еквівалент за середнім 
курсом НБУ місяця) — 
позитив, що частково знімає 
девальваційний ризик. Проте 

Конкурсна документація розроблена відповідно 
до Порядку проведення конкурсу та умов 
проведення конкурсу, затверджених Кабінетом 
Міністрів України, і не може містити положень, що 
виходять за межі визначених умов або суперечать 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
палати (AHK 
Ukraine) 
 

розрахунок у прив'язці, 
прийнятній для 
кредиторів. 

залишається ризик 
конвертації/репатріації 
прибутку в умовах валютних 
обмежень. Пропозиція: 
підтвердити право на 
конвертацію та вивід 
дивідендів або передбачити 
розрахунок у прив'язці, 
прийнятній для кредиторів. 

вимогам законодавства України. Питання 
валютного регулювання, конвертації валюти, 
репатріації дивідендів та інших валютних 
операцій регулюються законодавством України та 
нормативно-правовими актами Національного 
банку України і не є предметом регулювання 
конкурсної документації чи договору про надання 
послуг із забезпечення розвитку генеруючої 
потужності. Водночас механізм підтримки вже 
передбачає визначення цінової пропозиції в євро 
та здійснення розрахунків у гривневому 
еквіваленті з урахуванням офіційного курсу євро, 
що частково нівелює валютні ризики учасників 
конкурсу. 
 

62.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: подовжити 
строк підтримки (7–10 
років) або передбачити 
опціон продовження, 
що суттєво покращить 
bankability. 

5 років підтримки на актив із 
життям 20+ років означає 15 
років мерчант-ризику. 
Пропозиція: подовжити строк 
підтримки (7–10 років) або 
передбачити опціон 
продовження, що суттєво 
покращить bankability. 

Конкурсна документація розроблена відповідно 
до Порядку проведення конкурсу та умов 
проведення конкурсу, затверджених Кабінетом 
Міністрів України, і не може містити положень, що 
виходять за межі визначених умов або суперечать 
вимогам законодавства України. Відповідно до 
розпорядження Кабінету Міністрів України від 
22.05.2026 № 488-р, стимулом для учасників 
конкурсу є встановлення плати за послугу із 
забезпечення розвитку генеруючої потужності, 
гранична ціна закупівлі якої за 1 кВт1•год 
становить 27,92 євроцента з урахуванням податку 
на додану вартість, при цьому строк оплати 
становить п’ять років, починаючи з місяця, в 
якому було введено в експлуатацію відповідні 
генеруючі потужності.  

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 



71 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
63.  Німецько-

Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: зробити 
зобов'язання з оплати 
безумовним; 
передбачити 
пріоритетне включення 
витрат у тариф згідно зі 
ст. 33 Закону «Про ринок 
електричної енергії», а 
також резервний 
фонд/ескроу або 
державну/суверенну 
платіжну гарантію. 

Ключовий бар'єр bankability: 
п. 2.13 робить оплату 
умовною щодо наявності 
коштів у тарифі на передачу, 
який встановлює Регулятор 
(НКРЕКП). Це фактично 
перекладає регуляторний 
ризик на інвестора і несумісне 
з проєктним фінансуванням. 
Пропозиція: зробити 
зобов'язання з оплати 
безумовним; передбачити 
пріоритетне включення 
витрат у тариф згідно зі ст. 33 
Закону «Про ринок 
електричної енергії», а також 
резервний фонд/ескроу або 
державну/суверенну 
платіжну гарантію. 

Відповідно до умов договору, нарахування 
вартості послуги здійснюється в установленому 
порядку, а її оплата проводитиметься після 
включення відповідних витрат до структури 
тарифу НЕК «Укренерго». При цьому врахування 
витрат на оплату послуг із забезпечення розвитку 
генеруючої потужності в тарифі на передачу 
електричної енергії передбачено законодавством 
та умовами проведення конкурсу. Механізми 
резервних фондів, ескроу-рахунків або 
державних гарантій умовами конкурсу не 
передбачені. 
 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

64.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: встановити 
пеню на рівні 
щонайменше подвійної 
облікової ставки НБУ (як 
для звичайних грошових 
зобов'язань) безумовно, 
а для платежів у EUR — 
ринкову ставку (напр., 
EURIBOR + маржа). 

Пеня 0,01 % річних за 
прострочення платежу з боку 
ОСП є символічною і не 
стимулює своєчасну оплату; 
додаткова умова «за умови 
збільшення тарифу» ще 
більше її знецінює. 
Пропозиція: встановити пеню 
на рівні щонайменше 
подвійної облікової ставки 
НБУ (як для звичайних 
грошових зобов'язань) 
безумовно, а для платежів у 

Виникнення та накопичення заборгованості 
створює ризик збільшення обсягу 
невідшкодованих витрат НЕК «Укренерго». 
Подальше нарахування штрафних санкцій (пені) 
та необхідність здійснення відповідних виплат 
можуть призвести до зростання витрат оператора 
системи передачі, які враховуються під час 
формування тарифу на передачу електричної 
енергії. При цьому чинна структура тарифу на 
послуги з передачі електричної енергії не 
передбачає окремої складової для покриття 
витрат, пов'язаних зі сплатою підвищених 
штрафних санкцій за прострочення виконання 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
EUR — ринкову ставку (напр., 
EURIBOR + маржа). 

договірних зобов'язань. Як наслідок, такі витрати 
можуть потребувати подальшого врахування під 
час перегляду тарифу, що, своєю чергою, 
впливатиме на рівень тарифного навантаження 
для споживачів електричної енергії та інших 
учасників ринку. 
Крім того, відповідно до статті 29 Закону України 
«Про ринок електричної енергії» та Порядку 
проведення конкурсу на будівництво генеруючої 
потужності, витрати оператора системи передачі 
на оплату послуг із забезпечення розвитку 
генеруючої потужності підлягають врахуванню 
Регулятором у тарифі на передачу електричної 
енергії.  
Окремо слід зазначити, що механізм підтримки 
вже передбачає визначення цінової пропозиції в 
євро та здійснення розрахунків у гривневому 
еквіваленті з урахуванням офіційного курсу євро, 
що частково нівелює валютні ризики учасників 
конкурсу. 

65.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: 
збалансувати 
відповідальність сторін. 

Асиметрія санкцій: 
постачальник за окремі 
порушення сплачує штраф у 
розмірі 100 % вартості послуг 
(з правом ОСП на 
односторонній залік), тоді як 
ОСП — символічну пеню. 
Пропозиція: збалансувати 
відповідальність сторін. 

Умовами договору передбачено застосування 
штрафу у розмірі 100% вартості послуг не за 
неналежну роботу, недоступність чи зупинку 
генеруючого обладнання, а виключно за 
порушення Постачальником встановлених 
договором обмежень щодо одночасного 
отримання інших механізмів державної 
підтримки, участі в інших конкурсах, програмах 
підтримки або отримання додаткових стимулів 
стосовно тієї самої генеруючої потужності, яка є 
предметом підтримки за цим договором. 
Зазначене положення спрямоване на 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
недопущення подвійної державної підтримки 
одного й того самого об'єкта генерації та 
забезпечення рівних умов для всіх учасників 
конкурс. 

66.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: 
передбачити 
можливість поступки 
прав вимоги за 
договором на користь 
кредиторів (assignment) 
та пряму угоду з 
кредиторами 
(direct/step-in 
agreement) — стандарт 
для проєктного 
фінансування. 

Відсутність підтримки з боку 
МФО. Пропозиція: 
передбачити можливість 
поступки прав вимоги за 
договором на користь 
кредиторів (assignment) та 
пряму угоду з кредиторами 
(direct/step-in agreement) — 
стандарт для проєктного 
фінансування. 

На етапі проведення конкурсу заміна учасника  не 
передбачена. 
 

Не потребує 
внесення змін до 
конкурсної 
документації. 
 

67.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: (а) 
зупиняти/продовжувати 
20-місячний строк на 
період затримок з 
видачею ТУ чи 
виконанням заходів з 
боку мережевого 
оператора; (б) надати 
інформацію про 
доступну потужність 
приєднання у кожному 
лоті до подання 
пропозицій. 

Ризик приєднання покладено 
на інвестора, хоча наявність 
вільної потужності мережі та 
строки видачі ТУ залежать від 
ОСП/оператора системи 
розподілу. Пропозиція: (а) 
зупиняти/продовжувати 20-
місячний строк на період 
затримок з видачею ТУ чи 
виконанням заходів з боку 
мережевого оператора; (б) 
надати інформацію про 
доступну потужність 
приєднання у кожному лоті до 
подання пропозицій. 

Строки видачі ТУ на приєднання чітко 
регламентовані і є досить обмеженими для 
ОСП/ОСР. 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
68.  Німецько-

Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: гарантувати 
відсутність 
дискримінаційних 
обмежень або 
компенсацію обсягів, 
недовідпущених через 
диспетчерські 
команди/обмеження 
мережі. 

Немає ясності щодо 
пріоритетності 
диспетчеризації та 
компенсації за обмеження 
(curtailment) у пікові години, 
коли й нараховується премія. 
Пропозиція: гарантувати 
відсутність дискримінаційних 
обмежень або компенсацію 
обсягів, недовідпущених 
через диспетчерські 
команди/обмеження мережі. 

Умовами конкурсу не передбачено преференцій 
чи окремого режиму диспетчеризації для 
переможців конкурсу, а їх діяльність здійснюється 
на загальних засадах та в рівних умовах з іншими 
учасниками ринку електричної енергії. Водночас 
конкурс оголошено для будівництва нових 
генеруючих потужностей у регіонах, визначених 
Урядом як пріоритетні для покриття дефіциту 
потужності та підвищення надійності 
енергосистеми, тому застосування суттєвих 
обмежень виробництва або мережевих 
обмежень щодо таких об'єктів є малоймовірним. 
Механізм окремої компенсації недовідпуску 
електричної енергії, спричиненого 
диспетчерськими командами або мережевими 
обмеженнями, умовами конкурсу не 
передбачений. 
 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

69.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: узгодити 
правила приєднання та 
диспетчеризації з КСП і з 
нормами ЄС 
(Регламенти 2016/631 
RfG, 2017/1485 SO GL) та 
однозначно 
врегулювати 
вимірювання й 
сертифікацію 
комерційного обліку, 
від яких залежить 
розрахунок премії 

 Питання приєднання до електричних мереж, 
диспетчерського управління, комерційного 
обліку електричної енергії та участі в ринку 
електричної енергії для переможців конкурсу 
здійснюються на загальних підставах відповідно 
до вимог чинного законодавства, Кодексу 
системи передачі, Кодексу комерційного обліку 
та інших нормативно-правових актів, що 
регулюють функціонування ринку електричної 
енергії. Для переможців конкурсу не 
передбачається окремих або спеціальних 
процедур приєднання, диспетчеризації чи 
комерційного обліку. 
 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
70.  Німецько-

Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 

Документація не містить 
положень щодо 
постачання палива 
(природного газу), його 
вартості чи логістики; 
весь паливний ризик 
покладено на 
постачальника послуг. 

 Умовами проведення конкурсу не передбачено 
окремих механізмів забезпечення паливом, 
компенсації витрат на придбання природного газу 
або покриття логістичних витрат, пов'язаних із 
постачанням палива. 
Водночас зазначені ризики та витрати були 
враховані під час визначення граничної ціни 
конкурсу, затвердженої рішенням Кабінету 
Міністрів України. Крім того, механізм підтримки, 
передбачений умовами конкурсу, забезпечує 
виплату компенсації у визначені години шляхом 
застосування механізму односторонньої премії, 
що дозволяє частково нівелювати вплив коливань 
цін на ринку електричної енергії та враховує 
економіку експлуатації відповідних генеруючих 
потужностей. 
 

Не потребує 
внесення змін до 
конкурсної 
документації. 
 

71.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Це критичний пропуск 
для газової генерації. 
Премія прив'язана до 
ціни електроенергії, а не 
до вартості палива, тож 
при зростанні цін на газ 
економіка виробництва 
руйнується. Пропозиція: 
(а) розглянути механізм 
проходження/індексації 
вартості палива або (б) 
чітко зафіксувати, що 
учасник самостійно несе 
паливний ризик, щоб 

 Конкурсна документація та умови проведення 
конкурсу розроблені на підставі економічних 
розрахунків, виконаних під час визначення 
параметрів конкурсу, зокрема граничної ціни 
закупівлі послуги із забезпечення розвитку 
генеруючої потужності. Під час формування 
зазначених параметрів враховувалися прогнозні 
показники ринку електричної енергії та очікувані 
цінові тенденції на паливо ( в тому числі ціну на 
природний газ), що забезпечують економічну 
доцільність реалізації проєктів у межах 
визначеного періоду підтримки. 
 
Також, конкурсна документація повинна 
відповідати порядку та умовам проведення 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
інвестори коректно його 
оцінили. 

конкурсу, визначеним рішеннями Кабінету 
Міністрів України, і не може встановлювати 
положення, які їм суперечать, зокрема, щодо 
коригування цінової пропозиції залежно від 
вартості природного газу. 

72.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Не врегульовано 
забезпечення поставок і 
зберігання палива в 
умовах воєнного стану 
(пошкодження ГТС, 
дефіцит, логістичні 
обмеження). 
Пропозиція: надати 
рекомендації/гарантії 
щодо доступу до 
газотранспортної 
інфраструктури та 
можливості локального 
зберігання палива. 

 Умовами проведення конкурсу не передбачено 
надання гарантій щодо забезпечення поставок, 
зберігання палива або доступу до 
газотранспортної інфраструктури. Конкурсна 
документація розроблена відповідно до умов 
проведення конкурсу та не може містити 
положення, не передбачені рішенням Кабінету 
Міністрів України. 
 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

73.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Не деталізовано 
операційні взаємодії з 
ОСП (протоколи 
команд, телеметрія, 
вимоги SCADA/АСУ ТП). 
Пропозиція: додати 
технічний додаток з 
операційними 
інтерфейсами та 
вимогами до 
кібербезпеки. 

 Для переможців конкурсу не передбачено 
окремих вимог або спеціального порядку 
взаємодії з ОСП. Після введення об'єкта в 
експлуатацію взаємодія з оператором системи 
передачі здійснюється на загальних засадах 
відповідно до вимог Кодексу системи передачі, 
Правил ринку та інших нормативно-правових 
актів, що регулюють діяльність учасників ринку 
електричної енергії. 
Вимоги до генеручих об’єктів (ГО) містяться у п.4 
Кваліфікаційні вимоги до пропозиції учасника 
конкурсу, зокрема, ГО повинні відповідати главі 2 
(Технічні вимоги до енергогенеруючих об’єктів, 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
які приєднуються до системи передачі або 
впливають на режими роботи системи передачі) 
розділу ІІІ «Умови та порядок приєднання до 
системи передачі, технічні вимоги до 
електроустановок об’єктів електроенергетики», 
тип C або D. 

- підпункт 3 пункту 2.6, Обмін інформацією  
Генеруючі об’єкти мають бути здатними до 
обміну технологічною інформацією з ОСП у 
режимі реального часу згідно з вимогами глави 6 
розділу X Кодексу системи передачі з міткою часу; 
Організація обміну інформацією здійснюється 
згідно з додатками 8 та 9 до цього Кодексу та 
технічними вимогами; 
Зазначаємо, що для організації інформаційного 
обміну, уповноваженому представнику об’єкта 
генерації/УЗЕ  необхідно виконати вимоги згідно 
інструкцій, що розміщено на офіційному сайті НЕК 
«УКРЕНЕРГО» 
https://ua.energy/uchasnikam_rinku/informatsijnyj-
obmin/ 
Також укладається договір диспетчерського 
оперативно-технологічного управління, де є 
додаткова деталізація. 

74.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: інтегрувати 
конкурс із 
інструментами покриття 
воєнних ризиків — MIGA 
(Група Світового банку), 
US DFC, європейські ЕКА 
(напр., через державну 
програму страхування 

Немає механізму страхування 
воєнних ризиків або 
компенсації за 
пошкодження/знищення 
активу. Це, ймовірно, 
найбільший бар'єр для 
іноземного капіталу. 
Пропозиція: інтегрувати 

Конкурсна документація розроблена відповідно 
до умов проведення конкурсу, затверджених 
розпорядженням Кабінету Міністрів України від 
22.05.2026 № 488-р (зі змінами), та не може 
містити положень, які не передбачені 
зазначеними умовами конкурсу. Умовами 
проведення конкурсу не передбачено укладення 
окремих угод щодо страхування воєнних ризиків 

Не потребує 
внесення змін до 
конкурсної 
документації. 
 

https://ua.energy/uchasnikam_rinku/informatsijnyj-obmin/
https://ua.energy/uchasnikam_rinku/informatsijnyj-obmin/
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
воєнних ризиків 
України) — і прямо 
передбачити, що 
знищення активу 
внаслідок воєнних дій 
не тягне стягнення 
гарантії. 

конкурс із інструментами 
покриття воєнних ризиків — 
MIGA (Група Світового банку), 
US DFC, європейські ЕКА 
(напр., через державну 
програму страхування 
воєнних ризиків України) — і 
прямо передбачити, що 
знищення активу внаслідок 
воєнних дій не тягне 
стягнення гарантії. 

Разом з тим, наразі Міненерго у встановленому 
регламентом КМУ порядку готуються зміни до 
зазначеного розпорядження в частині вимог до 
фізичного захисту об'єктів генерації. Зокрема, 
опрацьовується можливість пом’якшення вимог 
щодо улаштування фізичного (інженерного) 
захисту об’єкта енергетики в частині 
категорійності та обсягу такого захисту.  
Крім того, наразі спільно із Секретаріатом 
Енергетичного Співтовариства опрацьовується 
питання щодо можливості поширення механізмів 
страхування воєнних ризиків, які розробляються 
за його участі, на учасників зазначеного конкурсу. 
У разі прийняття відповідних рішень та появи 
практичних механізмів їх реалізації, відповідну 
інформацію буде додатково доведено до відома 
всіх учасників конкурсу. 

75.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: чітко 
виключити стягнення 
гарантії 15 000 €/МВт у 
разі документально 
підтверджених форс-
мажорних обставин і 
подовжувати строк 
відповідно. 

Ризик стягнення гарантії за 
невведення в експлуатацію 
навіть тоді, коли причина — 
форс-мажор/воєнні дії. 
Пропозиція: чітко виключити 
стягнення гарантії 15 000 
€/МВт у разі документально 
підтверджених форс-
мажорних обставин і 
подовжувати строк 
відповідно. 

Згідно з  п.7.3. Договору:  
Сторони дійшли згоди про те, що незважаючи на 
те, що цей Договір укладається в умовах 
введеного воєнного стану та можуть виникати 
протягом строку дії цього  Договору інші 
обставини форс-мажору, Сторони звільняються 
від відповідальності за невиконання або 
неналежне виконання зобов’язань за Договором 
за умови надання доказів (документа) щодо 
таких обставин Стороною, яка посилається на 
будь-яку з цих обставин як на підставу для 
звільнення її від відповідальності, та доведення 
нею причинно-наслідкового зв’язку між 
виникненням таких обставин та неможливістю 
виконання зобов’язань, а також якщо на момент 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
початку цих обставин Сторона, яка на них 
посилається, не знаходилася в простроченні 
виконання своїх зобов’язань за Договором. 

76.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: за 
розірвання внаслідок 
тривалого форс-мажору 
передбачити 
компенсацію 
невідшкодованих 
інвестицій (напр., за 
формулою залишкової 
вартості) або 
призупинення замість 
припинення. 

Право Замовника розірвати 
договір після 90 днів форс-
мажору створює 
асиметричний ризик для 
інвестора, який вже поніс 
CAPEX. Пропозиція: за 
розірвання внаслідок 
тривалого форс-мажору 
передбачити компенсацію 
невідшкодованих інвестицій 
(напр., за формулою 
залишкової вартості) або 
призупинення замість 
припинення. 

Згідно з договором, Сторони усвідомлюють та 
визнають, що укладають цей Договір в умовах 
введеного воєнного стану. Сторони дійшли згоди 
про те, що незважаючи на те, що цей Договір 
укладається в умовах введеного воєнного стану та 
можуть виникати протягом строку дії цього  
Договору інші обставини форс-мажору, Сторони 
звільняються від відповідальності за невиконання 
або неналежне виконання зобов’язань за 
Договором за умови надання доказів (документа) 
щодо таких обставин Стороною, яка посилається 
на будь-яку з цих обставин як на підставу для 
звільнення її від відповідальності, та доведення 
нею причинно-наслідкового зв’язку між 
виникненням таких обставин та неможливістю 
виконання зобов’язань, а також якщо на момент 
початку цих обставин Сторона, яка на них 
посилається, не знаходилася в простроченні 
виконання своїх зобов’язань за Договором. 

Не потребує 
внесення змін до 
конкурсної 
документації. 

 

77.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: 
передбачити 
міжнародний 
комерційний арбітраж 
(ICC, SCC, VIAC або 
UNCITRAL) з місцем поза 
Україною, принаймні 
для учасників з 
іноземним капіталом; 
розглянути англійське 

Вирішення спорів лише в 
судах України — суттєвий 
бар'єр для іноземних 
інвесторів і кредиторів. 
Пропозиція: передбачити 
міжнародний комерційний 
арбітраж (ICC, SCC, VIAC або 
UNCITRAL) з місцем поза 
Україною, принаймні для 
учасників з іноземним 

Відповідно до Порядку проведення конкурсу та 
умов проведення конкурсу, конкурсна 
документація і проєкт договору розробляються 
відповідно до вимог законодавства України та не 
можуть суперечити положенням Порядку. 
Порядком не передбачено застосування 
міжнародного комерційного арбітражу або 
іноземного права для врегулювання спорів, що 
виникають у зв'язку з проведенням конкурсу та 
виконанням договору.  

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 



80 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
право для комерційної 
частини договору. Це 
також узгоджується з 
практикою захисту 
інвестицій за ДЕХ і 
двосторонніми 
інвестугодами. 

капіталом; розглянути 
англійське право для 
комерційної частини 
договору. Це також 
узгоджується з практикою 
захисту інвестицій за ДЕХ і 
двосторонніми 
інвестугодами. 

Крім того, учасниками конкурсу можуть бути 
виключно суб'єкти господарювання, 
зареєстровані відповідно до законодавства 
України, у зв'язку з чим вирішення спорів 
здійснюється у порядку та юрисдикції, визначених 
законодавством України. Конкурсна 
документація та проєкт договору не можуть 
встановлювати інший механізм вирішення спорів. 
 



81 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
78.  Німецько-

Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: дозволити 
паралельну участь у 
ринку допоміжних 
послуг/балансуючому 
ринку з відповідним 
неттінгом премії, щоб 
уникнути подвійної 
підтримки, але не 
блокувати основне 
джерело доходу 
швидких установок. 

Заборона «стекінгу» доходів 
суперечить призначенню 
активу: об'єкт зобов'язаний 
надавати резерви FRR, але не 
може отримувати за це 
окрему оплату на ринку 
допоміжних послуг. 
Пропозиція: дозволити 
паралельну участь у ринку 
допоміжних 
послуг/балансуючому ринку з 
відповідним неттінгом премії, 
щоб уникнути подвійної 
підтримки, але не блокувати 
основне джерело доходу 
швидких установок. 

Щодо питання про можливу заборону отримувати 
дохід на ринку допоміжних послуг зазначаємо 
наступне. 
Умовами проєкту договору про надання послуг із 
забезпечення розвитку генеруючої потужності 
(далі – Договір), який є додатком до конкурсної 
документації, не заборонено укладати договори 
про надання допоміжних послуг зокрема з 
регулювання частоти та активної потужності 
отримувати плату за надані допоміжні послуги за 
таким договором. 
Зазначаємо, що на виконання умов пункту 76 
Порядку проведення конкурсу на будівництво 
генеруючої потужності та виконання заходів з 
управління попитом, затвердженого постановою 
Кабінету Міністрів України від 10 липня 2019 р. № 
677, умовами Договору заборонено отримання 
Постачальником послуг інших стимулів у вигляді 
надання державної допомоги суб’єктам 
господарювання генеруючої одиниці за рахунок 
ресурсів держави чи місцевих ресурсів. 
З огляду на вищезазначене, пунктом 11.11. 
Договору передбачено заборону на укладення 
договору про надання допоміжних послуг з 
регулювання частоти та активної потужності у 
майбутньому, укладення якого надає можливість 
брати участь у спеціальних (довгострокових) 
аукціонах. 
Разом з тим, підпунктом 4 пункту 3.1. Договору 
навпаки передбачено обов’язок Постачальника 
послуг на вимогу Правил ринку укласти з ОСП 
договори: про участь у балансуючому ринку, про 

Не потребує 
внесення змін до 
конкурсної 
документації. 

 



82 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
надання допоміжних послуг, набути статус ПДП з 
РПЧ та аРВЧ, та відповідно до умов таких 
договорів отримувати плату за надані послуги. 

79.  Німецько-
Української 
промислово-
торговельної 

Пропозиція: прийняти 
гарантії першокласних 
міжнародних банків, 
гарантії материнських 
компаній 

Вимога до банківської гарантії 
«A-» за міжнародною шкалою 
відсікає більшість українських 
банків і робить гарантію 
дорогою. Пропозиція: 

Вимоги до гарантійного забезпечення участі у 
конкурсі та гарантійного забезпечення виконання 
зобов'язань за договором встановлені Порядком 
проведення конкурсу та відтворені в конкурсній 
документації без змін. Конкурсна документація 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 



83 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
палати (AHK 
Ukraine) 
 

інвестиційного рівня, а 
також інструменти 
МФО. 

прийняти гарантії 
першокласних міжнародних 
банків, гарантії материнських 
компаній інвестиційного 
рівня, а також інструменти 
МФО. 

повинна відповідати вимогам Порядку та не може 
встановлювати інші види забезпечення, критерії 
до банків або альтернативні інструменти 
гарантування, не передбачені нормативно-
правовими актами, що регулюють проведення 
конкурсу. 
 

80.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: узгодити 
строк дії пропозиції з 
реальним графіком або 
передбачити 
продовження без 
штрафних наслідків. 

Строк дії пропозиції 120 днів 
може виявитися замалим з 
огляду на тривалу 
кваліфікацію (розкриття 
13.10.2026, рішення до 30 
днів, далі 2-й етап). 
Пропозиція: узгодити строк дії 
пропозиції з реальним 
графіком або передбачити 
продовження без штрафних 
наслідків. 

Відповідно до оновленої конкурсної документації 
кінцевий строк подання конкурсних пропозицій 
встановлено до 17:00 08.10.2026, а розкриття 
кваліфікаційної частини конкурсних пропозицій 
заплановано на 13.10.2026. Після розкриття 
конкурсних пропозицій конкурсна комісія 
проводить кваліфікаційний відбір учасників, строк 
якого відповідно до Порядку не може 
перевищувати 30 календарних днів з дати 
розкриття кваліфікаційної частини пропозицій.  

 

Внесено зміни 
до конкурсної 
документації, що 
передбачають 
визначення 
чіткої кінцевої 
дати та часу 
подання 
конкурсних 
пропозицій. 

 
81.  Німецько-

Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Кваліфікаційні вимоги 
щодо санкцій і 
бенефіціарів 
(недопущення осіб, 
пов'язаних із державою-
агресором) 
обґрунтовані; варто 
лише узгодити їх із 
санкційними списками 
ЄС/США/Великої 
Британії, аби уникнути 

 Вимоги щодо санкційних обмежень та перевірки 
осіб, пов'язаних із державою-агресором, 
встановлені відповідно до законодавства України 
та умов проведення конкурсу. Конкурсна 
документація розроблена на виконання 
зазначених вимог і не може встановлювати 
додаткові критерії, вимоги або обмеження, що 
виходять за межі умов, визначених 
законодавством України та рішенням Уряду щодо 
проведення конкурсу. 
 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 



84 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
розбіжностей для 
міжнародних груп. 

82.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: включити 
чіткі посилання та 
методологію, а також 
оприлюднити 
припущення щодо 
прогнозу цін ринку, щоб 
інвестори могли 
коректно моделювати 
виручку 

Прозорість граничної ціни та 
припущень. Гранична ціна 
(27,92 євроцента/кВт·год) 
визначена розпорядженням 
№ 488-р поза текстом 
конкурсної документації. 
Пропозиція: включити чіткі 
посилання та методологію, а 
також оприлюднити 
припущення щодо прогнозу 
цін ринку, щоб інвестори 
могли коректно моделювати 
виручку. 

Методологія визначення підтримки та граничної 
ціни встановлена Порядком проведення конкурсу 
та умовами проведення конкурсу, 
затвердженими Кабінетом Міністрів України. 
Рішенням Уряду граничну ціну закупівлі послуги із 
забезпечення розвитку генеруючої потужності 
встановлено на рівні 27,92 євроцента за 1 кВт·год 
з ПДВ. 
За результатами проведених розрахунків 
зазначений рівень підтримки є достатнім для 
забезпечення окупності проєктів будівництва 
нових генеруючих потужностей. Водночас 
учасники конкурсу самостійно оцінюють 
економічну ефективність проєктів та формують 
власні цінові пропозиції. 
Для проведення власних розрахунків учасники 
можуть використовувати відкриті ринкові 
індикатори та ф'ючерсні ціни на електричну 
енергію і природний газ, зокрема дані PXE Market 
Data Hub. 
 

Не потребує 
внесення змін до 
конкурсної 
документації. 

 

83.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: дозволити 
подання в електронній 
формі з кваліфікованим 
е-підписом та 
апостильованими 
документами замість 
нотаріального 
засвідчення кожного 
перекладу. 

Мова та документообіг. 
Вимога паперових оригіналів, 
прошивання, USB-копій і 
нотаріальних перекладів 
обтяжлива для іноземних 
учасників. Пропозиція: 
дозволити подання в 
електронній формі з 
кваліфікованим е-підписом та 

Відповідно до Порядку проведення конкурсу на 
будівництво генеруючої потужності та виконання 
заходів з управління попитом, затвердженого 
постановою КМУ від 10.07.2019 №677: 
43. Конкурсна пропозиція учасника конкурсу 
подається у двох опечатаних конвертах 
(контейнерах, коробках), в одному з яких 
міститься кваліфікаційна частина пропозиції 
(прошиті, крім банківської гарантії, яка не 

Не потребує 
внесення змін до 
конкурсної 
документації. 

 



85 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
апостильованими 
документами замість 
нотаріального засвідчення 
кожного перекладу. 

прошивається, та пронумеровані документи за 
підписом уповноваженої особи учасника, що 
підтверджують відповідність учасника 
кваліфікаційним вимогам до учасника конкурсу і 
його конкурсної пропозиції, включаючи технічну 
частину, гарантійне забезпечення учасника 
конкурсу), а в другому - цінова пропозиція 
(прошиті та пронумеровані документи за 
підписом уповноваженої особи учасника 
конкурсу). 

84.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: 
збалансувати підстави 
припинення і 
передбачити 
повідомлення та строк 
на усунення порушення 
(cure period). 

Односторонні права 
Замовника та автоматичне 
припинення (пп. 6.3, 6.4) без 
компенсації створюють 
правову невизначеність. 
Пропозиція: збалансувати 
підстави припинення і 
передбачити повідомлення та 
строк на усунення порушення 
(cure period). 

Пункт 6.3. Договір може бути розірвано 
Замовником в односторонньому порядку у 
випадку отримання Замовником інформації, 
зазначеної в п. 5.4 або згідно з п. 8.9 Договору. У 
такому випадку, Договір є розірваним з дня 
направлення повідомлення Замовником 
Постачальнику послуг - стосується наявності 
санкцій або зв’язків з державою агресором.  
Пункт 6.4. Договір припиняється автоматично без 
необхідності направлення повідомлення про 
припинення у день:   
- розірвання з Постачальником послуг договору 
про врегулювання небалансів; 
- припинення дії ліцензії на провадження 
господарської діяльності у сфері енергетики 
Сторони; 
 - внесення відповідного запису до Єдиного 
державного реєстру юридичних осіб, фізичних 
осіб-підприємців та громадських формувань про 
припинення юридичної особи Сторони в 
результаті ліквідації. 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 



86 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
Перелічені дії передумови припинення дії на 
ринку. У разі припинення надання послуг 
постачальником продовження дії договору є 
безпідставним. Відсутні підстави для створення 
компенсації для таких умов. 

85.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: 
підтвердити узгодження 
зі Секретаріатом 
Енергетичного 
Співтовариства, щоб 
уникнути ризику 
оскарження підтримки в 
майбутньому. 

Відповідність праву 
ЄС/держдопомозі. Механізм 
підтримки має відповідати 
acquis Енергетичного 
Співтовариства (Регламент 
2019/943, правила державної 
допомоги). Пропозиція: 
підтвердити узгодження зі 
Секретаріатом Енергетичного 
Співтовариства, щоб уникнути 
ризику оскарження підтримки 
в майбутньому. 

Відповідно до Порядку проведення конкурсу на 
будівництво генеруючої потужності та виконання 
заходів з управління попитом, затвердженого 
постановою КМУ від 10 липня 2019 р. № 677, 
передбачено лише інформування Секретаріату 
енергетичного співтовариства про умови 
конкурсу і розроблену конкурсну документацію. 
Процедури узгодження - не передбачено. (п. 9 
Порядку: Рішення Кабінету Міністрів України про 
проведення конкурсу та умови проведення такого 
конкурсу оприлюднюється на офіційних веб-
сайтах Міненерго та оператора системи передачі 
та повідомляється Секретаріатові Енергетичного 
Співтовариства не пізніше ніж через п'ять робочих 
днів з дня його прийняття). 

Не потребує 
внесення змін до 
конкурсної 
документації. 

86.  Німецько-
Української 
промислово-
торговельної 
палати (AHK 
Ukraine) 
 

Пропозиція: розглянути 
стабілізаційне 
(grandfathering) 
застереження щодо 
податкового й 
регуляторного режиму 
на строк підтримки, а 
також ясність щодо ПДВ 
і митних пільг на імпорт 
обладнання. 

Оподаткування та 
стабілізаційне застереження. 
Пропозиція: розглянути 
стабілізаційне (grandfathering) 
застереження щодо 
податкового й регуляторного 
режиму на строк підтримки, а 
також ясність щодо ПДВ і 
митних пільг на імпорт 
обладнання. 

Умовами проведення конкурсу та конкурсною 
документацією не передбачено застосування 
стабілізаційних (grandfathering) положень щодо 
податкового або регуляторного режиму на строк 
дії підтримки. Конкурсна документація 
розроблена відповідно до умов проведення 
конкурсу та не може встановлювати додаткові 
механізми підтримки, гарантії чи пільги, які не 
передбачені рішенням Кабінету Міністрів України 
про проведення конкурсу. 
 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 

https://ips.ligazakon.net/document/view/kp200718?ed=2020_07_22&an=125
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
87.  Асоціація 

об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 

З метою вивільнення 
інвестиційного ресурсу 
та прискорення 
введення  
об'єктів в експлуатацію 
пропонуємо доповнити 
нормативні акти та 
конкурсній 
документаціями  
виключенням: «Для 
об'єктів 
електроенергетики, які 
вже перебувають на 
стадії будівництва (з  
підтвердженим 
ступенем готовності), 
але не відпускали 
електричну енергію у 
енергосистему  
України, сума 
гарантійного 
забезпечення 
зменшується на 50%» 

Оцінюючи вимоги Постанови 
КМУ № 677 щодо розміру 
гарантійного забезпечення,  
звертаємо увагу на те, що 
встановлення забезпечення 
участі та виконання 
зобов'язань на  
заявленому рівні потребує 
імобілізації критичних обсягів 
оборотного капіталу. Для 
компаній, які  
вже здійснюють активні 
будівельні роботи, таке 
фінансове навантаження 
істотно обмежує  
можливість прямого 
фінансування закупівлі 
основного обладнання та 
підвищує кредитний тиск на  
інвестиційну модель. З метою 
вивільнення інвестиційного 
ресурсу та прискорення 
введення  
об'єктів в експлуатацію 
пропонуємо доповнити 
нормативні акти та конкурсній 
документаціями  
виключенням: «Для об'єктів 
електроенергетики, які вже 
перебувають на стадії 
будівництва (з  

Розмір гарантійного забезпечення участі у 
конкурсі встановлений Порядком проведення 
конкурсу та є однаковим для всіх учасників 
конкурсу. Конкурсна документація не може 
змінювати або встановлювати інший порядок 
визначення розміру гарантійного забезпечення 
залежно від стадії реалізації проєкту чи ступеня 
його готовності. Внесення запропонованих змін 
потребує внесення відповідних змін до Порядку 
проведення конкурсу та виходить за межі 
повноважень конкурсної комісії під час підготовки 
та затвердження конкурсної документації. 
 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
підтвердженим ступенем 
готовності), але не відпускали 
електричну енергію у 
енергосистему  
України, сума гарантійного 
забезпечення зменшується на 
50%». 

88.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Задля уникнення 
невиправданих 
капітальних витрат на  
надлишкове 
диспетчерське 
обладнання 
пропонуємо закріпити 
таку редакцію у 
Конкурсній  
документації: 
«Генеруючі одиниці 
потужністю від 10 МВт 
до 19,9 МВт повинні 
відповідати  
технічним вимогам, 
визначеним для типу В 
згідно з Кодексом 
системи передачі». 

Аналізуючи Розпорядження 
№ 488-р та Конкурсну 
документацію щодо 
класифікації  
генеруючих одиниць, варто 
зазначити, що поширення 
найвищих вимог типу С на всі 
об'єкти від  
10 МВт є технічно 
незбалансованим для 
установок середньої 
потужності. Вимоги типу С  
передбачають складні 
системи динамічної 
підтримки напруги, які є 
фізично непропорційними 
для  
розподіленої генерації до 20 
МВт. Задля уникнення 
невиправданих капітальних 
витрат на  
надлишкове диспетчерське 
обладнання пропонуємо 
закріпити таку редакцію у 
Конкурсній  

Вимоги до технічних характеристик генеруючих 
одиниць, у тому числі щодо їх відповідності типу С 
або D згідно з Кодексом системи передачі, 
визначені умовами проведення конкурсу, 
затвердженими розпорядженням Кабінету 
Міністрів України від 22.05.2026 № 488-р (зі 
змінами), та не можуть бути змінені конкурсною 
документацією. Водночас вимоги до генеруючих 
одиниць типу С забезпечують ширший 
функціонал та вищий рівень надійності роботи 
енергосистеми порівняно з вимогами до типу В. 
Метою проведення конкурсу є будівництво нових 
маневрових генеруючих потужностей для 
компенсації втраченої генерації та забезпечення 
гарантованих резервів потужності, тому нові 
установки повинні відповідати підвищеним 
вимогам щодо їх технічних можливостей та участі 
в забезпеченні надійної роботи ОЕС України. 
Відповідно, зміна зазначеної вимоги не 
передбачена умовами проведення конкурсу та не 
може бути врахована в межах конкурсної 
документації. 
 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
документації: «Генеруючі 
одиниці потужністю від 10 
МВт до 19,9 МВт повинні 
відповідати  
технічним вимогам, 
визначеним для типу В згідно 
з Кодексом системи 
передачі». 

89.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Щоб забезпечити 
правову  
визначеність та зберегти 
конкурентну 
собівартість 
електроенергії, 
пропонуємо доповнити 
абзац  
шостий пункту 2 
застереженням: «Дія 
цього положення не 
поширюється на 
випадки придбання  
суб’єктами 
господарювання 
природного газу за 
цінами в рамках 
виконання спеціальних 
обов’язків  
на ринку природного 
газу виключно як 
паливної сировини для 
виробництва 
електричної енергії на  

Потребує уточнення пункт 2 
Постанови КМУ № 677, який 
створює ризик дискваліфікації 
для  
підприємств, що планують 
використовувати природний 
газ за цінами ПСО. 
Обмеження щодо  
подвійного фінансування 
мають стосуватися виключно 
капітальних субсидій, а не 
операційних  
витрат на паливо в рамках 
загальнонаціональних 
механізмів. Щоб забезпечити 
правову  
визначеність та зберегти 
конкурентну собівартість 
електроенергії, пропонуємо 
доповнити абзац  
шостий пункту 2 
застереженням: «Дія цього 
положення не поширюється 
на випадки придбання  

Пункт 2 Порядку проведення конкурсу: Суб’єктам 
господарювання, яким надається або надавалася 
підтримка та/або компенсація витрат, пов’язаних 
із будівництвом, реконструкцією, модернізацією, 
ремонтом та/або експлуатацією 
електроустановок об’єкта електроенергетики, 
шляхом застосування механізму покладення 
спеціального обов’язку для забезпечення 
загальносуспільних інтересів у процесі 
функціонування ринку електричної енергії 
відповідно до положень Закону України “Про 
ринок електричної енергії” (далі - Закон) або 
шляхом застосування механізму покладення 
спеціальних обов’язків на суб’єктів ринку 
природного газу для забезпечення 
загальносуспільних інтересів у процесі 
функціонування ринку природного газу 
відповідно до Закону України “Про ринок 
природного газу” не може бути надано підтримку 
та/або компенсацію витрат, пов’язаних із 
будівництвом, реконструкцією, модернізацією, 
ремонтом та/або експлуатацією 
електроустановок об’єкта електроенергетики, за 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
генеруючій установці, за 
якою здійснюється 
конкурсна підтримка. 
Така закупівля палива 
не  
вважається повторним 
отриманням підтримки 
чи компенсації витрат на 
створення/експлуатацію  
електроустановки у 
розумінні цієї норми». 

суб’єктами господарювання 
природного газу за цінами в 
рамках виконання 
спеціальних обов’язків  
на ринку природного газу 
виключно як паливної 
сировини для виробництва 
електричної енергії на  
генеруючій установці, за якою 
здійснюється конкурсна 
підтримка. Така закупівля 
палива не  
вважається повторним 
отриманням підтримки чи 
компенсації витрат на 
створення/експлуатацію  
електроустановки у розумінні 
цієї норми» 

яким уже надавалася або надається підтримка 
та/або компенсація таких витрат. 
Таким чином, умовами проведення конкурсу та 
Порядком уже визначено перелік випадків, у яких 
учасник не може отримувати інші види підтримки 
або компенсації витрат щодо об'єкта 
електроенергетики, заявленого для участі в 
конкурсі. Водночас, такі обмеження не 
накладаються на інши об’єкти енергетики суб’єкта 
господарювання, які участі в конкурсі не беруть. 
Як наслідок, отримана по таким об’єктам 
підтримка не може бути підставою для 
дискваліфікації учасника чи, в подальшому, - 
розірвання договору.  
Конкурсна документація розроблена відповідно 
до зазначених вимог та не може встановлювати 
додаткові винятки чи уточнення, які не 
передбачені Порядком та умовами проведення 
конкурсу. Внесення запропонованих змін 
потребує внесення відповідних змін до 
нормативно-правових актів, що регулюють 
проведення конкурсу, та виходить за межі 
повноважень конкурсної комісії щодо підготовки 
конкурсної документації. 

90.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Ми пропонуємо  
затвердити у Конкурсній 
документації вичерпний 
несекретний чек-лист 
технічних рішень 
(висота  
бар'єрів, товщина 
бетону, тип сіток), 

У контексті вимог до 
інженерного захисту другого 
рівня (постанова КМУ № 471), 
відсутність  
відкритого доступу до 
критеріїв ускладнює точне 
формування проєктно-
кошторисної  

За результатами опрацювання пропозицій 
потенційних учасників конкурсу Міненерго 
напрацьовано проєкт змін до розпорядження 
Кабінету Міністрів України щодо проведення 
конкурсу на будівництво нових генеруючих 
потужностей в частині перегляду вимоги щодо 
облаштування фізичного  захисту. 

Внесено 
відповідні зміни 
до конкурсної 
документації. На 
даний час, у разі 
внесення 
Кабінетом 
Міністрів 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
відповідність якому 
вважається достатньою 
для  
підтвердження 
інженерного захисту 
другого рівня. 
 

документації, що створює 
ризики суб'єктивних 
перевірок та аудиторських 
спорів. Ми пропонуємо  
затвердити у Конкурсній 
документації вичерпний 
несекретний чек-лист 
технічних рішень (висота  
бар'єрів, товщина бетону, тип 
сіток), відповідність якому 
вважається достатньою для  
підтвердження інженерного 
захисту другого рівня 

Так, проєктом рішення передбачається  
облаштування інженерного захисту критичних 
елементів об’єктів критичної інфраструктури від 
ураження засобами повітряного нападу з 
урахуванням типових рішень інженерного 
захисту, визначених постановою Кабінету 
Міністрів України від 26 квітня 2024 р. № 471 
“Деякі питання інженерного захисту критичної 
інфраструктури”.  
Таким чином, після схвалення КМУ відповідних 
змін, вимоги щодо влаштування фізичного 
захисту об’єктів енергетики в рамках конкурсу  
будуть пом’якшені в частині:  

- категорійності захисту (без обов’язкової 
реалізації захисту саме ІІ рівня) 

- обсягу захисту (лише критичних 
елементів об’єктів електроенергетики). 

Разом з тим, стосовно питання забезпечення 
доступу до нормативно-технічної документації, 
яка регламентує розроблення проектної 
документації із захисту об’єктів критичної 
інфраструктури відповідно до типових рішень 
інженерного захисту, визначених постановою 
Кабінету Міністрів України від 26 квітня 2024 р. № 
471 “Деякі питання інженерного захисту 
критичної інфраструктури”, пропонуємо 
скористатись положеннями постанови КМУ від 
19.10.2016 №736, якою затверджено Типову 
інструкцію про порядок ведення обліку, 
зберігання, використання і знищення документів 
та інших матеріальних носіїв інформації, що 
містять службову інформацію.   

України змін до 
розпорядження 
про проведення 
конкурсу та 
пом’якшення 
вимог щодо 
влаштування 
фізичного 
(інженерного) 
захисту, 
відповідні зміни 
будуть 
автоматично 
враховані під час 
застосування 
положень 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
91.  Асоціація 

об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Пропонуємо прямо 
вказати в Конкурсній 
документації: 
«Наявність відкритої 
декларації або  
статусу "об'єкт 
незавершеного 
будівництва" до 
моменту оголошення 
конкурсу не є підставою 
для  
дискваліфікації 
учасника». 

Задля підтримки інвестицій у 
проєкти, що вже знаходяться 
на етапі реалізації, необхідно  
усунути ризик формального 
відхилення пропозицій тих 
компаній, які проактивно 
розпочали  
підготовчі роботи. 
Дискваліфікація через 
достроковий старт суперечить 
інтересам енергосистеми.  
Пропонуємо прямо вказати в 
Конкурсній документації: 
«Наявність відкритої 
декларації або  
статусу "об'єкт 
незавершеного будівництва" 
до моменту оголошення 
конкурсу не є підставою для  
дискваліфікації учасника». 

Кваліфікаційні вимоги до пропозиції учасника 
конкурсу, зокрема, передбачають, що учасники 
конкурсу не мають права подавати свої 
пропозиції на введене в експлуатацію 
обладнання до 22.05.2026 (об’єктом до 
зазначеної дати повинен був здійснюватися 
відпуск електричної енергії в ОЕС України). Разом 
з тим, якщо зазначена умова не порушується, 
реалізація проєкту в процесі проведення конкурсу 
не є підставою для його дискваліфікації. 

Не потребує 
внесення змін до 
конкурсної 
документації. 
 

92.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Додавши уточнення:  
«Дозволяється 
забезпечення вимоги 
"чорного старту" на рівні 
всієї електростанції 
загалом (через  
єдину спільну резервну 
дизельну або 
акумуляторну установку 
на майданчику), а не 
обов'язково  

З метою раціоналізації 
технічних рішень просимо 
розглянути альтернативний 
підхід до  
забезпечення «чорного 
старту». Встановлення систем 
автономного пуску для 
кожного окремого  
генератора мультиплікує 
витрати та ускладнює 
інфраструктуру майданчика. 
Додавши уточнення:  

Вимога щодо функції автономного пуску  для 
генеруючих об’єктів (ГО) типів C та D передбачена 
вимогами КСП, також у КСП викладено опис 
зазначеної вимоги.  
 
Технічні вимоги до ГО визначаються точкою 
приєднання до мережі. КСП вимагає технічної 
спроможності кожної електроустановки 
забезпечити роботу в режимі автономного пуску і 
виконувати функції, описані у п.2)-3) п.2.7 Розділу 
ІІІ.  
 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
для кожної установки 
окремо», ми досягнемо 
аналогічної надійності 
при суттєвій оптимізації  
бюджету. 

«Дозволяється забезпечення 
вимоги "чорного старту" на 
рівні всієї електростанції 
загалом (через  
єдину спільну резервну 
дизельну або акумуляторну 
установку на майданчику), а 
не обов'язково  
для кожної установки 
окремо», ми досягнемо 
аналогічної надійності при 
суттєвій оптимізації  
бюджету. 

Порядок проведення випробування здатності 
забезпечення відновлення функціонування ОЕС 
України після системних аварій  викладений у 
Додатку 7 до КСП. 
Що стосується участі у наданні допоміжної 
послуги “ДП із забезпечення відновлення 
функціонування ОЕС України після системних 
аварій” - це добровільна участь за умови, що ця 
установка (об’єкт в цілому) потрапила (є 
доцільним) до Плану відновлення ОЕС України.   
 
Також варто відзначити, що відповідно до пункту 
78 порядку - послуга не нараховується на обсяги 
електричної енергії, відпущені установкою 
зберігання енергії, якщо її встановлення не 
передбачено конкурсною документацією. КД не 
передбачає установку УЗЕ. 

93.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Пропонуємо внести 
дозвіл: «Дозволяється 
використання 
генеруючого 
обладнання після  
офіційного заводського 
відновлення за умови 
обов'язкового надання 
гарантії безпосередньо 
від  
виробника». 
 

Зважаючи на глобальні 
логістичні виклики та черги на 
заводах, які сягають 12-18 
місяців,  
жорстка вимога щодо 
використання виключно 
нового обладнання ставить 
під загрозу строки  
виконання проєктів. Доцільно 
передбачити можливість 
розширення джерел 
постачання.  
Пропонуємо внести дозвіл: 
«Дозволяється використання 

Умовами конкурсу, що визначені 
розпорядженням КМУ від 22 травня 2026 р. № 
488-р, передбачено, що мінімальний строк 
гарантованої (проектної) експлуатації обладнання 
генеруючої одиниці становить не менше 20 років 
(або 100000 годин напрацювання), що відповідає 
новому обладнанню.  

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
генеруючого обладнання 
після  
офіційного заводського 
відновлення за умови 
обов'язкового надання 
гарантії безпосередньо від  
виробника». 

94.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Пропонуємо доповнити 
п. 3 Розділу ІІІ 
Конкурсної  
документації 
положенням: 
«Наявність видів 
діяльності, 
передбачених 
статутними 
документами,  
вважається 
підтвердженою за 
умови залучення 
Учасником 
генерального 
підрядника. Надання  
копій договорів із 
підрядними 
організаціями з 
відповідними 
ліцензіями вважається 
достатнім  
підтвердженням» 

Для полегшення участі 
компаній, зокрема створених 
як спеціальні проєктні 
компанії (SPV),  
відсутність власних 
будівельних ліцензій не 
повинна бути бар'єром, адже 
виконання робіт логічно  
делегується професійним EPC-
підрядникам. Пропонуємо 
доповнити п. 3 Розділу ІІІ 
Конкурсної  
документації положенням: 
«Наявність видів діяльності, 
передбачених статутними 
документами,  
вважається підтвердженою за 
умови залучення Учасником 
генерального підрядника. 
Надання  
копій договорів із підрядними 
організаціями з відповідними 
ліцензіями вважається 
достатнім  
підтвердженням» 

Відповідно до оновленого зразка форми 
конкурсної пропозиції учасника конкурсу на 
будівництво генеруючої потужності декларуються 
лише види його діяльності, передбачені 
установчими документами. Положення не містить 
зобов’язань щодо наявності тих чи інших видів 
(зокрема, щодо будівництва / наявності 
будівельних ліцензій) . Водночас, для виконання 
договірних умов, такий суб’єкт господарювання 
повинен мати право здійснювати діяльність у 
сфері виробництва електричної енергії. 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
95.  Асоціація 

об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Для полегшення участі 
компаній, зокрема 
створених як спеціальні 
проєктні компанії (SPV),  
відсутність власних 
будівельних ліцензій не 
повинна бути бар'єром, 
адже виконання робіт 
логічно  
делегується 
професійним EPC-
підрядникам. 
Пропонуємо доповнити 
п. 3 Розділу ІІІ 
Конкурсної  
документації 
положенням: 
«Наявність видів 
діяльності, 
передбачених 
статутними 
документами,  
вважається 
підтвердженою за 
умови залучення 
Учасником 
генерального 
підрядника. Надання  
копій договорів із 
підрядними 
організаціями з 
відповідними 

Щодо заміни обладнання в 
процесі будівництва, фіксація 
конкретних специфікацій на 
етапі  
заявки ігнорує волатильність 
ринку постачальників. Для 
запобігання зриву проєкту 
через відмову  
виробника пропонуємо 
додати норму: «Учасник 
(Переможець) має право під 
час будівництва  
змінити специфікацію та 
виробника генеруючого 
обладнання без застосування 
штрафних санкцій,  
за умови, що нове 
обладнання має аналогічні 
або кращі технічні 
характеристики та повністю  
відповідає вимогам Кодексу 
системи передачі і Конкурсної 
документації». 

Відповідно до оновленої Конкурсної 
документації, інформація щодо відповідності 
заявленої  генеруючої потужності вимогам, 
передбаченим п.4 “Кваліфікаційні вимоги до 
пропозиції учасника конкурсу”, підтверджується, 
зокрема: завіреними копіями завдання на 
проєктування, проєктної документації об’єкту 
будівництва, тендерної документації, технічним 
паспортом/сертифікатом відповідного 
генеруючого обладнання, листами виробників 
або постачальників відповідного обладнання. 
 

Внесено зміни 
до конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
ліцензіями вважається 
достатнім  
підтвердженням» 

96.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Пропонуємо викласти п. 
2.9 у такій редакції: 
«Постачальник  
отримує Акт наданих 
Послуг, здійснює його 
розгляд, підписання та 
надсилає Замовнику 
протягом  
п'яти робочих днів з 
моменту отримання». 

Оцінюючи проєкт Договору, 
ми звертаємо увагу на 
необхідність оптимізації 
строків  
документообігу. Дводенний 
термін для погодження 
складних технічних актів 
неминуче  
призводитиме до штучних 
порушень. Пропонуємо 
викласти п. 2.9 у такій 
редакції: «Постачальник  
отримує Акт наданих Послуг, 
здійснює його розгляд, 
підписання та надсилає 
Замовнику протягом  
п'яти робочих днів з моменту 
отримання» 

Враховуючи, що документообіг здійснюється в 
електронному вигляді, 5 днів на відправку - це 
надмірний термін. Терміни обміну первинними 
документами передбачені такими, щоб обидві 
сторони встигли відобразити в себе в обліку 
обсяги та вартість наданих послуг в терміни 
визначені ПКУ (до 15 числа місяця наступного за 
розрахунковим, але не пізніше 20 числа). Договір 
передбачає процедуру коригування обсягів, що 
може бути використана в подальшому для 
усунення помилок допущених при перевірці 
документу. Затримка відображення операції в 
обліку може впливати на відтерміновання оплати, 
що створює ризики для постачальника послуг. 

Не потребує 
внесення змін до 
конкурсної 
документації. 
 

 

97.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Вважаємо за доцільне 
встановити чіткі межі 
застосування цієї норми:  
«Зупинити виконання 
зобов'язання з оплати 
дозволяється виключно 
за наявності безспірної  
заборгованості 
Постачальника 
(визнаної виробником 

Щодо механізму зупинення 
виплат Замовником (п. 3.4), 
поточна редакція Договору 
створює  
ризик блокування 
операційної діяльності 
генерації через незначні або 
непідтверджені розбіжності  
в розрахунках небалансів. 
Вважаємо за доцільне 

Положення щодо можливості зупинення 
Замовником виконання зобов'язань з оплати 
більше не поширюються на заборгованість 
Постачальника на балансуючому ринку чи за 
іншими операціями на ринку електричної енергії. 
Чинна редакція проєкту договору передбачає 
можливість зупинення виплат виключно у разі 
наявності заборгованості Постачальника перед 
НЕК «Укренерго» за договорами про надання 
послуг з передачі електричної енергії, 
диспетчерського (оперативно-технологічного) 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
або підтвердженої 
рішенням суду)». 

встановити чіткі межі 
застосування цієї норми:  
«Зупинити виконання 
зобов'язання з оплати 
дозволяється виключно за 
наявності безспірної  
заборгованості 
Постачальника (визнаної 
виробником або 
підтвердженої рішенням 
суду)». 

управління або іншими договорами щодо послуг, 
вартість яких враховується у відповідному тарифі 
ОСП.  
 

98.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Пропонуємо змінити 
термін у податковому 
застереженні (п. 10.3):  
«Постачальник послуг 
зобов’язаний протягом 
15 (п’ятнадцяти) 
календарних днів з дати  
направлення йому 
Замовником відповідної 
Вимоги про 
відшкодування збитків 
оплатити грошові  
кошти в розмірі, що 
дорівнює сумі, на яку 
Замовнику зменшено 
податковий кредит з 
ПДВ, 
зменшено податкові 
витрати, донараховано 
податки, збори, 

Для забезпечення 
достатнього часу на 
врегулювання 
адміністративних питань із  
податковими органами 
(зокрема, розблокування 
податкових накладних), 
п'ятиденний строк є  
об'єктивно недостатнім. 
Пропонуємо змінити термін у 
податковому застереженні (п. 
10.3):  
«Постачальник послуг 
зобов’язаний протягом 15 
(п’ятнадцяти) календарних 
днів з дати  
направлення йому 
Замовником відповідної 
Вимоги про відшкодування 
збитків оплатити грошові  

Податковим повідомленням-рішення від 
Податкової, визначається граничний термін 
оплати - 10 робочих днів з дати отримання. В цей 
термін (за умови отримання) Компанія має 
сформувати вимогу винній стороні, надіслати її, 
отримати кошти та підготувати платіж, сплатити. З 
зазначених 10 робочих днів, 5 календарних 
віднесено на розгляд Вимоги винній стороні. 
Враховуючи викладене, перегляд термінів є не 
доцільним.  

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
обов’язкові платежі, 
нараховано  
штрафні санкції, 
стягнено на користь 
держави отримане за 
угодою, що визнане 
недійсною /  
нікчемною (далі – 
Виплата)» 

кошти в розмірі, що дорівнює 
сумі, на яку Замовнику 
зменшено податковий кредит 
з ПДВ, 
зменшено податкові витрати, 
донараховано податки, 
збори, обов’язкові платежі, 
нараховано  
штрафні санкції, стягнено на 
користь держави отримане за 
угодою, що визнане 
недійсною /  
нікчемною (далі – Виплата)». 

99.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Пропонуємо змінити п. 
5.2 Договору: «Пеня  
встановлюється 
розміром подвійної 
облікової ставки НБУ, 
що діяла у відповідний 
період», а також  
додати умову: «У разі 
порушення строків 
повернення 
гарантійного 
забезпечення, 
Замовник  
сплачує Постачальнику 
пеню за кожен день 
такого прострочення». 

Вважаємо доцільним 
впровадження симетричної 
фінансової відповідальності 
сторін, що є  
базовим принципом 
комерційних договорів. 
Пропонуємо змінити п. 5.2 
Договору: «Пеня  
встановлюється розміром 
подвійної облікової ставки 
НБУ, що діяла у відповідний 
період», а також  
додати умову: «У разі 
порушення строків 
повернення гарантійного 
забезпечення, Замовник  
сплачує Постачальнику пеню 
за кожен день такого 
прострочення» 

Накладання додаткових штрафних санкцій з 
причин, не залежних від Замовника (ОСП), 
призведе лише до необхідності додаткового 
зростання тарифу на послуги з передачі 
електричної енергії для подальшої оплати 
збільшених фінансових зобов’язань. Крім того, 
відсутність коштів в тарифі не звільняє ОСП від 
нарахування плати за послугу із забезпечення 
розвитку генеруючої потужності  та подальшої її 
оплати. Водночас механізм підтримки вже 
передбачає визначення цінової пропозиції в євро 
та здійснення розрахунків у гривневому 
еквіваленті з урахуванням офіційного курсу євро, 
що частково нівелює валютні ризики учасників 
конкурсу. 
 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
100.  Асоціація 

об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Пропонуємо  
уточнити технічні умови: 
«Мінімальний строк 
гарантованої (проєктної) 
експлуатації 
обладнання  
генеруючої одиниці 
становить не менше 20 
років (або 100 000 годин 
напрацювання) з 
урахуванням  
проведення 
регламентних 
капітальних ремонтів та 
сервісного 
обслуговування, 
передбачених  
заводом-виробником». 

Щодо розрахунку 
експлуатаційного ресурсу, 
регламентні ремонти 
високоманеврових  
установок об'єктивно 
відбуваються до досягнення 
відмітки у 100 000 годин. 
Буквальне  
трактування цієї вимоги 
призведе до відхилення 
паспортів більшості 
виробників. Пропонуємо  
уточнити технічні умови: 
«Мінімальний строк 
гарантованої (проєктної) 
експлуатації обладнання  
генеруючої одиниці становить 
не менше 20 років (або 100 
000 годин напрацювання) з 
урахуванням  
проведення регламентних 
капітальних ремонтів та 
сервісного обслуговування, 
передбачених  
заводом-виробником» 

Умовами конкурсу, що визначені 
розпорядженням КМУ від 22 травня 2026 р. № 
488-р, передбачено, що мінімальний строк 
гарантованої (проектної) експлуатації обладнання 
генеруючої одиниці становить не менше 20 років 
(або 100000 годин напрацювання), що відповідає 
новому обладнанню. Зазначений термін враховує 
проведення регламентних капітальних ремонтів 
та сервісного обслуговування, передбачених  
заводом-виробником. 
 
 

Не потребує 
внесення змін до 
конкурсної 
документації. 
 

101.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Пропонуємо  
доповнити п. 2.8 
Договору: «У разі 
введення об'єкта в 
експлуатацію до 
моменту затвердження  

З метою заохочення 
дострокового запуску 
генеруючих потужностей, 
оплата послуг не  
повинна стримуватися 
тривалістю процедур 

Відповідно до п.2.13 проєкту Договору, у разі 
відсутності у структурі тарифу Замовника на 
відповідний період витрат, передбачених для 
оплати Послуг за цим Договором, або 
недостатності таких коштів, строк виконання 
зобов'язання Замовника з оплати Послуг 
відкладається та вважається таким, що не настав, 

Внесено зміни 
до конкурсної 
документації 
(проєкту 
Договору). 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
відповідного тарифу 
Замовника 
Регулятором, облік 
наданих Послуг 
здійснюється з дати 
введення  
в експлуатацію, а їх 
оплата проводиться 
Замовником після 
затвердження тарифу 
єдиним платежем  
за весь відпрацьований 
період». 

затвердження тарифів 
Регулятором. Пропонуємо  
доповнити п. 2.8 Договору: «У 
разі введення об'єкта в 
експлуатацію до моменту 
затвердження  
відповідного тарифу 
Замовника Регулятором, 
облік наданих Послуг 
здійснюється з дати введення  
в експлуатацію, а їх оплата 
проводиться Замовником 
після затвердження тарифу 
єдиним платежем  
за весь відпрацьований 
період». 
 

до моменту включення відповідних витрат до 
структури тарифу. 
 

 

102.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Пропонуємо доповнити 
Договір положенням: «У 
разі 
прийняття органами 
державної влади рішень 
щодо зміни ставок 
податків, зборів, 
запровадження  
нових обов'язкових 
платежів, зміни ставок 
митного оформлення 
обладнання або тарифів 
на  
транспортування 
енергоресурсів, які 

Враховуючи тривалий період 
надання послуг, відсутність 
інструментів хеджування  
суверенних ризиків 
перекладає всі 
макроекономічні збитки на 
виробника. Важливо 
закріпити  
механізми адаптації до 
фіскальних змін. Пропонуємо 
доповнити Договір 
положенням: «У разі 
прийняття органами 
державної влади рішень 

Конкурсна документація повинна відповідати 
вимогам чинного законодавства та умовам 
конкурсу. Зазначені пропозиції не відображені у 
відповідних рішеннях Уряду. 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 



101 

 

№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
призводять до 
збільшення операційних 
витрат чи капітальних  
витрат більш ніж на 3%, 
цінова пропозиція 
переможця (та 
відповідно формула 
розрахунку вартості  
послуги) підлягає 
обов'язковому 
перегляду та 
пропорційному 
збільшенню за 
ініціативою  
Постачальника послуг» 

щодо зміни ставок податків, 
зборів, запровадження  
нових обов'язкових платежів, 
зміни ставок митного 
оформлення обладнання або 
тарифів на  
транспортування 
енергоресурсів, які 
призводять до збільшення 
операційних витрат чи 
капітальних  
витрат більш ніж на 3%, цінова 
пропозиція переможця (та 
відповідно формула 
розрахунку вартості  
послуги) підлягає 
обов'язковому перегляду та 
пропорційному збільшенню 
за ініціативою  
Постачальника послуг». 

103.  Асоціація 
об’єктів 
розподіленої та 
маневреної 
генерації 
(АСРМГ) 
 

Пропонуємо  
доповнити розділ VII 
Договору 
застереженням: «У разі 
пошкодження, 
руйнування або 
знищення  
об'єкта 
електроенергетики, 
будівельних 
конструкцій чи 

Пропонуємо  
доповнити розділ VII 
Договору застереженням: «У 
разі пошкодження, 
руйнування або знищення  
об'єкта електроенергетики, 
будівельних конструкцій чи 
обладнання внаслідок 
бойових дій,  
терористичних актів або 
ракетних/дронових обстрілів 

Конкурсна документація повинна відповідати 
вимогам чинного законодавства та умовам 
конкурсу. Відповідно до розпорядження КМУ від 
від 22 травня 2026 р. № 488-р, максимально 
граничний строк введення в експлуатацію об’єкта 
електроенергетики становить 20 місяців з дня 
підписання договору оператором системи 
передачі з переможцем (переможцями) 
конкурсу. Щодо питання про доповнення розділу 
VII Договору застереженням про автоматичного 
продовження строків виконання договірних 
зобов’язань, у разі пошкодження, руйнування або 

Пропозиція 
відхилена з 
урахуванням 
наданих 
коментарів. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
обладнання внаслідок 
бойових дій,  
терористичних актів або 
ракетних/дронових 
обстрілів з боку 
держави-агресора, 
строки виконання  
будь-яких договірних 
зобов'язань (включно зі 
строком введення в 
експлуатацію) 
автоматично  
подовжуються на час, 
необхідний для 
ліквідації наслідків та 
відновлення об'єкта, на 
підставі акта  
огляду пошкоджень та 
довідки ДСНС. При 
цьому застосування 
штрафних санкцій чи 
стягнення  
гарантійного 
забезпечення за такі 
затримки категорично 
забороняється». 

з боку держави-агресора, 
строки виконання  
будь-яких договірних 
зобов'язань (включно зі 
строком введення в 
експлуатацію) автоматично  
подовжуються на час, 
необхідний для ліквідації 
наслідків та відновлення 
об'єкта, на підставі акта  
огляду пошкоджень та 
довідки ДСНС. При цьому 
застосування штрафних 
санкцій чи стягнення  
гарантійного забезпечення за 
такі затримки категорично 
забороняється». 

знищення об'єкта електроенергетики, 
будівельних конструкцій чи обладнання 
внаслідок бойових дій,  терористичних актів або 
ракетних/дронових обстрілів з боку держави-
агресора зазначаємо, що таке продовження 
строків виконання зобов’язань не передбачено 
Порядком проведення конкурсу на будівництво 
генеруючої потужності та виконання заходів з 
управління попитом, затвердженого постановою 
Кабінету Міністрів України від 10 липня 2019 р. № 
677. 
Додатково звертаємо увагу, що пунктом 7.3. 
проєкту Договору, який є додатком до конкурсної 
документації, передбачено що незважаючи на те, 
що цей Договір укладається в умовах введеного 
воєнного стану та можуть виникати протягом 
строку дії цього  Договору інші обставини форс-
мажору, Сторони звільняються від 
відповідальності за невиконання або неналежне 
виконання зобов’язань за Договором за умови 
надання доказів (документа) щодо таких 
обставин Стороною, яка посилається на будь-яку з 
цих обставин як на підставу для звільнення її від 
відповідальності,  та доведення нею причинно-
наслідкового зв’язку між виникненням таких 
обставин та неможливістю виконання 
зобов’язань, а також якщо на момент початку цих 
обставин Сторона, яка на них посилається, не 
знаходилася в простроченні виконання своїх 
зобов’язань за Договором. 

104  ПО Гуляева 
Людмила 

Просимо надати 
роз'яснення щодо 

 Відповідно до пункту 1.2 розділу ІІІ конкурсної 
документації учасник конкурсу має право 

Не потребує 
внесення змін до 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
конкурсної документації 
Конкурсу на 
будівництво генеруючої 
потужності, 
затвердженої 
Протоколом №2 
засідання Комісії  з 
проведення конкурсу на 
будівництво генеруючої 
потужності та виконання 
заходів з управління 
попитом  від 13.08.2026 
(на виконання 
розпорядження КМУ 
№488-р від 22.05.2026 
(із змінами, внесеними 
згідно з 
Розпорядженням 
Кабінету Міністрів 
України № 577- р від 
15.06.2026)). 
Питання №1: Відповідно 
до пп. 1.2. Розділу ІІІ 
конкурсної документації 
учасник конкурсу має 
право подавати окремі 
конкурсні пропозиції на 
різні об'єкти 
електроенергетики в 
межах одного лота та 
подавати конкурсні 
пропозиції на різні лоти. 

подавати окремі конкурсні пропозиції на різні 
об'єкти електроенергетики в межах одного лота 
та на різні лоти. Конкурсна документація не 
містить обмежень щодо участі у конкурсі 
декількох суб'єктів господарювання, які мають 
спільного кінцевого бенефіціарного власника, за 
умови дотримання кожним із них встановлених 
кваліфікаційних вимог та вимог щодо 
гарантійного забезпечення.  
Конкурсні пропозиції таких учасників 
розглядаються окремо на загальних підставах, а 
наявність спільного кінцевого бенефіціарного 
власника сама по собі не є підставою для 
відхилення пропозиції та не впливає на порядок 
визначення переможців конкурсу відповідно до 
критеріїв, установлених конкурсною 
документацією. 
 

конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
Просимо роз'яснити: чи 
буде відповідати 
кваліфікаційним 
вимогам в межах 
одного лота та чи 
впливає це на 
застосування принципу 
відбору переможців за 
критеріями Розділу V 
конкурсної 
документацію у разі 
подання конкурсних 
пропозицій у межах 
одного регіонального 
лота декількома 
окремими суб'єктами 
господарювання 
(учасниками конкурсу), 
які мають спільного 
кінцевого 
бенефіціарного 
власника, за умови, що: 
·кожен такий суб'єкт 
господарювання подає 
окрему конкурсну 
пропозицію щодо 
окремого об'єкта 
електроенергетики 
(різні 
локації/майданчики в 
межах лота); 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
·технічні та економічні 
параметри об'єктів (і, 
відповідно, цінові 
пропозиції) 
відрізняються з огляду 
на різні умови 
розміщення; 
·кожна пропозиція 
відповідає 
кваліфікаційним 
вимогам та вимогам 
щодо гарантійного 
забезпечення 
самостійно. 

105  ПО Гуляева 
Людмила 
 

Питання №2: Відповідно 
до п. 6 Розділу І 
конкурсної документації 
цінова пропозиція 
учасника конкурсу 
подається у євроцентах 
за 1 кВт·год (з двома 
знаками після коми) у 
значенні з урахуванням 
податку на додану 
вартість та без. Цінова 
пропозиція учасника 
конкурсу у значенні з 
ПДВ не повинна 
перевищувати граничну 
ціну, що визначена 
розпорядженням 

 Цінова пропозиція учасника конкурсу не є 
фіксованою ціною послуги, яка підлягає оплаті 
незалежно від результатів діяльності учасника на 
ринку електричної енергії. Відповідно до умов 
конкурсу та механізму розрахунку, визначеного 
проєктом договору, цінова пропозиція 
використовується як розрахунковий показник для 
визначення розміру підтримки у вигляді послуги 
із забезпечення розвитку генеруючої потужності.  
Вартість послуги визначається як різниця між 
ціновою пропозицією переможця конкурсу та 
розрахунковою ринковою ціною електричної 
енергії за відповідний розрахунковий період і 
сплачується лише щодо обсягів електричної 
енергії, які відповідають умовам договору. У разі 
якщо розрахункова ринкова ціна дорівнює або 
перевищує цінову пропозицію переможця 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
Кабінету Міністрів 
України. 
Гранична ціна, що 
визначена 
розпорядженням 
Кабінету Міністрів 
України від 22 травня 
2026р. № 488-р (із 
змінами, внесеними 
згідно з 
Розпорядженням 
Кабінету Міністрів 
України № 577- р від 
15.06.2026)                   
становить 27,92 
євроцента за 1 кВт·год з 
урахуванням ПДВ. 
Просимо роз'яснити 
економічну сутність 
цінової пропозиції, а 
саме: 
- чи є вона - ціною, що 
формує повну вартість 
Послуги за Договором 
(тобто величиною, за 
якою Замовник 
розраховується з 
Постачальником послуг 
незалежно від ціни 
продажу електричної 
енергії на ринку); 

конкурсу, додаткова оплата послуги не 
здійснюється.  
Таким чином, цінова пропозиція учасника 
конкурсу фактично відображає граничний рівень 
доходу, на який розраховує учасник під час 
реалізації проєкту, а механізм підтримки 
забезпечує компенсацію різниці між таким рівнем 
та ринковою ціною електричної енергії у 
визначені умовами конкурсу години. Отже, цінова 
пропозиція є складовою механізму державної 
підтримки у вигляді послуги із забезпечення 
розвитку генеруючої потужності, а не 
самостійною фіксованою ціною послуги, що 
підлягає оплаті незалежно від ринкових 
результатів діяльності. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
- чи є цінова пропозиція 
підтримкою у вигляді 
отримання послуги із 
забезпечення розвитку 
генеруючої потужності 
та/або послуги з 
виконання заходів з 
управління. 
Роз'яснення просимо 
надати з урахуванням 
механізму розрахунку 
вартості Послуги, 
визначеного пунктами 
2.3 та 2.4 проєкту 
Договору. 
 

106  ПО Гуляева 
Людмила 
 

Питання 3: Відповідно 
до п. 2 Розділу VI 
конкурсної документації 
"Гарантійне 
забезпечення 
виконання зобов'язань 
за договором": 
"Гарантійне 
забезпечення 
виконання зобов'язань 
за договором надається 
у вигляді підтвердження 
перерахунку грошового 
внеску на рахунок ОСП 
або безвідкличної 
банківської гарантії 

 Конкурсна документація містить типову форму 
банківської гарантії щодо забезпечення 
виконання зобов’язань за договором. Відповідно 
до конкурсної документації, розмір гарантійного 
забезпечення участі у конкурсі становить 
гривневий еквівалент 5 000 євро за 1 МВт 
потужності, заявленої учасником у конкурсній 
пропозиції. Для переможця конкурсу перед 
укладенням договору передбачено надання 
гарантійного забезпечення виконання 
зобов’язань за договором у розмірі гривневого 
еквіваленту 15 000 євро за 1 МВт потужності.  
Гарантійне забезпечення виконання зобов’язань 
за договором може надаватися у формі 
безвідкличної банківської гарантії банку, який 

Не потребує 
внесення змін до 
конкурсної 
документації. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
банку, який має 
кредитний рейтинг не 
нижче "uаA" за 
національною шкалою 
або не менше "А-" за 
міжнародною шкалою 
(Fitch Ratings, Moody's 
Investors Service, 
Standard & Poors)". 
Оскільки типова форма 
банківської гарантії 
відсутня у складі 
конкурсної 
документації, просимо 
роз'яснити: 
• чи має право учасник 
конкурсу (переможець) 
запропонувати власну 
форму банківської 
гарантії, підготовлену 
банком-гарантом; 
• у який спосіб та на 
якому етапі (до 
укладення договору, у 
складі проєкту гарантії 
для попереднього 
погодження тощо) така 
форма має бути надана 
Замовнику для 
розгляду; 
• чи передбачена 
процедура погодження 

відповідає встановленим вимогам щодо 
кредитного рейтингу.  
Окрема процедура попереднього погодження 
проєкту банківської гарантії конкурсною 
документацією не передбачена. Разом з тим 
учасник може звернутися до ОСП за 
роз’ясненнями щодо відповідності банківської 
гарантії встановленим вимогам до моменту її 
надання. 
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№ Чинна редакція КД Назва компанії 
Зауваження та 

пропозицій 
потенційного учасника 

Обґрунтування учасника Коментар Конкурсної комісії 

Рішення 
Конкурсної 

комісії щодо 
внесення змін 
до Конкурсної 
документації  

 
запропонованої форми 
Замовником або 
внесення до неї 
зауважень/коригувань 
до моменту фактичного 
надання гарантійного 
забезпечення. 
Зазначене роз'яснення є 
необхідним для банку-
гаранта з метою 
підготовки гарантії, що 
відповідатиме вимогам 
конкурсної документації 
та не буде відхилена. 
 
АБО 
- надати типову 
(зразкову) форму такої 
банківської гарантії;  
- чіткий перелік 
обов'язкових вимог до її 
змісту, необхідних для її 
прийняття ОСП без 
зауважень. 
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ДОКУМЕНТ ПІДПИСАНО КЕП

Сертифікат 1E18240800000000000000000000000000000001
Підписувач Зайченко Віталій Борисович
Дійсний з 01.07.2025 9:43:37 по 30.06.2027 23:59:59

НЕК "Укренерго" 

 Н5H#5'azP%q\\О
Вих.№ 01/60202
від 28.09.2026

No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

1. Section I. General 
Provisions 
Paragraph 4 
Information 
about the tender  
“... with the 
minimum 
installed capacity 
of the generating 
unit from 10 MW 
and the maximum 
capacity not 
exceeding the 
offer in the 
relevant lot for 
the region.” 

Radosvit 
Agroholding LLC 

Minimum installed 
capacity of a 
generating unit should 
be from 10±10% MW. 

The site allocated for future 
power plant construction has a 
substation with the maximum 
intake capacity not exceeding 
10 MW of power. It is next to 
impossible to select equipment 
in increments of exactly 10 
MW. In such a case, to install 
equipment exceeding 10 MW 
and not use it to its full capacity 
would be economically 
unfeasible and impractical. 
Installing equipment, for 
example, 4 generators of 
2.3 MW each, which equals 9.2 
MW in total, will make it 
possible to utilise the 
substation capacity almost to 
the full extent while avoiding 
extra costs for the tenderer. 

Section II. Procedure for submitting requests and 
providing clarifications to the Tender 
Documentation 
Paragraph 3 Modification of the Tender 
Documentation 
“The Tender Documentation shall not be subject to 
any changes in terms of the conditions established 
by the relevant decision of the Cabinet of Ministers 
of Ukraine on holding the tender.” 
Also, according to the Procedure for holding a 
tender for the construction of generating capacity 
and implementation of demand response 
measures, approved by Resolution No. 677 dated 
10 July 2019 of the Cabinet of Ministers of Ukraine:  
“17. The Tender Documentation shall not be subject 
to any changes in terms of the conditions 
established by the relevant decision of the Cabinet 
of Ministers of Ukraine on holding the tender. “ 
The Cabinet of Ministers of Ukraine by its Order 
No. 488-r dated 22 May 2026 approved the 
decision to hold a tender for the construction of 
generating capacity and implementation of demand 
response measures. It also determined the 
conditions for holding such a tender. 
Annex to Order  No. 488-r  dated 22 May 2026 of 
the Cabinet of Ministers of Ukraine: 
Terms and conditions for holding a tender for the 
construction of generating capacity and the 
implementation of demand response measures 
6. Minimum installed capacity of a power plant shall 
be 10 MW, and the maximum installed capacity of 
a power plant shall not exceed the offer of the 
respective regional lot.” 
 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

https://zakon.rada.gov.ua/laws/show/488-2026-%D1%80#Text
https://zakon.rada.gov.ua/laws/show/488-2026-%D1%80#Text
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At the same time, it should be noted that as part of 
a power plant proposed for the tender, the 
construction of a group of electrical installations 
designed for electricity generation and forming a 
single power plant is permitted, provided that their 
total installed capacity must not be less than the 
minimum installed capacity (10 MW) and not higher 
than the volume of the respective regional lot.   

2. Section I. General 
Provisions 
Paragraph 4 
Information 
about the Tender 
P. 4.2 
Geographical 
location and 
timelines of 
commissioning of 
generating 
capacities  
“… Lot 1 (city of 
Kyiv, Kyiv and 
Chernihiv 
Regions) – 250 
MW” 

Radosvit 
Agroholding LLC 

To expand Lot 1 (city of 
Kyiv, Kyiv and Chernihiv 
Regions) from 250 MW 
to 350 MW by 
redistributing 
capacities from other 
lots 

 Annex to Order  No. 488-r  dated 22 May 2026 of 
the Cabinet of Ministers of Ukraine: 
Terms and conditions of the tender for the 
construction of generating capacity and 
implementation of demand response measures 
3. To provide for the construction of the generating 
capacity in specific regions of Ukraine, with 
distribution into separate regional lots within the 
total volume of the required generating capacity 
and/or demand response measures, namely: Lot 1 
(city of Kyiv, Kyiv and Chernihiv Regions) - 250 MW. 
In accordance with the Procedure for holding a 
tender for the construction of generating capacity 
and implementation of demand response 
measures, approved by Resolution No. 677 dated 
10 July 2019 of the Cabinet of Ministers of Ukraine:  
“17. The Tender Documentation shall not be subject 
to any changes in terms of the conditions 
established by the relevant decision of the Cabinet 
of Ministers of Ukraine on holding the tender. “ 
Therefore, the Tender Documentation developed in 
accordance with the terms and conditions for 
holding the tender, approved by Order  No. 488-r 
dated 22 May 2026 (as amended) of the Cabinet of 
Ministers of Ukraine, cannot contain provisions that 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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are not specified in the said terms and conditions of 
the tender. 
 

3. Contract 
Agreement on the 
provision of 
services of 
ensuring the 
development of 
generating 
capacity 
Clause 2 - 
Contract Price and 
Payment 
Procedure 
Cl. 2.13. The 
Customer shall 
pay for the 
Services subject 
to the availability 
of funds in the 
electricity 
transmission tariff 
of the respective 
period, which 
includes the 
Customer’s cost 
item sufficient to 
cover the value 
(payment) of the 
Services in 
accordance with 
Article 33 of the 
Law of Ukraine 
“On the Electricity 

RSJ Investments Payment for the 
Services under the 
Agreement.  
According to Clause 
2.13 of the draft 
Agreement, “...shall 
pay for the Services 
subject to the 
availability of funds in 
the electricity 
transmission tariff...”.  
What guarantees or 
investor protection 
mechanisms are 
envisioned in case the 
relevant expenses are 
not incorporated into 
the TSO's tariff on time, 
or there are delays in 
settlements? 

 The scope and cost of the services will be calculated 
in accordance with the terms of the Agreement. 
Guarantees for the timely budgeting of the required 
amount of expenses in the tariff are specified in 
Article 33 “Functions, rights and obligations of the 
transmission system operator” of the Law of 
Ukraine “On the Electricity Market”. 

1. Transmission System Operator shall do the 
following:  

23) perform special duties imposed on it to 
meet general public interests in the process of the 
electricity market operation;   

Paragraph 5: Tariff for electricity transmission 
services, among other things, shall include as 
individual components the Transmission System 
Operator’s expenditures incurred by it in case it has 
been entrusted with special duties to meet the 
general public interests in the process of the 
electricity market operation as well as expenditures 
to pay for the service of reducing the load by 
manufacturer which sells electricity at the “green” 
tariff, provided that the power generation facility or 
the construction phase (start-up complex) of such a 
producer is part of the balancing group of the 
guaranteed buyer. Paragraph 8. Under this Law, the 
Transmission System Operator shall carry out all 
functions related to imposing special duties on it to 
meet the general public interest in increasing the 
share of electricity produced from alternative 
energy sources, increase efficiency of combined 

There is no need to 
amend the Tender 
Documentation. 
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Market” and 
paragraph 78(1) 
of the Procedure. 
The payment 
period may be 
reduced starting 
from the date of 
termination of the 
imbalance 
settlement 
agreement, 
termination of the 
licence to carry 
out business 
activity in the 
electricity market, 
liquidation of the 
Service Provider, 
or for other 
reasons in 
connection with 
the termination of 
this Agreement. 

electricity and heat generation as well as other 
special duties. 

In order to meet the general public interest, 
the Transmission System Operator shall purchase 
services provided to it on a mandatory basis by the 
market entities appointed under this Law, on the 
basis of the service agreement to meet the general 
public interests, the standard form of which shall be 
approved by the Regulator. Expenses of the 
Transmission System Operator arising during the 
performance of special duties imposed on it to 
ensure public interests shall be covered by tariffs 
(prices) or surcharges established by the Regulator 
and not related to the tariff for electricity 
transmission services. The inclusion of expenses for 
the performance of the imposed special duties to 
ensure public interests in the tariff for electricity 
transmission services is prohibited. 

Article 62(2). Among special duties entrusted under 
this Law to the electricity market participants in 
order to ensure general public interests in the 
process of the electricity market, shall be the 
following: 4) providing services of ensuring the 
development of generating capacity; 
 
Therefore, payment guarantees are ensured by the 
Law of Ukraine.  
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4. -------------- RSJ Investments War risk insurance. 
In their public 
statements, 
Government officials 
said that mechanisms 
for insuring equipment 
against war risks were 
being developed for 
the tender winners. 
Are there any plans to 
amend the Tender 
Documentation 
accordingly or to 
conclude separate 
agreements 
(Government / Insurer / 
Investor) regarding 
such insurance, or is 
this risk borne entirely 
by the investor? 

 The Tender Documentation is developed in 
accordance with the terms and conditions for 
holding the tender approved by Order No. 488-r 
dated 22 May 2026 (as amended) of the Cabinet of 
Ministers of Ukraine and cannot contain provisions 
that are not specified in the said terms and 
conditions of the tender. The terms and conditions 
of the tender do not envisage any separate war risk 
insurance agreements. 
At the same time, the Ministry of Energy, in 
accordance with the procedure established by the 
Cabinet of Minsters of Ukraine, is in the process of 
preparing amendments to the said Order regarding 
requirements for the physical protection of 
generating units. In particular, the possibility of 
relaxing the requirements is being addressed 
regarding the physical (engineering) protection of 
the power facility in terms of its category and scope 
of protection.  
In addition, together with the Energy Community 
Secretariat, work is currently underway on the 
possibility of extending the war-risk insurance 
mechanisms being developed with its participation 
to the participants of this tender. Should relevant 
decisions be taken and practical mechanisms for 
their implementation appear, the relevant 
information will be additionally communicated to 
all participants of the tender. 
 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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5. Contract 
Agreement on the 
provision of 
services of 
ensuring the 
development of 
generating 
capacity 
Cl.3 Rights and 
obligations of the 
Parties 
2) within 20 
months from the 
date of this 
Agreement, 
obtain the TSO’s 
conclusion (in 
accordance with 
Clause 3.3(2) of 
the Agreement), 
for which purpose 
to provide copies 
of the following 
supporting 
documents: 
regarding 
construction of 
Level II 
engineering 
protection 
structures taking 
into account 
standard 
engineering 
protection 

RSJ Investments Interrelation between 
insurance and physical 
protection. In the event 
that the investor 
secures war risk 
insurance for the 
facility, is there a 
possibility of relaxing or 
waiving the 
requirements for the 
mandatory installation 
of Level II capital 
engineering protection, 
or does this 
requirement remain 
mandatory regardless 
of the availability of 
insurance coverage? 

 Following the review of proposals received from 
potential tenderers, the Ministry of Energy has 
developed draft amendments to the Order of the 
Cabinet of Ministers of Ukraine regarding the 
tender for the construction of new generating 
capacities, specifically in terms of revising the 
physical protection requirements. 
The draft decision provides for the installation of 
engineering protection for critical elements of 
critical infrastructure facilities against air attacks 
taking into account standard engineering 
protection solutions, as defined in CMU Resolution  
No. 471 dated 26 April 2024 “Certain Issues of 
Engineering Protection of Critical Infrastructure”.  
Thus, once the CMU approves the amendments, the 
physical protection requirements for power 
facilities in the tender will be relaxed in terms of:  

- category of protection (removing the 
requirement of mandatory Level II 
protection) 

- scope of protection (only critical elements 
of power facilities). 

 
   

Tender Documentation 
has been amended 
accordingly. 
At the moment, should 
the CMU introduce 
amendments to the 
order on conducting the 
tender and relax the 
requirements for 
physical (engineering) 
protection, relevant 
amendments will be 
automatically 
incorporated when 
applying the provisions 
of the Tender 
Documentation. 
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solutions for 
critical elements 
of critical 
infrastructure 
facilities against 
air attacks within 
the framework of 
implementing the 
CMU Resolution 
No. 471 dated 26 
April 2024 No. 471 
“Certain Issues of 
Engineering 
Protection of 
Critical 
Infrastructure”; 

6. -------------- RSJ Investments Access to standards 
and solutions for Level 
II protection  
Since the requirements 
and DBN/standards for 
Level II engineering 
protection are not 
publicly available, 
which has a direct 
impact on estimating 
CAPEX and maintaining 
the 20-month schedule 
of the project 
implementation, 
please advise how, 
within what time 
period and under what 
procedure the 
tenderers can obtain 

 Following the review of proposals received from 
potential tenderers, the Ministry of Energy has 
developed draft amendments to the Order of the 
Cabinet of Ministers of Ukraine regarding the 
tender for the construction of new generating 
capacities, specifically in terms of revising the 
physical protection requirements. 
The draft decision provides for the installation of 
engineering protection for critical elements of 
critical infrastructure facilities against air attacks, 
taking into account standard engineering 
protection solutions, as defined in CMU Resolution  
No. 471 dated 26 April 2024 “Certain Issues of 
Engineering Protection of Critical Infrastructure”.  
Thus, once the CMU approves the amendments, the 
physical protection requirements for power 
facilities within the framework of the tender will be 
relaxed in terms of:  

Tender Documentation 
has been amended 
accordingly. At the 
moment, should the 
CMU introduce 
amendments to the 
order on conducting the 
tender and relax the 
requirements for 
physical (engineering) 
protection, relevant 
amendments will be 
automatically 
incorporated when 
applying the provisions 
of the Tender 
Documentation. 
 



8 

 

No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

relevant input data and 
standard/approved 
design solutions. 

- category of protection (removing the 
requirement of mandatory Level II 
protection) 

- scope of protection (only critical elements 
of power facilities). 

   
7. Section I. General 

Provisions 
4. Information 
about the Tender 
Given the power 
system’s need for 
flexible power 
plants to ensure 
the effective 
balancing of the 
Integrated Power 
System (IPS) of 
Ukraine and the 
availability of firm 
capacity reserves, 
it is proposed to 
hold a tender for 
the construction 
of new generating 
capacities with a 
total volume of 
1,505 MW of fast-
start highly 
flexible power 
plants to provide 
the IPS of Ukraine 
with firm reserves 
of secondary 
control 

RSJ Investments Obligatory 
participation in the 
aFRR market.  
А) Is the participation in 
frequency restoration 
reserves (aFRR) 
obligatory from the 
moment of winning the 
tender and acquiring 
the support?  
B) Or the facility must 
only technically comply 
with requirements for 
providing the aFRR 
service, leaving for the 
investor the right to 
choose - participate in 
the aFRR market or 
operate in the 
DAM/IDM? 

 Section VI Tender results and contract award of the 
Tender Documentation states: 
... 
The performance security provided as a guarantee 
of execution of obligations under the Agreement 
shall be collected by the TSO upon its demand in the 
event that the tender winner fails to provide the 
TSO with copies of documents confirming the  
facility readiness and commissioning, its 
compliance with the TNC requirements, the 
acquisition of the  ASP status for the provision of 
frequency containment reserves and automatic 
frequency restoration reserves within the period 
specified in the agreement, as stipulated in the 
legislation at the time of commissioning of the 
facility, or in the event of providing such documents 
for the construction of a generating capacity 
volume that does not comply with the terms of the 
tender proposal and/or the concluded agreement. 
 
Furthermore, the Contract Agreement on the 
provision of services of ensuring the development 
of generating capacity, Clause 3 Rights and 
obligations of the Parties states: 
3.1. The Service Provider is obliged, after the 
conclusion of the Agreement, to commission the 
generating unit (as set out in Clause 1.1) by 
completing the following list of measures: 

There is no need to 
amend the Tender 
Documentation. 
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(frequency 
restoration 
reserves), in 
particular, type C 
or Type D 
according to the 
classification set 
out in paragraph 
2.1, Section III 
“Conditions and 
procedure for 
connection to the 
transmission 
system, technical 
requirements for 
electrical 
installations of 
electric power 
facilities” of the 
Transmission 
Network Code, 

4) conclude with the TSO (in the event of existing 
previously concluded agreements, apply to the TSO 
to amend these agreements by including the 
generating unit specified in Clause 1.1 of this 
Agreement), as required by the Market Rules, in 
particular: regarding participation in the balancing 
market, provision of ancillary services, and acquire 
the ASP status with FCR and aFRR; 
Thus, participation in providing aFRR is not 
obligatory but it is obligatory to acquire the ASP 
status with aFRR (be technically equipped to 
provide this service) and conclude relevant 
agreements in accordance with requirements of the 
Market Rules. 
 

8.  RSJ Investments Determining the level 
of minimum capacity 
(aFRR min) 
The Tender 
Documentation 
establishes 
requirements for the 
maximum time of 
ramping up from 
minimum to maximum 
capacity. Is the 
minimum capacity 
level, from which this 
calculation is carried 

 The minimum capacity of generating equipment (or 
the minimum technical load level) is the lowest 
value of active power at which a generating unit is 
capable of operating stably and continuously 
without violating technical safety requirements or 
causing equipment damage. This value forms the 
baseline for the control range, which must be not 
less than 50% of the installed capacity. 

There is no need to 
amend the Tender 
Documentation. 



10 

 

No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

out, defined in the 
regulations?  
For example, if fix such 
minimum capacity at 
90% from maximum 
capacity, the speed 
criterion will be 
guaranteed to be met; 
however, a level of 
around 60% appears to 
be technologically 
more justified. What 
technical minimum is 
used as a baseline for 
this calculation? 

9. Section III. 
Instructions for 
the tender 
preparation and 
submission 
1.1 List of 
documents to be 
submitted by the 
tenderer and 
requirements for 
these documents 
1. Information in a 
free format about 
the ultimate 
beneficial owner. 
In the event that a 
legal entity does 
not have an 
ultimate 
beneficial owner, 

JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

Given the justification 
provided, we propose 
to replace the wording 
“in the form 
specified in the Tender 
Documentation” with 
the wording “in a free 
format”. 
 

The fifth paragraph, Clause 
18(2) of the Procedure states 
that the Tender 
Documentation shall contain, 
in particular, information in the 
form specified in the Tender 
Documentation on persons 
connected to the tenderer 
through control relationship (a 
list of legal entities  
and/or individual 
entrepreneurs). 
At the same time, Clause 1.1(3) 
of Section III and the forth 
paragraph of Clause 4, 
Section III of the Tender 
Documentation state about 
the provision of the list of 
documents that shall include 
“Information, in the form 

In order to ensure a uniform approach to 
preparation and formatting of all tender proposals 
by tenderers, the Tender Documentation includes a 
sample form of the tender proposal. 
The form provides for the submission of basic 
information about the business entity and the 
generating capacity construction project, as well as 
details regarding the ownership structure, ultimate 
beneficial owners, persons exercising control over 
the tenderer, and related persons. 
In addition, the form contains questions regarding 
the tenderer’s compliance with the established 
terms of the tender, specifically the requirements 
of sanctions legislation, the absence of ties to the 
aggressor state, and other restrictions that may 
constitute grounds for disqualification from the 
tender. 
Therefore, the form ensures the submission of a 
standardised scope of information required to 

Tender Documentation 
has been amended to 
introduce a standard 
form of the tender 
proposal. 
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information 
regarding the 
absence of the 
ultimate 
beneficial owner 
and the reason for 
such absence shall 
be stated. 
4. Information, in 
the form specified 
in the Tender 
Documentation, 
on persons 
connected to the 
tenderer through 
control 
relationship (a list 
of legal entities 
and/or individual 
entrepreneurs); 

specified in the Tender 
Documentation, on persons 
connected to the tenderer 
through control relationship  
(a list of legal entities and/or 
individual  entrepreneurs)”. 
Therefore, considering that the 
Procedure states that the 
Tender Documentation 
specifies the form in which the 
document must be submitted, 
the Tender Documentation 
cannot have the wording 
“in the form specified in the 
Tender Documentation” but 
instead shall specify this form. 

verify the tenderer’s compliance with the 
qualification requirements of the tender. 
 

10. Section III. 
Instructions for 
the tender 
preparation and 
submission 
1. Information 
about the tender 
and the method 
of submitting 
tenders 
The deadline for 
the submission of 
tender proposals 
by the tenderers 
is three months, 

JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

Given the justification 
provided, we would 
propose to clarify and 
align the wording by 
stating the specific 
start date and duration 
of the defined period. 

Clause 1, Section IV states, 
specifically, “Date: 90 days 
from the date of Tender 
Documentation approval by 
the Tender Commission and  
publication on official websites 
of the Ministry of Energy and 
the TSO  
Time 15:00 (Kyiv time) 
Considering that the Tender 
Documentation was approved 
on 2 July 2026 and published 
on 7 July 2026, the existing 
wording is unclear as to which 

In order to remove the ambiguous interpretation of 
the timeline for the submission of tender proposals 
and ensure a common understanding of the 
requirements by all tenderers, the Tender 
Documentation has been amended by establishing 
a clear deadline and time for the submission of 
tender proposals - by 8 October 2026, 17:00. 
 

Tender Documentation 
has been amended with 
a clear definition of the 
time and date when the 
window for the 
submission of tender 
proposals is closed. 
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starting from the 
day following the 
day of publication 
of the Tender 
Documentation.   
 
Section IV. Tender 
submission and 
opening 
1. Place and 
deadline for 
tender 
submission 
Tenders shall be 
received no later 
than the date and 
time at the 
address specified 
below: Address:   
Kyiv, S. Petliury, 
25  
Date: 90 days 
from the date of 
the Tender 
Documentation 
approval by the 
Tender 
Commission and 
publication on 
official websites 
of the Ministry of 
Energy and the 
TSO Time: 15:00 
(Kyiv time) 

date is the starting point for 
the 90-day count down. 
At the same time, Clause 1, 
Section III states, in particular, 
that the period for tender 
proposals submission by the 
tenderers shall be three 
months starting from the day 
following the day of the Tender 
Documentation publication. 
Accordingly, if the count down 
starts on 7 July 2026, then the 
notions of “three months” and 
“90 days” contain a different 
end date because for “three 
months” the end date is 7 
October 2026, while for “90 
days” the end date is 5 October 
2026. 
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11. Section III. 
Instructions for 
the tender 
preparation and 
submission 
1.1 List of 
documents to be 
submitted by the 
tenderer and 
requirements for 
these documents 
2. Copies of 
documents 
containing 
information on 
the management 
bodies of the 
tenderer, the 
constituent 
document, 
decisions on the 
election to the 
office of the head 
and other 
members of the 
tenderer’s 
management 
bodies (if 
provided for in 
the constituent 
document) (only 
for legal entities). 
7. The application 
shall have the 
following 

JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

It is stated twice, 
 in paragraphs 2 and 7, 
that the constituent 
document shall be 
provided, which we 
propose to adjust. 

Paragraph 1.1. in Section III of 
the Tender Documentation 
states about the provision of 
the list of documents that 
contains “2. Copies of 
documents containing 
information on the 
management bodies of the 
tenderer, the constituent 
document, decisions on the 
election to the office of the 
head and other members of 
the tenderer’s management 
bodies (if provided for in the 
constituent document) (only 
for legal entities).” and  
“7. The application shall have 
the following documents as 
attachments: - a copy of the 
constituent document;”. 

In order to ensure a uniform approach to 
preparation and formatting of all tender proposals 
by tenderers, a sample form of the tender proposal 
was developed and enclosed to the Tender 
Documentation. The tenderer shall complete the 
said form and submit along with it copies of the 
documents as required by the Tender 
Documentation to confirm the information 
presented in the tender proposal. 
 

Tender Documentation 
has been amended to 
introduce a standard 
form of the tender 
proposal. 
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documents as 
attachments:  
- copy of the 
constituent 
document; (...) 

12. Section III. 
Instructions for 
the tender 
preparation and 
submission 
1.1 List of 
documents to be 
submitted by the 
tenderer and 
requirements for 
these documents 
2. Copies of 
documents 
containing 
information on 
the management 
bodies of the 
tenderer, the 
constituent 
document, 
decisions on the 
election to the 
office of the head 
and other 
members of the 
tenderer’s 
management 
bodies (if 
provided for in 
the constituent 

JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

It is stated twice that 
documents shall be 
provided confirming 
the powers of the head 
and/or authorised 
persons, which we 
propose to adjust or 
clarify if documents 
specified in paragraphs 
2 and 7 differ. 

Paragraph 1. 1. Section III of 
the Tender Documentation 
states about the provision of 
the list of documents that 
contains “2. Copies of 
documents containing 
information on the 
management bodies of the 
tenderer, the constituent 
document, decisions on the 
election to the office of the 
head and other members of 
the tenderer’s management 
bodies (if provided for in the 
constituent document) (only 
for legal entities).  
3. A list of authorised persons 
and their powers of attorney, 
contact information 
(telephone numbers, 
addresses, e-mail addresses for 
correspondence);” and “7. The 
application shall have the 
following documents as 
attachments: -  
documents confirming the 
authority of the head of the 
representative of the 
tenderer (authorised person);  
The documents listed in this 

In order to ensure a uniform approach to 
preparation and formatting of all tender proposals 
by tenderers, a sample form of the tender proposal 
has been developed and enclosed to the Tender 
Documentation. The tenderer shall complete the 
said form and submit along with it copies of the 
documents provided for by the requirements of the 
Tender Documentation to confirm the information 
presented in the tender proposal. 
 

Tender Documentation 
has been amended to 
introduce a standard 
form of the tender 
proposal. 
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version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

document) (only 
for legal entities). 
3. A list of 
authorised 
persons and their 
powers of 
attorney, contact 
information 
(telephone 
numbers, 
addresses, e-mail 
addresses for 
correspondence); 
7. the application 
shall have the 
following 
documents as 
attachments: 
documents 
confirming the 
authority of the 
head or 
representative of 
the tenderer 
(authorised 
person);  

subparagraph shall be 
provided in writing in originals 
or in duly certified copies ;” 

13. Section III. 
Instructions for 
the tender 
preparation and 
submission 
1.1 List of 
documents to be 
submitted by the 
tenderer and 

JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

Please clarify if the 
documents specified in 
item 2 and item 7 are 
identical, and amend 
the Tender 
Documentation if 
required. 

Paragraph 1. 1. Section III of 
the Tender Documentation 
states about the provision of 
the list of documents that 
contains “3. A list of authorised 
persons and their powers of 
attorney,  
contact information 
(telephone numbers, 

In order to ensure a uniform approach to 
preparation and formatting of all tender proposals 
by tenderers, a sample form of the tender proposal 
has been developed and enclosed to the Tender 
Documentation. The tenderer shall complete the 
said form and submit along with it copies of the 
documents provided for by the requirements of the 
Tender Documentation to confirm the information 
presented in the tender proposal. 

Tender Documentation 
has been amended to 
introduce a standard 
form of the tender 
proposal. 
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No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

requirements for 
these documents 
3. A list of 
authorised 
persons and their 
powers of 
attorney, contact 
information 
(telephone 
numbers, 
addresses, e-mail 
addresses for 
correspondence); 
7. The application 
shall have the 
following 
documents as 
attachments: 
contact 
information (last 
name, first name, 
patronymic (if 
any), telephone 
numbers, 
addresses, official 
e-mail and postal 
addresses for 
correspondence). 

addresses, e-mail addresses for 
correspondence);” and 
“7. The application shall have 
the following documents as 
attachments: contact 
information (last name, first 
name, patronymic (if any), 
telephone numbers, 
addresses, official e-mail and 
postal addresses for 
correspondence).” 
 

 

14. Section III. 
Instructions for 
the tender 
preparation and 
submission 

JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 

What information / 
documents is/are 
sufficient to confirm 
compliance with 
tender requirements 
regarding equipment? 
In particular: 

 Contract Agreement on the provision of services of 
ensuring the development of generating capacity 
states, in particular, 
3. Rights and obligations of the Parties 
2) within 20 months from the date of this 
Agreement, obtain the TSO’s conclusion (in 
accordance with Clause 3.3(2) of the Agreement), 

There is no need to 
amend the Tender 
Documentation. 
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No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

4. Qualification 
requirements for 
the tender 

 - compliance of 
technical 
parameters with 
TNC requirements; 

- equipment shall be 
new; 

- equipment shall 
not be 
commissioned 
before 22 May 
2026; 

- equipment shall 
not be 
manufactured on 
the territory or 
with the 
participation of 
companies 
located in the 
territory of the 
aggressor 
country 
associated with 
it, and its 
manufacturing 
shall not be 
associated with 
companies under 
international 
sanctions 
recognised by 
the international 
community and 
the National 
Agency on 

for which purpose provide copies of the following 
supporting documents: regarding ensuring 
compliance of the generating unit with the main 
technical requirements defined in Chapter 2 
(Technical requirements for generation facilities 
connecting to the transmission system or affecting 
the operation modes of the transmission system) of 
Section III “Conditions and procedure for 
connection to the transmission system, technical 
requirements for electrical installations of power 
facilities” of the Transmission Network Code, for 
the type specified in paragraph 1.1 of this 
Agreement; 
 
At the same time, in the TNC, Section III, Chapter 5, 
regarding the verification of compliance of 
electrical installations of power facilities, battery 
energy storage systems connecting to the 
transmission system or whose equipment affects 
the operation modes of the transmission system 
with the technical requirements of this Code 
through testing and/or compliance simulation:  

6) for the purpose of verification of compliance of 
electrical installations with the requirements of this 
Code, owners of power facilities and battery energy 
storage system (BESS) operators must provide, for 
each individual electrical installation within the 
facility, test reports and simulation models 
demonstrating steady-state and dynamic 
characteristics in accordance with the requirements 
of this Code, (...) 

Based on the test reports/certificates of conformity 
and simulation models provided by the owners of 
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No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

Corruption 
Prevention 
(NACP) as 
sponsors of 
terrorism and 
war in Ukraine. 

Will it be sufficient to 
provide to the Tender 
Commission a letter 
from the equipment 
manufacturer  
confirming the 
compliance with these 
requirements? 

power facilities and ESS operators, the TSO shall 
evaluate the compliance of the electrical 
installations of power facilities and BESS operators 
with the requirements established by this Code, 
both when granting the connection permit and 
throughout the entire operational lifetime of the 
facility’s electrical installation.   

Therefore, it is possible to provide a letter from the 
equipment manufacturer with a justified 
confirmation of its compliance with the TNC 
requirements.  

 

 
 

15. Section III. 
Instructions for 
the tender 
preparation and 
submission 
4. Qualification 
requirements for 
the tender 
The tender 
proposal shall 
include terms of 
reference for the 
design of the 
generating 
capacity with 
technical 
characteristics of 
the generating 

JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

The potential tenderer 
has the approved 
terms of reference, has 
developed the design 
documentation for the 
project, which has been 
agreed upon by  NPC 
Ukrenergo and has 
passed the expert 
review in accordance 
with DSTU 8907:2019  
(Annex D) with the 
positive expert 
conclusion, has 
registered it in the 
Unified State Electronic 
System for 
Construction and has 

  
If the terms of reference lack or do not state direct 
requirements for the design of the generating 
capacity specified in paragraph 4 of section 
“Qualification requirements for the tenderer’s 
proposal”, but the equipment qualifies to the 
technical conditions of the tender, then such 
qualification can be confirmed in accordance with 
the procedure described in item 14 of these 
Clarifications. 
 
 

There is no need to 
amend the Tender 
Documentation. 
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No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

capacity that 
meet the 
following basic 
technical 
requirements:... 
 

started the 
construction. The said 
terms of reference lack 
or do not state direct 
requirements for the 
design of the 
generating capacity 
specified in paragraph 
4 of the section 
“Qualification 
requirements for the 
tenderer’s proposal”; 
however, the 
equipment  
complies with the 
technical conditions of 
the tender. 
How, in this case, can a 
potential tenderer 
confirm that its 
equipment qualifies to 
the technical 
requirements of the 
tender? 
If it is impossible to 
confirm the technical 
requirements 
according to the 
current version of the 
Tender 
Documentation, please 
introduce relevant 
amendments when 
revising it in 
accordance with the 
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No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

requirements of the 
Procedure. 

16.  JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

The potential tenderer 
is implementing the 
project and installing 
generating equipment  
at the already existing 
generating facility. 
Connection is planned 
within the contracted 
capacity of the existing 
generating facility, 
without obtaining 
technical specifications 
for such connection. 
 

Please clarify regarding the 
connection of new generating 
units that participate in the 
tender but form part of the 
already existing generating 
facility, and, if necessary, 
advise if there are any 
additional actions required 
from the tenderer regarding 
the respective project in order 
to conclude the agreement  
with NPC Ukrenergo on the 
service of the generating 
capacity development. 

The terms and conditions of the tender do not 
impose restrictions on connecting the generating 
unit proposed for the tender under a shared use 
mechanism that implies a single grid connection 
point for several different electrical installations 
(cable pooling). Therefore, the facility cited in the 
question may participate in the tender (subject to 
its compliance with the technical requirements of 
the TD). 

There is no need to 
amend the Tender 
Documentation. 
 

17. Section III. 
Instructions for 
the tender 
preparation and 
submission 
4. Qualification 
requirements for 
the tender 
The tender 
proposal shall 
include terms of 
reference for the 
design of the 
generating 
capacity with 
technical 
characteristics of 
the generating 
capacity that 

JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

The Tender 
Documentation states 
that the tenderer’s 
proposal must include 
the terms of reference 
for the design of the  
generating capacity 
with technical 
characteristics  of the  
generating capacity.  
At the same time, the 
generating capacity 
construction project  
may be at the stage of 
equipment and work 
procurement, with 
bidding documents 
already prepared. 

Within the framework of the 
tender proposal, is it possible 
to provide the project's bidding 
documents containing  
all the requirements specified 
in the Tender Documentation 
instead of the terms of 
reference for design?   
If not, please amend the 
Tender Documentation by 
expanding the list of 
supporting documents to 
include project bidding 
documents. 
 

There are different ways to confirm that the power 
facility proposed for tender qualifies to the 
requirements. So, in accordance with paragraph 4 
“Qualification requirements for the tenderer’s 
proposal”, Section ІІІ. Instructions for the tender 
preparation and submission of the Tender 
Documentation, the compliance of the generating 
capacity with technical requirements can be 
confirmed, in particular, by providing the following 
documents: certified copies of the terms of 
reference for design, project documentation of the 
construction object, bidding documents, technical 
data sheet/certificate of conformity of the 
respective generating equipment, and letters from 
manufacturers or suppliers of the respective 
equipment. 

There is no need to 
amend the Tender 
Documentation. 
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No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

meet the 
following basic 
technical 
requirements:... 
 
 

18.  JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

During two 
construction projects 
for generating 
capacities forming part 
of the existing power 
plant, it is planned to 
install one OCGT with a 
capacity of up to 15 
MW and four gas 
reciprocating units with 
a total capacity of up to 
40 MW. 
According to technical 
specifications, 
generators of these 
units under two 
projects will be 
connected to the 35 kV 
switchgear of the 
power plant. The 35 kV 
switchgear via the 
35/110 kV power 
transformer is 
connected to the in-
house 110 kV 
substation, which in its 
turn is connected to 
the DSO’s 110 kV grid.  

 
In accordance with paragraph 2.1, Chapter 2, 
Section III of TNC, 

2.1. Determining the type of generating units 

Generating units are classified into four categories 
according to the voltage level of their connection 
point and their capacity, namely: 

Type A – a connection point with a voltage below 
110 kV and a capacity up to and including 1 MW; 

Type B – a connection point with a voltage below 
110 kV and a capacity from 1 MW up to and 
including 20 MW; 

Type C – a connection point with a voltage below 
110 kV and a capacity from 20 MW up to and 
including 75 MW; 

Type D – a connection point with a voltage of 110 
kV or higher. A generating unit also belongs to Type 
D if its connection point has a voltage below 110 kV 
and a capacity above 75 MW. 

Therefore, the types of generating units are 
classified into four categories and depend on the 
voltage at the connection point and the capacity, 

There is no need to 
amend the Tender 
Documentation. 
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No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

Do these generating 
units belong to Type D 
according to the 
requirements of the 
Transmission Network 
Code, if generators are 
connected to 35 kV 
busbars but power is 
injected to the IPS of 
Ukraine via the in-
house 110 kV 
substation? 

rather than on the connection scheme of the 
generators.  

 

19.  JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

Which specific voltage 
must be taken into 
account when 
determining the type of 
power generating 
module in accordance 
with Chapter 2, Section 
III of the Transmission 
Network Code: 
- busbar voltage to 
which the generator is 
directly connected (35 
kV); or 
- voltage at the 
connection point of the 
power plant to the grid 
(110 kV or higher)? 

 
In accordance with paragraph 2.1, Chapter 2, 
Section III of TNC, 

2.1. Determining the type of generating units 

Generating units are classified into four categories 
according to the voltage level of their connection 
point and their capacity, namely: 

Type A – a connection point with a voltage below 
110 kV and a capacity up to and including 1 MW; 

Type B – a connection point with a voltage below 
110 kV and a capacity from 1 MW up to and 
including 20 MW; 

Type C – a connection point with a voltage below 
110 kV and a capacity from 20 MW up to and 
including 75 MW; 

Type D – a connection point with a voltage of 110 
kV or higher. A generating unit also belongs to Type 

There is no need to 
amend the Tender 
Documentation. 
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No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

D if its connection point has a voltage below 110 kV 
and a capacity above 75 MW. 

Therefore, the voltage at the connection point is 
taken into account. 

 
20.  JOINT STOCK 

COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

What specific criteria 
and provisions of the 
Transmission Network 
Code apply when 
determining the type of 
power generating 
module when a step-up 
power transformer is 
installed between the 
generator and the 
connection point to the 
TSO grid? 
Please clarify with 
reference to the 
relevant provisions of 
the Transmission 
Network Code and, if 
available, other 
regulatory legal acts or 
normative documents 
governing the 
procedure for 
determining the type of 
power-generating 
module in the 
described case. 

 
In accordance with paragraph 2.1, Chapter 2, 
Section III of TNC, 

2.1. Determining the type of generating units 

Generating units are classified into four categories 
according to the voltage level of their connection 
point and their capacity, namely: 

Type A – a connection point with a voltage below 
110 kV and a capacity up to and including 1 MW; 

Type B – a connection point with a voltage below 
110 kV and a capacity from 1 MW up to and 
including 20 MW; 

Type C – a connection point with a voltage below 
110 kV and a capacity from 20 MW up to and 
including 75 MW; 

Type D – a connection point with a voltage of 110 
kV or higher. A generating unit also belongs to Type 
D if its connection point has a voltage below 110 kV 
and a capacity above 75 MW. 

 

There is no need to 
amend the Tender 
Documentation. 
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No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

21.  JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

What information / 
documents is/are 
required to confirm 
conformity of 
equipment to 
regulatory 
requirements 
regarding the emission 
limit values for  
pollutants established 
by the legislation in the 
field of prevention, 
reduction, and control 
of pollution and 
ambient air protection? 

 At the stage of submission of tender proposals, it 
will be sufficient to state information on equipment 
compliance with the emission threshold values for 
pollutants in the respective documents (project 
documentation of the construction object, bidding 
documents, technical data sheet/certificate of 
conformity of the respective generating equipment, 
letters from manufacturers or suppliers of the 
respective equipment). In addition, supporting 
documents for equipment compliance with the 
emission limit values for pollutants include: an 
atmospheric emission permit, an EIA conclusion, a 
post-project monitoring report, and air quality test 
reports (after commissioning of the installations). 

There is no need to 
amend the Tender 
Documentation. 
 

22. Contract 
agreement on the 
provision of 
services of 
ensuring the 
development of 
generating 
capacities 
Clause 11 of the 
Agreement - 
Miscellaneous 
P. 11.8 “The 
Service Provider 
may transfer its 
rights and 
obligations under 
the Agreement to 
third parties only 
subject to the 

JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

Is it possible under the 
terms of the Tender 
Documentation and 
the draft agreement  
on the provision of 
services for ensuring 
generating capacity 
development to submit  
a tender proposal by a 
legal entity with 
subsequent 
substitution of the 
party to  the agreement 
(assignment of rights 
and obligations) to 
another legal entity 
subject to the prior 
written consent of the  
Customer in 
accordance with 

 The substitution of a tenderer during the tendering 
stage is not envisaged. 

There is no need to 
amend the Tender 
Documentation. 
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No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

written consent of 
the Customer.” 

paragraph 11.8 of the 
draft agreement? 

23.  JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

Will a change in the 
owner of the corporate 
rights of the 
tenderer/tender winner  
after the conclusion of 
the agreement be 
considered a violation 
of the terms of the 
tender or the 
agreement, provided 
that the legal entity 
that is a party to the 
agreement remains  
unchanged? 

 It will not be considered a violation, provided that 
the owner of the corporate rights complies with the 
qualification requirements defined in the TD. 

There is no need to 
amend the Tender 
Documentation. 
 

24.  JOINT STOCK 
COMPANY 
“NATIONAL 
POWER 
COMPANY 
NAFTOGAS OF 
UKRAINE” 
 

Given the justification 
provided, please clarify 
whether technical 
solutions for integrated 
Level II engineering 
protection comply with 
the requirements of the 
Tender Documentation, 
provided that such 
protection method is 
envisioned by the 
project documentation 
and complies with the 
recommendations of  
authorised specialised 
organisations? 
If not, please amend 
the Tender 
Documentation by 

When preparing the terms of 
reference for tenders on  
construction measures for 
Level II protection of 
generation facilities, the 
recommendations of the 
specialised design organisation 
of the Ministry of  
Defence of Ukraine were taken 
into account, according to 
which the implementation of 
conventional Level II 
protection for certain CHP 
facilities is technically 
impossible or impractical. 
Therefore, the technical 
solution was selected 
providing for the integrated 
Level II engineering protection 

Following the review of proposals received from 
potential tenderers, the Ministry of Energy has 
developed draft amendments to the Order of the 
Cabinet of Ministers of Ukraine regarding the 
tender for the construction of new generating 
capacities, specifically in terms of revising the 
physical protection requirements. 
The draft decision provides for the installation of 
engineering protection for critical elements of 
critical infrastructure facilities against air attacks, 
taking into account standard engineering 
protection solutions, as defined in CMU Resolution  
No. 471 dated 26 April 2024 “Certain Issues of 
Engineering Protection of Critical Infrastructure”.  
Thus, once the CMU approves the amendments, the 
physical protection requirements for power 
facilities within the framework of the tender will be 
relaxed in terms of:  

The Tender 
Documentation has 
been amended 
accordingly. At the 
moment, should the 
CMU introduce 
amendments to the 
order on conducting the 
tender and relax the 
requirements for 
physical (engineering) 
protection, relevant 
amendments will be 
automatically 
incorporated when 
applying the provisions 
of the Tender 
Documentation. 
 



26 

 

No. TD current 
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Potential tenderer’s 
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Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

clarifying the 
requirements for 
projects participating in 
the tender regarding 
the possibility of  
installing integrated 
Level II engineering 
protection. 

ensuring the required 
safeguard level by integrating 
protective structures directly 
into the existing infrastructure 
of the facility. 
 

- category of protection (removing the 
requirement of mandatory Level II 
protection) 

- scope of protection (only critical elements 
of power facilities). 

   

25. Section I. General 
Provisions 
4.2 Geographical 
location and 
timelines of 
commissioning of 
generating 
capacities 
The maximum 
deadline for 
commissioning 
the power 
generation facility 
is 20 months from 
the date of signing 
the agreement 
between the TSO 
and the tender 
winner(s). 

TS ENERGO LLC Given the justification 
provided, please 
consider the possibility 
of extending 
(increasing) the 
established deadline 
for commissioning of 
the power facility for 
tenderers intending to 
build a generating 
capacity of more than 
10 MW. Alternatively, 
please provide for the 
possibility of extending 
the said deadlines 
during the term of the 
agreement on the 
provision of services for 
ensuring generating 
capacity development 
– extension on grounds 
beyond the control of 
the tender winner. 

Pursuant to paragraph 5 of 
Order  No. 488-r dated 22 May 
2026 of the Cabinet of 
Ministers of Ukraine, and 
paragraph 4.2 of the Tender 
Documentation, the maximum 
deadline for commissioning 
the power generation facility is 
established at 20 months from 
the date of signing the 
agreement between the 
transmission system operator 
and the tender winner(s). TS 
ENERGO LLC’s project provides 
for the installation of a high 
capacity equipment - 20 gas 
reciprocating units WARTSILA 
W20V34SG. We have 
consulted with the equipment 
manufacturer and were 
informed about the 
prospective production 
timelines for the required 
quantity of equipment, which 
can be set no earlier than 2030 
due to the high load of the 
manufacturer.  Logistics plays 

The Tender Documentation must comply with the 
requirements of Order No. 488-r of the Cabinet of 
Ministers of Ukraine, according to which the 
maximum deadline for commissioning of the power 
facility is 20 months from the date of signing the 
agreement between the transmission system 
operator and the tender winner(s). Therefore, 
introducing the mentioned amendments to the 
Tender Documentation will not be possible. 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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an equally important role in 
generation commissioning  
timelines due to the military 
actions by the russian 
federation and the global 
issues. At present, the delivery 
of any equipment to Ukraine 
takes several times longer than 
in the pre-war period, and any 
transport company can 
confirm it. For the reasons set 
forth above, completing the 
project with commissioning 
within 20 months does not 
seem possible. Furthermore, 
the Tender Documentation 
provides for a performance 
security under the agreement, 
which amounts to the UAH 
equivalent of EUR 15,000 per 1 
MW of capacity, calculated at 
the official UAH/EUR exchange 
rate established by the 
National Bank of Ukraine on 
the day the tender is 
announced. These are quite 
significant funds that the 
tender winner will actually be 
obliged to “freeze” for a long 
period instead of utilizing for 
the execution of obligations 
under the concluded 
agreement. At the same time, 
the tender winner bears the 
risks of losing the performance 
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security entirely on grounds 
beyond the winner’s control. 
 

26. Section III. 
Instructions for 
the tender 
preparation and 
submission 
4. Qualification 
requirements for 
the tender 
- construction of a 
generating 
capacity shall 
include the 
construction of 
Level II 
engineering 
protection 
structures taking 
into account 
standard 
engineering 
protection 
solutions for 
critical elements 
of critical 
infrastructure 
facilities against 
air attacks within 
the framework of 
implementing the 
Resolution of the 
Cabinet of 
Ministers of 

TS ENERGO LLC 
 

Please take this 
information into 
account during further 
preparation for the 
tender and ensure that 
tenderers have access 
to the regulatory and 
technical 
documentation 
governing the 
development of project 
documentation for the 
protection of critical 
infrastructure facilities 
in the fuel and energy 
sector in any legally 
permitted manner. 

In accordance with paragraph 8 
of CMU Order No. 448-r dated 
22 May 2026 and paragraph 4 
of the Tender Documentation, 
construction of a generating 
capacity shall include the 
construction of Level II 
engineering protection 
structures taking into account 
standard engineering 
protection solutions for critical 
elements of critical 
infrastructure facilities against 
air attacks within the 
framework of implementing 
the Resolution of the Cabinet 
of Ministers of Ukraine  No.  
471 dated 26 April 2024 
“Certain Issues of Engineering 
Protection of Critical 
Infrastructure”. 
In accordance with CMU 
Resolution No. 677 dated 10 
July 2019 “On approval of the 
Procedure for holding a tender 
for the construction of 
generating capacity and 
implementation of demand 
response measures”, the 
tender shall be conducted on 
the basis of the principles of: 
ensuring fair competition 

Following the review of proposals received from 
potential tenderers, the Ministry of Energy has 
developed draft amendments to the Order of the 
Cabinet of Ministers of Ukraine regarding the 
tender for the construction of new generating 
capacities, specifically in terms of revising the 
physical protection requirements. 
The draft decision provides for the installation of 
engineering protection for critical elements of 
critical infrastructure facilities against air attacks, 
taking into account standard engineering 
protection solutions, as defined in CMU Resolution  
No. 471 dated 26 April 2024 “Certain Issues of 
Engineering Protection of Critical Infrastructure”.  
Thus, once the CMU approves the amendments, the 
physical protection requirements for power 
facilities within the framework of the tender will be 
relaxed in terms of:  

- category of protection (removing the 
requirement of mandatory Level II 
protection) 

- scope of protection (only critical elements 
of power facilities). 

At the same time, regarding the access to the 
regulatory and technical documentation governing 
the development of project documentation for the 
protection of critical infrastructure facilities in 
accordance with standard engineering protection 
solutions defined by the Resolution of the Cabinet 
of Ministers of Ukraine  No. 471 dated 26 April 2024 
“Certain Issues of Engineering Protection of Critical 
Infrastructure”, please refer to the provisions of 

The Tender 
Documentation has 
been amended 
accordingly. At the 
moment, should the 
CMU introduce 
amendments to the 
order on conducting the 
tender and relax the 
requirements for 
physical (engineering) 
protection, relevant 
amendments will be 
automatically 
incorporated when 
applying the provisions 
of the Tender 
Documentation. 
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Ukraine dated 26 
April 2024 No. 471 
“Certain Issues of 
Engineering 
Protection of 
Critical 
Infrastructure”; 
 

among tenderers, openness 
and transparency, non-
discrimination of tenderers, 
objective and impartial 
evaluation of tender proposals, 
and prevention of 
corrupt practices and abuses 
during the tender. 
However, CMU Resolution  No. 
471 dated 26 April 2024 
”Certain Issues of Engineering 
Protection of Critical 
Infrastructure” is not publicly 
available.  
On 26 June 2026, TS ENERGO 
LLC applied to NPC Ukrenergo 
as the contracting authority 
with an official request asking 
for access to the regulatory and 
technical documentation 
governing the development of 
the project documentation for 
the protection of critical 
infrastructure facilities in the 
fuel and energy sector. 
Unfortunately, we have not 
received any response as of 
today. 
Therefore, potential tenderers 
are in fact unable to develop 
design solutions in accordance 
with the requirements of the 
Tender Documentation. 

CMU Regulation No. 736 dated 19 October 2016, 
which approved the Standard Instruction on the 
procedure for accounting, storage, use, and 
destruction of documents and other tangible 
information carriers containing official information.   
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27. Contract 
Agreement on the 
provision of 
services of 
ensuring the 
development of 
generating 
capacity 
Section III. 
“Instructions for 
the tender 
preparation and 
submission”  
Cl. 4. 

TS ENERGO LLC 
 

Given the justification 
provided, please 
supplement Clause 6.4 
of the draft Agreement 
on the provision of 
services for ensuring 
generating capacity 
development with 
provisions clarifying 
when and under what 
conditions the term of 
the respective sections 
of the said clause of the 
Agreement begins. 

Paragraph 4, Section III. 
“Instructions for the tender 
preparation and submission” 
of the Tender Documentation 
contains a list of documents 
that the tenderer shall submit 
to confirm its compliance with 
qualification requirements. 
Among the documents 
required for submission, the 
licence to carry out business 
activity in the energy sector 
and the imbalance settlement 
agreement are not mentioned. 
At the same time, Clause 6.4 of 
the Agreement on the 
provision of services for 
ensuring generating capacity 
development, the draft copy of 
which is provided in the annex 
to the Tender Documentation, 
states about the automatic 
termination of the Agreement 
without the need to send the 
termination notice on the day 
of: 

• termination of the 
imbalance settlement 
agreement with the 
Service Provider; 

• termination of the 
licence to carry out 
business activity in 
the energy sector of a 
Party; 

No amendments to the Agreement are required. 
The terms of termination are construed with regard 
to circumstances causing the cessation of activity in 
the electricity market. They do not provide for the 
agreement termination in case of a failure to obtain 
a licence (or a failure to obtain it in a timely 
manner). We think it would be impractical to 
establish a deadline for obtaining a licence, since 
according to the sequence of actions for the project 
implementation and based on the cited norms of 
the licensing procedure, the licence must be 
obtained after the completion of construction but 
before the conclusion of agreements on the 
provision of transmission, dispatch control, and 
settlement services. At the same time, in 
accordance with the terms and conditions of the 
Agreement, Clause 2.12 “The term of payment 
under this Agreement shall be five years (60 
calendar months) commencing on the month 
following the month in which the generating unit 
was commissioned by performing the list of 
measures specified in Clause 3.1(2) of the 
Agreement”. Also, in accordance with Clause 1.2., 
“Confirmation of the fact of provision of the 
Services (hereinafter referred to as the activity in 
the electricity market) under this Agreement shall 
be the simultaneous execution within a time 
interval (hour) of the settlement month, specified in  
Clause 2.5 of this Agreement, of the following 
operations: electricity delivery generated by the 
generating unit not exceeding the volume of 
electricity that can be delivered by the generating 
unit in the volume limited by the available capacity  
specified in paragraph 2.3.1 of the Agreement, and 
the sale of this electricity under bilateral contracts 

There is no need to 
amend the Tender 
Documentation. 
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• making a 
corresponding entry 
in the Unified State 
Register of Legal 
Entities, Individual 
Entrepreneurs and 
Public Formations 
regarding the 
termination of the 
Party as a legal entity 
as a result of 
liquidation. Based on 
the statutory 
requirements, 
obtaining a licence for 
the right to carry out 
business activity in 
the energy sector is 
possible only subject 
to the readiness of the 
declared (newly 
constructed) power 
facility for operation, 
which shall be 
confirmed by a 
document issued in 
accordance with the 
legislation in the field 
of urban planning 
regulation. At the 
same time, the 
imbalance settlement 
agreement can be 
concluded only after 

and/or in the day-ahead market and/or in the 
intraday market.” 
Thus, to confirm the fact of provision of the services 
commencing on the month following the month in 
which the generating unit was commissioned by 
performing the list of measures specified in Clause 
3.1(2) of the Agreement, the Service Provider must 
ensure the conclusion of agreements in the market, 
and this obligation is specified in Clause 3.1(3).  
At the same time, should the Agreement establish 
the same implementation period for other 
obligations specified in the Agreement, in NPC 
Ukrenergo opinion it would pose additional risks for 
the Service Provider regarding untimely 
performance of obligations under the Agreement, 
which subsequently would entail the forfeiture of 
the performance security. Thus (for example), if the 
project is implemented on the 5th day of a month, 
the Service Provider will have additional time (at 
least) until the 1st day of the following month to 
complete the milestone of concluding agreements 
in the market. 
In other case, given the conditions stated in the 
Order of the Cabinet of Ministers of Ukraine, the 
deadline that can be established will be identical to 
the deadline set for the execution of obligations 
specified in Clause 3.1(2) of the Agreement, and it 
would significantly increase the risks of losing the 
performance security and failing to fulfil the 
undertaken obligations by the Service Provider. 
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obtaining the 
respective licence. 

28. Section III. 
P. 1  
The deadline for 
the submission of 
tender proposals 
by the tenderers 
is three months, 
starting from the 
day following the 
day of publication 
of the Tender 
Documentation. 
The tender is held 
in two stages: 1) 
qualification of 
tenderers in 
accordance with 
the requirements 
of the Tender 
Documentation 
and selection of 
tenders of 
qualified 
participants for 
participation in 
the second stage 
of the tender; 2) 
determining the 
winner(s) from 
among the 
qualified 
tenderers by 
selecting the best 

JSC “DTEK 
ZAKHIDENERGO” 

The specified period is 
inconsistent with 
paragraph 1 of Section 
IV, which provides for a 
different deadline for 
the submission of 
tender proposals, 
namely 90 days from 
the date of approval of 
the Tender 
Documentation by the 
Tender Commission 
and its publication; it is 
required to either align 
provisions of the said 
paragraphs or exclude 
one of them in order to 
eliminate the 
contradiction, or the 
specific date and time 
must be set for closing 
the window for the 
submission of tender 
proposals. 

P. 1, Section III. 
The deadline for the submission 
of tender proposals by the 
tenderers is three months, 
starting from the day following 
the day of publication of the 
Tender Documentation. 
 

In order to remove the ambiguous interpretation of 
the timeline for the submission of tender proposals 
and ensure a common understanding of the 
requirements by all tenderers, the Tender 
Documentation has been amended by establishing 
a clear deadline and time for the submission of 
tender proposals - by 8 October 2026, 17:00. 
 

Tender Documentation 
has been amended with 
a clear definition of the 
time and date when the 
window for the 
submission of tender 
proposals is closed. 
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price proposal in 
accordance with 
the terms and 
conditions 
specified by the 
Procedure; The 
winner of the 
tender will be 
determined for 
each regional lot 
separately. 

29. P. 1.1 Section III 
and P. 4 Section III 

JSC “DTEK 
ZAKHIDENERGO” 
 

The Tender 
Documentation does 
not define the form of 
providing the relevant 
information, which 
requires either 
establishing the 
relevant form directly 
in the Tender 
Documentation or 
clarifying that such 
information in a format 
of the submitter’s 
choice. 
 In addition, the 
provisions of P. 1.1 
Section III and P. 4 
Section III in some 
cases duplicate each 
other, in view of which 
it is necessary to 
consolidate these 

P. 1.1 Section III and P. 4 
Section III 

4. Information in the form 
specified in the Tender 
Documentation about persons 
related to the tender 
participant by relations 
regarding the exercise of 
control (list of legal entities 
and/or individual 
entrepreneurs); 

 The list of documents of the 
tender participant with the 
requirements for them, which 
should include, in particular: … 

information in the form 
specified in the Tender 
Documentation about persons 
related to the tender 
participant by relations 
regarding the exercise of 

In order to ensure a unified approach to the 
preparation and execution of tender proposals of 
participants, a tender proposal form has been 
developed, which is included in the Tender 
Documentation. The participant fills out this form 
and submits copies of the documents provided for 
by the Tender Documentation requirements to 
confirm the information provided in the tender 
proposal. 
 

Tender Documentation 
has been amended, a 
separate form of 
submission of tender 
proposal has been 
approved. 
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provisions in order to 
eliminate duplication 
and avoid redundant 
norms. 

control (list of legal entities 
and/or individual 
entrepreneurs) 

30. Section III 
Section III. 
Instructions for 
preparing and 
submitting a 
tender proposal 
1.1 List of 
documents of the 
tender participant 
and requirements 
for them 
5. Technical 
information on 
the project shall 
contain the main 
technical 
requirements, 
including the 
technical 
characteristics of 
the generating 
capacities, as well 
as information 
confirming the 
compliance of the 
technical 
parameters of the 
declared 
generating 
capacity with the 

JSC “DTEK 
ZAKHIDENERGO” 
 

The Tender 
Documentation 
contains two separate 
clauses that partially 
regulate similar issues 
in different ways and 
in some cases 
duplicate the 
provisions. 
Thus, in P. 1.1. of 
Section III "List of 
documents of the 
tender participant and 
requirements for 
them" it is determined 
the need to submit, 
among other things, 
technical information 
on the project, which 
must contain the main 
technical 
requirements, 
including the technical 
characteristics of 
generating capacities, 
as well as information 
confirming the 
compliance of the 
technical parameters 
of the declared 

P. 1.1 Section III The technical 
information on the project 
must contain the main 
technical requirements, 
including the technical 
characteristics of the 
generating capacities, as well 
as information confirming the 
compliance of the technical 
parameters of the declared 
generating capacity with the 
requirements of the TNC.  

In the context of the request, at the stage of 
submitting a tender proposal for the purpose of  
the requirement of subparagraph 5, P. 1.1. Section 
III of the Tender Documentation, it is enough to 
provide the terms of reference for the design of 
generating capacity with an indication of technical 
requirements, as fixed by the provisions of P. 4 of 
Section III. 
 
 
  

There is no need to 
amend the Tender 
Documentation. 
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requirements of 
the TNC.  
4. Qualification 
requirements for 
the proposal of 
the tender 
participant 
The proposal of 
the tender 
participant must 
include tasks for 
the design of 
generating 
capacity with 
technical 
characteristics of 
generating 
capacity that 
meet the 
following main 
technical 
requirements: 

generating capacity 
with the requirements 
of the TNC.  
At the same time, P. 4 
of Section III 
"Qualification 
Requirements for the 
tender proposal" also 
defines the list of 
documents of the 
tender participant with 
requirements for 
them. 
In addition, P. 4 of 
Section III states that 
the proposal of the 
tender participant 
must include tasks for 
the design of 
generating capacity 
with technical 
characteristics of 
generating capacity 
that meet certain 
technical requirements 
and defines them. 
Based on this, the 
question arises 
whether it is sufficient 
to fulfil the 
requirement of 
subparagraph 5 P. 1.1. 
Section III to provide 
the terms of reference 
for the design of 
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generating capacity 
with an indication of 
technical 
requirements, as fixed 
by the provisions of P. 
4 of Section III. 
Does the information 
in these norms provide 
for the provision of 
different information? 
What information 
should be provided to 
confirm the 
compliance of the 
technical parameters 
of the declared 
generating capacity 
with the requirements 
of TNC according to 
subparagraph 5 P. 1.1. 
Section III? 
In general, the 
provision 
subparagraph 5 P. 1.1. 
Section III contain 
legally unspecified 
wording that allows for 
their ambiguous 
interpretation and 
does not allow an 
objective assessment 
of their relationship 
with the provisions of 
P. 4 of Section III. 
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 Given the above, it is 
necessary to provide 
appropriate 
clarifications and/or 
proper details of 
subparagraph 5 P. 1.1. 
Section III or align its 
provisions with P. 4 of 
Section III or exclude it 
altogether. 

31. P. 1.2 Section III JSC “DTEK 
ZAKHIDENERGO” 
 

Please provide 
clarifications and/or 
specify the provisions 
of the Tender 
Documentation 
regarding how to label 
(form, method) the 
outer and two inner 
envelopes (containers, 
boxes)? 

P. 1.2 Section III Outer and two 
inner envelopes (containers, 
boxes) must be properly 
labelled 

The procedure for submitting a tender proposal is 
defined, in particular, it is provided for the 
submission of the qualification part and the price 
offer in separate sealed envelopes (containers, 
boxes). For each part, separate requirements are 
established for the composition of documents, their 
execution, binding, numbering and signing. It is also 
provided for the submission of paper and electronic 
copies of the qualification part of the proposal, and 
the outer and inner envelopes (containers, boxes) 
must be properly labelled. Thus, the inner envelope 
(container, box) containing the qualifying part of 
the proposal must be labelled as the "qualification 
part", and the inner envelope (container, box) 
containing the price offer must be labelled as the 
"price offer". 
 

Tender Documentation 
has been amended 
accordingly in P. 1.2. 

32. P. 2 Section III 
 

JSC “DTEK 
ZAKHIDENERGO” 

Please provide 
clarifications and/or 
specify the provisions 
of the Tender 
Documentation 
regarding what 
capacity is taken to 

P. 2 Section III The amount of 
performance security for 
participation in the tender for 
each tender proposal is the 
hryvnia equivalent of EUR 
5000 per 1 MW of capacity, 
which is declared by the 
participant in its tender 

The procedure for holding a tender for the 
construction of generating capacity is as follows: 
21) available capacity - the permitted (contractual) 
capacity of electricity supply of the generating unit 
(kW), in respect of which an agreement on the 
provision of services to ensure the development of 
generating capacity has been concluded; 
 

There is no need to 
amend Tender 
Documentation. 

https://ips.ligazakon.net/document/view/kp260436?ed=2026_04_01&an=24
https://ips.ligazakon.net/document/view/kp260436?ed=2026_04_01&an=24
https://ips.ligazakon.net/document/view/kp260436?ed=2026_04_01&an=24
https://ips.ligazakon.net/document/view/kp260436?ed=2026_04_01&an=24
https://ips.ligazakon.net/document/view/kp260436?ed=2026_04_01&an=24
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calculate the amount of 
performance security 
for participation in the 
tender: installed or 
available? 
 At the same time, we 
consider it necessary to 
note that in other 
provisions of the 
Tender Documentation 
and the Draft 
Agreement, both terms 
are used: 
– P. 5 Section V: "If the 
tender participants 
submit the same price 
offers within the same 
lot, then the tender 
proposal rating is 
determined in the order 
of increasing the 
available capacity of 
the relevant electric 
power facilities 
declared in the tender 
proposal of such 
participants"; 
– in P. 1.1 of the Draft 
Agreement – both 
installed and available 
capacity is indicated; 

proposal, calculated at the 
official exchange rate of 
hryvnia to euro set by the 
National Bank on the day of 
the announcement of the 
tender. 
 

1. Subject of the Agreement. 1.1. The Service 
Provider undertakes to commission a highly 
manoeuvrable power plant _________(name of the 
generating unit)________ with an installed capacity 
of ____ MW, an available capacity of ____ MW 
 
6. The minimum installed capacity of the electric 
power facility is 10 MW, the maximum installed 
capacity of the electric power facility is not more 
than the proposal for the relevant regional lot. 
(Procedure) 
 
The activation time (full activation of the installed 
capacity) from the stopped state should be no more 
than 30 minutes from the moment of receipt of the 
appropriate command of the transmission system 
operator (Order of the Cabinet of Ministers of 
Ukraine), cannot be changed. 
 
Law of Ukraine 30) installed capacity   of the electric 
power facility - the total rated active electric 
capacity of the electric generating equipment 
intended for the production of electric energy or 
combined production of electric and thermal 
energy, which is part  of the electric power facility, 
which is confirmed by technical documentation or 
technical passport of the electric generating 
equipment;  
 
Thus, the performance security of participation in 
the tender is paid for the amount of available 
capacity declared by the tender participant in their 
tender proposal. 
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– P. 1.3 of the Draft 
Agreement: "The 
condition for 
concluding this 
Agreement is the 
provision by the Service 
Provider, as the winner 
of the tender, of 
guarantee security for 
the fulfilment of 
obligations under this 
Agreement, which is 
equivalent to EUR 
15000 per 1 MW of 
available capacity. 

33. P. 3 Section III JSC “DTEK 
ZAKHIDENERGO” 

Please provide 
clarifications and/or 
specify the provisions 
of the Tender 
Documentation 
regarding what 
documents should 
confirm the authority 
of the tender 
participant to conclude 
the relevant 
agreement? 

The participant of the tender 
must meet the following 
mandatory requirements: ... 
have the authority to conclude 
an agreement on the 
construction of new generating 
capacities, which is concluded 
with the winner (winners) of 
the tender on the terms 
specified in the tender 
proposal; 

The documents confirming the authority of the 
tender participant to conclude the relevant 
agreement are the Charter or the power of attorney 
(in particular, but not exclusively). 

There is no need to 
amend Tender 
Documentation. 
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34. P. 3 Section III JSC “DTEK 
ZAKHIDENERGO” 
 

Please provide 
clarifications and/or 
specify the provisions 
of the Tender 
Documentation 
regarding what types of 
activities should be 
specified in the 
constituent documents 
of the tender 
participant? 

P. 3 Section III   
The constituent documents of 
the tender participant must 
specify the types of activities 
that will need to be carried out 
for the implementation of the 
tender requirements. 

The authority of the tender participant to conclude 
the agreement is confirmed by the documents 
provided for by the legislation and the constituent 
documents of the participant. In particular, the 
participant submits documents confirming the 
authority of the head or other authorised person to 
act on behalf of the tender participant, as well as 
other decisions of the participant's management 
bodies in cases where their adoption is provided for 
by the legislation or constituent documents. The 
relevant clarification has been introduced to the 
Tender Documentation in order to ensure a uniform 
approach to confirming the powers of the tender 
participants. 
 

Tender Documentation 
has been amended, in P.   
1.1 of Section III. 

 

35. P. 4 Section III JSC “DTEK 
ZAKHIDENERGO” 

It is necessary to clarify 
the provisions of the 
Tender Documentation 
in terms of the fact that 
support and/or 
compensation of costs 
is understood as PSO in 
the electricity and/or 
natural gas market, 
which corresponds to 
the provisions of 
subparagraph 6 of P. 2 
of the Procedure for 
conducting a tender for 
the construction of 
generating capacity 
and the 
implementation of 
demand response 
measures, approved by 

The participant submits 
information as part of the 
tender proposal, which is 
provided in any form signed by 
the tender participant, which 
indicates the absence of 
support and/or compensation 
for costs associated with the 
construction, reconstruction, 
modernisation, repair and/or 
operation of electrical 
installations  of the electric 
power facility declared for 
participation in the tender. 
 

In accordance with subparagraph 6 of P. 2 of the 
Procedure for holding a tender for the construction 
of generating capacity and the implementation of 
demand response measures, approved by the  CMU 
Resolution  No. 677 dated 10.07.2019, restrictions 
on receiving support and/or compensation for costs 
apply to the application of the mechanism for 
imposing special obligations (PSO) in the electricity 
or natural gas market.  
At the same time, Tender Documentation already 
takes into account the specified requirements of 
the Procedure. In particular, paragraph 4 of Section 
III provides for the submission by the participant of 
information on the lack of support and/or 
compensation for costs associated with the 
construction and operation of electricity facilities, 
and also establishes that the tender proposal 
should not participate in other mechanisms of state 
support, with the exception of financial assistance, 
which is 100 percent repayable. 

There is no need to 
amend Tender 
Documentation. 
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the Resolution of the 
CMU No. 677 dated 
10.07.2019 (in the 
current version), and 
not any support and/or 
compensation of costs. 

The Tender Documentation is developed in 
accordance with the requirements of the Procedure 
and conditions of the tender approved by the 
Cabinet of Ministers of Ukraine and cannot 
contradict these regulations. In this regard, 
additional clarification regarding the PSO is not 
deemed necessary, since the relevant requirements 
have already been taken into account in the 
provisions of the Tender Documentation. 
 

36. P. 4 Section III 
 

JSC “DTEK 
ZAKHIDENERGO” 

Taking into account the 
fact that the provisions 
of the  CMU Resolution 
No. 471 dated 
26.04.2024 "Certain 
Issues of Engineering 
Protection of Critical 
Infrastructure" are 
classified and, 
accordingly, are not 
publicly available, it 
seems appropriate to 
provide the basic 
technical requirements 
for the arrangement of 
Level II engineering 
protection in the 
provisions of the 
Tender 
Documentation. 
At the same time, 
providing such 
requirements in the 
Tender Documentation 
will eliminate the risk of 

Construction of generating 
capacity should provide for the 
arrangement of Level II 
engineering protection , taking 
into account standard 
solutions for engineering 
protection of critical elements 
of critical infrastructure 
facilities from damage by air 
attack as part of the 
implementation of the 
Resolution of the Cabinet of 
Ministers of Ukraine No. 471  
dated 26 April 2024  "Certain 
Issues of Engineering 
Protection of Critical 
Infrastructure" 

The Tender Documentation is developed in 
accordance with the Procedure for holding the 
tender and the conditions of the tender approved 
by the Cabinet of Ministers of Ukraine and may not 
contain provisions that differ from the 
requirements determined by the specified 
regulatory legal acts.  
In this regard, there are no grounds for including in 
the Tender Documentation additional technical 
requirements for engineering protection or a 
separate list of supporting documents that are not 
provided for by the terms of the tender and current 
legislation. 
At the same time, the Ministry of Energy, in 
accordance with the procedure established by the 
Regulations of the Cabinet of Ministers of Ukraine, 
is currently preparing amendments to this order in 
terms of requirements for the physical protection of 
generation facilities. In particular, the possibility of 
easing the requirements for the arrangement of 
physical (engineering) protection of the energy 
facility in terms of the category and scope of such 
protection is being addressed. 
 
 

Tender Documentation 
has been amended 
accordingly. Currently, if 
the CMU amends the 
order on the tender and 
mitigates the 
requirements for the 
installation of physical 
(engineering) 
protection, the relevant 
changes will be 
automatically taken into 
account when applying 
the provisions of the 
Tender Documentation. 
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changes to the 
specified resolution of 
the CMU for potential 
participants. 
In addition, in the 
Tender 
Documentation, it is 
necessary to determine 
by which supporting 
documents the winner 
must certify to the TSO 
the fulfilment of this 
requirement, because 
the Draft Agreement 
(subparagraph 2 P. 
3.1.) contains 
provisions on the 
provision of supporting 
documents for the 
construction of Level II 
engineering protection. 

 

37. Section VI 
P. 2 
Performance 
security for the 
fulfilment of 
obligations under 
the agreement 
The guarantee 
security provided 
as a guarantee for 
the fulfilment of 
obligations under 
the agreement 
shall be charged  

JSC “DTEK 
ZAKHIDENERGO” 

In view of the above, 
the requirement to 
obtain the ASP status of 
for the provision of 
frequency containment 
reserves and automatic 
frequency restoration 
reserves is excessive 
and does not have 
proper legal grounds 
for its establishment. 
Based on this, it seems 
appropriate to exclude 
it from the provisions 

In accordance with the 
provisions of subparagraph 3) 
P. 78 of the Procedure for 
holding a tender for the 
construction of generating 
capacity and the 
implementation of demand 
response measures, approved 
by the  CMU Resolution No. 
677 dated 10.07.2019 (in the 
current version) and P. 1.2. of 
the Draft Agreement, the 
service for ensuring the 
development of generating 

The tender for the construction of new generating 
capacities for 1505 MW was announced taking into 
account the need of the power system for 
manoeuvrable power plants to ensure effective 
balancing of the IPS of Ukraine and the need to have 
guaranteed power reserves (frequency restoration 
reserves). 
Clause 3 of the Rights and Obligations of the Parties 
to the Agreement on the provision of services to 
ensure the development of generating capacity 
provides for the following: 
3.1. After concluding the Agreement, the Service 
Provider is obliged to commission the generating 

There is no need to 
amend Tender 
Documentation. 
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by the TSO at its 
request in case 
the winner of the 
TSO tender fails 
to provide  copies 
of documents  
confirming the 
readiness and 
commissioning  of 
the electric 
power facility, its 
compliance with 
the requirements 
of the TNC, 
acquisition of the 
status of ancillary 
service provider 
for the provision 
of frequency 
containment 
reserves and 
automatic 
frequency 
restoration 
reserves within 
the period 
specified in the 
agreement, which 
are provided for 
by the legislation 
at the time of 
commissioning  of   
the electric 
power facility, or 
the provision of 

of Tender 
Documentation and 
the Draft Agreement. 

capacity is purchased for the 
amount of electricity supplied 
by the electricity facility, in 
respect of which the tender 
participant has acquired the 
right to support, and sold 
under bilateral contracts, in the 
day-ahead market, in the 
intraday market at specified 
time intervals. 
Neither the above documents 
nor the provisions of the 
Transmission Network Code 
contain obligations to provide 
ancillary services. 
 

unit (defined in clause 1.1 of the Agreement) by 
performing a list of the following measures: 
4) conclude with  the TSO (and in case of existence 
of previously concluded agreements, to contact the 
TSO in order to supplement them in the part of the 
generating unit specified in P. 1.1 of this 
Agreement), as required by the Market Rules, 
namely: on participation in the balancing market, 
on the provision of ancillary services, to acquire the 
status of an ancillary service provider with FCR and 
aFRR; 
 
According to Market Rules 3.1.5. Participation in the 
Ancillary Service Market can take place both on a 
voluntary and mandatory basis. Users of the 
transmission system or distribution system who are 
consumers of electricity or ESS cannot be subject to 
obligations to participate in the Ancillary Services 
Market.  
3.1.6. Generating units of Type C and D (the 
categories of which are defined by the Transmission 
Network Code), which were built after the entry 
into force of the Transmission Network Code, as 
well as generating units of Type C and D, which have 
undergone modernisation and/or reconstruction, 
must be technically capable of providing AS with 
FCR, FRR and RR. 
At the same time, according to the amendments to 
the Law of Ukraine on the market 4777  
18) balancing capacity - the amount of reserves for 
frequency and active capacity regulation, which the 
balancing service provider has undertaken to 
maintain and within which it has an obligation to 
submit applications to the transmission system 
operator for the corresponding amount of 
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such documents 
regarding the 
construction of 
the generating 
capacity that 
does not meet 
the terms of the 
tender proposal 
and/or the 
concluded 
agreement. 

balancing electricity in accordance with the 
conditions specified in the agreement; 
4. Producers are obliged (in particular): 
1) to comply with the licensing conditions for the 
conduct of commercial  activities for the production 
of electric energy, other regulatory legal acts 
regulating the functioning of the electricity market; 
2) to conclude agreements that are mandatory for 
carrying out activities in the electricity market, and 
to fulfil the terms of these agreements; 
3) to provide notifications on the contractual 
volumes of purchase and sale of electricity under 
concluded bilateral agreements, including imported 
and exported electricity, in the manner determined 
by the market rules; 
4) to be a provider of balancing services in cases 
determined by market rules; 
138) balancing service provider - a market 
participant that meets the requirements for 
participation in balancing and provides balancing 
services to the transmission system operator; 
 
Thus, participation in the provision of aFFR is not 
mandatory, however, it is necessary to obtain the  
ASP status for aFFR (have the technical ability to 
provide the service) and conclude the relevant 
agreements in accordance with the requirements of 
the market rules. 
 

38. Draft Agreement 
on the provision 
of services to 
ensure the 
development of 

JSC “DTEK 
ZAKHIDENERGO” 

Since the installed 
capacity of the 
generating unit may be 
unknown at the time of 
concluding the 
agreement, it seems 

 The terms of the tender, determined by the  CMU  
Order No. 488-r dated 22 May 2026, provide that 
the minimum installed capacity of the  electric 
power facility is 10 MW, the maximum installed 
capacity of  the electric power facility is no more 
than the proposal for the relevant regional lot. 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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generating 
capacity 
Cl. 1.1. 

appropriate to specify 
only the available 
capacity in the 
agreement. 

Thus, the parameter "installed capacity" is a 
qualification requirement and must be reflected in 
the agreement. At the same time, contractual 
relations related to the payment for the service of 
generating capacity, as well as the amount of 
guarantee security, are determined by the available 
capacity, which the participant submits in their 
tender proposal.   

39. Agreement on the 
provision of 
services to ensure 
the development 
of generating 
capacity 
CL. 2.8. and Cl. 
2.12. 
 

JSC “DTEK 
ZAKHIDENERGO” 

In view of the above, it 
is proposed to exclude 
from Cl. 2.8. the 
wording "... but not 
earlier than the first 
calendar month in 
which the tariff (price) 
or surcharge is in force, 
within the framework 
of imposing special 
obligations to ensure 
public interests in the 
process of functioning 
of the electricity 
market, established by 
the Regulator 
(hereinafter referred to 
as the tariff), which 
contains the item of the 
Customer's expenses 
for payment for the 
Service in accordance 
with Article 33 of the 
Law and subparagraph 
1) of paragraph 78 of 
the Procedure.". 

The dependence of the 
beginning of the service 
provision on the validity of the 
tariff or surcharge is a 
disproportionate condition. 
  
Clauses 2.8. and 2.12. of the 
Draft Agreement provide for 
various legal facts to determine 
the start of the provision of the 
service and the beginning of 
the five-year period of its 
payment, which may lead to 
the expiration of part of the 60-
month period before the actual 
start of the provision and 
payment of the Service, and 
therefore to a reduction in the 
period of financial support of 
the Provider. 
A delay in setting a tariff (price) 
or surcharge, which is beyond 
the  Provider’s control, should 
not reduce the guaranteed 
period of support. 
 

The imposition of additional penalties for reasons 
beyond the control of the Customer (TSO) will only 
lead to the need for an additional increase in the 
tariff for electricity transmission services for further 
payment of increased financial obligations. In 
addition, the lack of funds in the tariff does not 
exempt the TSO from charging for the service of 
ensuring the development of generating capacity 
and its subsequent payment. At the same time, the 
support mechanism already provides for 
determining the price offer in euros and making 
settlements in the hryvnia equivalent taking into 
account the official euro exchange rate, which 
partially neutralises the currency risks of the tender 
participants. 
 

There is no need to 
amend Tender 
Documentation. 
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40. Draft Agreement 
on the provision 
of services to 
ensure the 
development of 
generating 
capacity 
Cl. 2.13. and Cl. 
3.4. 
 

JSC “DTEK 
ZAKHIDENERGO” 

In view of the 
justification provided, 
it is proposed to 
exclude these 
provisions or to provide 
in the terms of the 
Draft Agreement for 
the responsibility of the 
Customer for late 
submission or 
incomplete submission 
of the relevant 
component in the tariff 
for transmission to the 
Regulator for 
consideration and 
approval. 

The proposed provision makes 
the fulfilment of the 
Customer's monetary 
obligation to pay for the duly 
provided and accepted Service 
dependent on the availability 
and sufficiency of funds 
budgeted in the electricity 
transmission tariff. At the same 
time, the formation, 
establishment and revision of 
the relevant tariff do not 
depend on the Provider, and 
therefore such a condition 
unreasonably imposes on it the 
regulatory risk of non-
allocation, untimely allocation 
or incomplete  allocation of the 
Customer's funds for the 
payment of actually provided 
Service. 
The Regulation does not 
determine the procedure and 
terms for confirming the 
availability of funds, the 
consequences of their 
insufficiency, the deadline for 
deferred payment and the 
mechanism for repayment of 
debt after including the 
relevant costs in the tariff. This 
creates the possibility of an 
indefinite deferral of payment 
and does not provide the 
Provider with a guaranteed 

If the approved tariff for transmission has no 
appropriate funds to pay  for  services to ensure the 
development of generating capacity, the Customer 
does not have a source of cost coverage.  
At the same time, the possible temporary absence 
of funds in the tariff does not exempt the TSO from 
being charged for the service of ensuring the 
development of generating capacity and its 
subsequent payment. In addition, the support 
mechanism already provides for determining the 
price offer in euros and making settlements in the 
hryvnia equivalent taking into account the official 
euro exchange rate, which partially neutralises the 
currency risks of the tender participants. 
 
 
 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 



47 

 

No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

receipt of payment for the 
Service actually provided. 
The determination of the 
electricity transmission tariff as 
a source of financing the 
Customer's costs shall not limit 
its contractual obligation to 
make full and timely payment 
for the Services. 
 

41. Draft Agreement 
on the provision 
of services to 
ensure the 
development of 
generating 
capacity 
Cl. 3.1 
3. Rights and 
obligations of the 
Parties 
1) within 
______________
_ to notify  the 
TSO about the 
receipt of 
technical 
conditions for 
connection to the 
electrical 
networks of 
electrical 
installations 
(facilities) of the 
energy sector 

JSC “DTEK 
ZAKHIDENERGO” 

Please provide 
clarifications and/or 
specify the provisions 
of the Tender 
Documentation 
regarding: 
1) at what stage and 
how is the deadline for 
notifying the TSO of 
receipt of technical 
specifications for 
connection to 
electricity networks 
determined or to 
determine this period 
directly in the Draft 
Agreement 
 
2) what supporting 
documents does 
Service Provider need  
to provide to the TSO in 
order to obtain a 
compliance opinion? 

  
Regarding question 1), the deadline is determined 
at the stage of execution of the agreement and is 
set taking into account the longest period for 
obtaining technical specifications, as well as the 
margin of time for unforeseen circumstances. It is 
planned to set a period of 10 months from the date 
of conclusion of the agreement. 
As for question 2), if we are talking about 
compliance with TNC requirements, then 
amendments to TNC and DNC are currently being 
prepared, according to which the term Declaration 
of Conformity and its form are introduced. Thus, the 
above-mentioned Declaration will be a 
confirmation of compliance with the requirements 
of TNC.  

There is no need to 
amend Tender 
Documentation. 
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with a total 
capacity of 
________MW, 
which is an 
integral annex to 
the agreement on 
connection to the 
electrical 
networks of 
electrical 
installations 
(facilities) of the 
energy sector; 

42. Draft Agreement 
on the provision 
of services to 
ensure the 
development of 
generating 
capacity 
Cl. 3.2 
 

JSC “DTEK 
ZAKHIDENERGO” 
 

In view of the 
justification provided, 
the requirements for 
concluding  an 
agreement with the 
TSO on the provision of 
ancillary services and 
obtaining the  ASP 
status with FCR and 
aFRR are excessive and 
do not have proper 
legal grounds for their 
establishment. 
Based on this, it seems 
appropriate to exclude 
them from the Draft 
Agreement. 

In accordance with the 
provisions of subparagraph 3) 
of P. 78 of the Procedure for 
holding a tender for the 
construction of generating 
capacity and the 
implementation of demand 
response measures, approved 
by the  CMU Resolution No. 
677 dated 10.07.2019 (in the 
current version) and P. 1.2. of 
the Draft Agreement, the 
service for ensuring the 
development of generating 
capacity is purchased for the 
amount of electricity supplied 
at the electricity facility, in 
respect of which the tender 
participant has acquired the 
right to support, and sold 
under bilateral contracts, in the 
day-ahead market, in the 

The tender for the construction of new generating 
capacities for 1505 MW was announced taking into 
account the need of the power system for 
manoeuvrable power plants to ensure effective 
balancing of the IPS of Ukraine and the need to have 
guaranteed power reserves (frequency restoration 
reserves). 
Clause 3 of the Rights and Obligations of the Parties 
to the Agreement on the provision of services to 
ensure the development of generating capacity 
provides for the following: 
3.1. After concluding the Agreement, the Service 
Provider is obliged to commission the generating 
unit (defined in clause 1.1 of the Agreement) by 
performing a list of the following measures: 
4) conclude with  the TSO (and in case of existence 
of previously concluded agreements, to contact the 
TSO in order to supplement them in the part of the 
generating unit specified in Cl. 1.1 of this 
Agreement), as required by the Market Rules, 
namely: on participation in the balancing market, 
on the provision of ancillary services, to acquire the 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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intraday market at specified 
time intervals. 
Neither the above documents 
nor the provisions of the 
Transmission Network Code 
contain obligations to provide 
ancillary services. 

status of a ancillary service provider with the FCR 
and aFRR; 
 
According to Market Rules 3.1.5. Participation in the 
Ancillary Service Market can take place both on a 
voluntary and mandatory basis. Users of the 
transmission system or distribution system who are 
consumers of electricity or ESS cannot be subject to 
obligations to participate in the  Ancillary Service 
Market.  
3.1.6. Generating units of Type C and D (the 
categories of which are defined by the Transmission 
Network Code), which were built after the entry 
into force of the Transmission Network Code, as 
well as generating units of Type C and D, which have 
undergone modernisation and/or reconstruction, 
must be technically capable of providing AS with 
FCR, FRR and RR. 
At the same time, according to the amendments to 
the Law of Ukraine on the market 4777  
18) balancing capacity - the amount of reserves for 
frequency and active capacity regulation, which the 
balancing service provider has undertaken to 
maintain and within which it has an obligation to 
submit applications to the transmission system 
operator for the corresponding amount of 
balancing electricity in accordance with the 
conditions specified in the agreement; 
4. Producers are obliged (in particular): 
1) to comply with the licensing conditions for the 
conduct of commercial  activities for the production 
of electric energy, other regulatory legal acts 
regulating the functioning of the electricity market; 
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2) to conclude agreements that are mandatory for 
carrying out activities in the electricity market, and 
to fulfil the terms of these agreements; 
3) to provide notifications on the contractual 
volumes of purchase and sale of electricity under 
concluded bilateral agreements, including imported 
and exported electricity, in the manner determined 
by the market rules; 
4) to be a provider of balancing services in cases 
determined by market rules; 
138) balancing service provider - a market 
participant that meets the requirements for 
participation in balancing and provides balancing 
services to the transmission system operator; 
 
Thus, participation in the provision of aFFR is not 
mandatory, however, it is necessary to obtain the  
ASP status for aFFR (have the technical ability to 
provide the service) and conclude the relevant 
agreements in accordance with the requirements of 
the market rules. 
 
 

43. Draft Agreement 
on the provision 
of services to 
ensure the 
development of 
generating 
capacity 
Cl. 3.4 
 

JSC “DTEK 
ZAKHIDENERGO” 
 

 The Regulation gives the 
Customer the right to suspend 
the fulfilment of its own 
financial obligation, but does 
not take into account the 
possibility of the existence of 
counter-indebtedness of the 
Customer itself to the Provider, 
in particular under contracts 
concluded in the balancing 
market. 

Currently, the Customer's right to suspend the 
fulfilment of obligations to pay for services is 
related exclusively to the presence of overdue 
debts of the Provider for services provided by NPC 
Ukrenergo within the framework of tariff 
regulation, in particular for electricity transmission 
services, dispatch (operational and technological) 
control, as well as other services paid for at the 
relevant tariff. At the same time, mutual 
settlements of the parties in other segments of the 
electricity market, in particular within the balancing 

Tender Documentation 
has been amended to 
reduce the grounds for 
suspension of payments 
by the customer. 
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Therefore, a situation may 
arise where the Customer has a 
significant overdue debt to the 
Provider. At the same time, the 
Provider has a smaller debt to 
the Customer under another 
agreement. 
Despite this, the Customer 
receives the right to 
completely stop paying for the 
Services under the Draft 
Agreement, and the 
Customer's own debt is not 
taken into account and does 
not affect the exercise of such 
a right. 
In addition, the Regulation 
allows to suspend the 
fulfilment of the obligation to 
pay for the Services in full, 
regardless of the ratio of: 
– the amount of the Provider's 
debt; 
– the amount of payment due 
to the Provider; 
– the amount of the 
Customer's counter debt to the 
Provider. 
In view of the above, it is 
proposed to exclude this 
provision from the paragraph 
of the Draft Agreement.  
If the purpose of the provision 
is to protect the property 
interests of the Customer, the 

market, are not the basis for the application of this 
mechanism. 
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amount of suspended 
payments shall be limited 
exclusively to the amount of 
the Provider's indisputable and 
overdue debts, taking into 
account the Customer's 
counter debts, which require 
appropriate amendments to 
the provisions of the Tender 
Documentation. 

44. Draft Agreement 
on the provision 
of services to 
ensure the 
development of 
generating 
capacity 
Cl. 5.2 
 

JSC “DTEK 
ZAKHIDENERGO” 
 

Based on this, it seems 
appropriate to provide 
for a penalty of 0.01% 
for each day of delay 
(the word "annual" 
should be deleted). 
It is also unacceptable 
to impose an obligation 
to pay a penalty 
depending on an 
increase in the tariff to 
the Customer for the 
relevant component of 
costs. 

The envisaged amount of the 
penalty – 0.01% per annum – is 
clearly insufficient to ensure 
the proper fulfilment of 
payment obligations by the 
Customer and does not provide 
the Provider with 
commensurate compensation 
for the consequences of delay. 
With such an amount, the 
penalty is purely nominal and 
does not economically 
stimulate the timely fulfilment 
of the financial obligation. 
Based on this, it is considered 
appropriate to provide for a 
penalty in the amount of 0.01% 
for each day of delay (the word 
"annual" should be deleted). 
It is also unacceptable to 
impose an obligation to pay a 
penalty depending on the 
increase in the tariff to the 
Customer for the relevant 
component of costs. The tariff 

The occurrence and accumulation of debts creates 
a risk of increasing the volume of unreimbursed 
costs of NPC Ukrenergo. Further accrual of fines 
(penalties) and the need to make appropriate 
payments may lead to an increase in the costs of the 
transmission system operator, which are taken into 
account when forming the electricity transmission 
tariff. At the same time, the current structure of the 
tariff for electricity transmission services does not 
provide for a separate component to cover the 
costs associated with the payment of increased 
penalties for delay in fulfilling contractual 
obligations. As a result, such costs may need to be 
further taken into account when revising the tariff, 
which, in turn, will affect the level of tariff burden 
for electricity consumers and other market 
participants. 
In addition, in accordance with Article 29 of the Law 
of Ukraine "On the Electricity Market" and the 
Procedure for holding a tender for the construction 
of generating capacity, the costs of the transmission 
system operator for the payment of services to 
ensure the development of generating capacity are 
subject to consideration by the Regulator in the 
electricity transmission tariff.  

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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decision of the Regulator may 
determine the source of 
coverage of the Customer's 
costs, but should not be a 
condition for the Customer's 
liability for violation of 
payment terms. Otherwise, the 
regulatory risk of non-inclusion 
or untimely inclusion of the 
relevant component in the 
tariff is unreasonably 
transferred to the Provider. 

It should be emphasised separately that the 
possible temporary lack of funds in the tariff does 
not exempt the TSO from charges for the service of 
ensuring the development of generating capacity 
and its subsequent payment. In addition, the 
support mechanism already provides for 
determining the price offer in euros and making 
settlements in the hryvnia equivalent taking into 
account the official euro exchange rate, which 
partially neutralises the currency risks of the tender 
participants. 
 
 
 

45.  JSC “DTEK 
ZAKHIDENERGO” 
 

In addition to the 
above, it is proposed to 
consider the possibility 
of providing for a 
special regime of 
participation in the 
balancing market for 
generating installations 
built based on the 
results of the tender, 
according to which the 
submission of 
applications for 
balancing electricity for 
electricity facilities for 
which support has 
been received in the 
form of a service to 
ensure the 
development of 
generating capacity will 

This will compensate investors 
for the risk of increase in the 
cost of natural gas and offset 
the risk of under-income due to 
imperative participation in the 
balancing market with low 
payment liquidity. 
The above steps can be 
implemented by initiating and 
adopting changes to the 
Market Rules, which is 
considered possible before the 
deadline for submitting tender 
proposals, and can significantly 
increase the investment 
attractiveness of potential 
investors in such a tender. 
 

The Tender Documentation must comply with the 
requirements of the current legislation and the 
conditions of the tender determined by the 
Procedure for holding a tender for the construction 
of generating capacity and the implementation of 
demand response  measures and the CMU Order 
No. 488-r dated 22.05.2026.  

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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not be mandatory, if 
the normatively 
permissible price of the 
application does not 
provide coverage of 
economically justified 
variable costs of the 
installation. 

46.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 

An unconditional 
payment guarantee of 
the state/TSO or a 
priority mechanism in 
the tariff is needed 

Conditionality of payment (Cl. 
2.13 of the Agreement). 
Payment for the service is 
carried out "subject to the 
availability of funds in the 
transmission tariff". This 
converts the payment from an 
unconditional obligation to a 
conditional one, and  makes 
the project virtually 
unbankable for project 
financing. An unconditional 
payment guarantee of the 
state/TSO or a priority 
mechanism in the tariff is 
required. 

The Tender Documentation must comply with the 
requirements of the current legislation and the 
conditions of the tender determined by the 
Procedure for holding a tender for the construction 
of generating capacity and the implementation of 
demand response measures and the CMU Order 
No. 488-r dated 22.05.2026. 
In accordance with the current Procedure and the 
Law of Ukraine "On the Electricity Market", the 
source of financing payments to the winners of the 
tender is exclusively the electricity transmission 
tariff of the Transmission System Operator NPC 
Ukrenergo. The Procedure also determines the 
state's obligations to include these costs in the tariff 
structure ("... the tariff for electricity transmission 
services shall be increased by the relevant 
component in the manner established by law"). In 
addition, the Law of Ukraine "On the Electricity 
Market", Article 33, Functions, Rights and 
Obligations of the Transmission System Operator, 
contains guarantees of timely determination of the 
required amount of costs in the tariff (see P. 3 of 
this table).  
 Accordingly, the proposed changes to the Tender 
Documentation cannot be made.   

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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47.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

 The conflict of "payment for 
energy versus asset 
designation". Support is paid 
for the actual electricity 
supplied (kWh) only during 
narrow peak hours, while the 
asset by purpose is a frequency 
recovery reserve that must be 
idle. A sparsely operating 
backup station will generate 
little revenue. No 
availability/capacity fee is a 
fundamental flaw in the model. 

Participation in the market at other hours is not 
limited and may correspond to the commercial 
strategy chosen by the winner of the tender. 
 
Amendments to the procedure introduced a new 
support mechanism under the model of a unilateral 
market premium, which provides for compensation 
by the state, represented by NPC Ukrenergo, for the 
difference between the amount of the price offer 
established for the relevant  electricity facility based 
on the results of the tender and the estimated 
market price at the relevant hour.  
This model stimulates the work of generation 
during energy-scarce hours to balance the power 
system.  
 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

48.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: to increase 
the deadline to 28-30 
months or to provide 
for a phased 
introduction with 
intermediate 
milestones; to 
automatically extend 
the deadline for the 
period of documented 
force majeure/military 
circumstances and 
delays on the part of  
the TSO/distribution 
system operator  
 

The 20-month period is 
unrealistic for greenfield 
projects: the manufacture and 
supply of gas piston/gas 
turbine units alone often takes 
12-18 months, to which are 
added design, permits, 
construction of protective 
structures and connections. 20 
months from the signing of the 
agreement for turnkey 
construction, together with 
Level II engineering protection 
and connection to the grid, is 
too short given the delivery 
time of turbines/engines (often 
12-18 months) and war 
conditions. The risk of 

The maximum deadline for commissioning of the 
electric power facility is established by the terms of 
the tender, approved by the CMU Order No. 488-r 
dated 22.05.2026, is 20 months from the date of 
signing the agreement with the winner of the 
tender. The Tender Documentation is developed to 
meet these conditions and must comply with them, 
and therefore cannot set other terms for 
commissioning the facility or change the conditions 
determined by the decision of the Cabinet of the 
Ministers of Ukraine on the tender. Accordingly, the 
proposed change in the project implementation 
period cannot be taken into account within the 
Tender Documentation without making 
appropriate changes to the order of the Cabinet of 
the Ministers of Ukraine, which approved the 
conditions of the tender. 
 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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complete loss of the guarantee 
is €15,000/MW. 
 

49.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

War risks without 
coverage. 

War risks without coverage. 
There is no insurance 
mechanism or compensation 
for damage/destruction of the 
asset; the guarantee can be 
charged even in circumstances 
beyond the investor's control; 
The customer has the right to 
terminate the agreement after 
90 days of force majeure. 
Connection with war risk 
insurance instruments (MIGA, 
DFC, ECA, state scheme) is 
required. 

The issue of insurance of war risks and 
compensation for losses associated with damage or 
destruction of generation facilities as a result of 
hostilities does not belong to the scope of 
regulation of Tender Documentation and conditions 
of the tender approved by CMU Order No. 488-r 
dated 22.05.2026 (as amended). The Tender 
Documentation is developed in accordance with 
these conditions and may not contain additional 
support mechanisms or compensations not 
provided for by the Government's decision to hold 
the tender. 
In addition, together with the Energy Community 
Secretariat, work is currently underway on the 
possibility of extending the war-risk insurance 
mechanisms being developed with its participation 
to the participants of this tender. Should relevant 
decisions be taken and practical mechanisms for 
their implementation appear, the relevant 
information will be additionally communicated to 
all participants of the tender. 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

50.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

 Dispute resolution only in the 
courts of Ukraine (P. 5.8 of the 
Agreement). The absence of 
international arbitration is a 
significant barrier to foreign 
capital. International 
arbitration 
(ICC/SCC/UNCITRAL) should be 
provided for at least for foreign 
participants. 

In accordance with the Procedure for holding a 
tender for the construction of generating capacity, 
the tender participant is a business entity, which 
submitted a tender proposal in accordance with the 
requirements of Tender Documentation and the 
Procedure. At the same time, the terms of the 
tender and the Procedure do not contain separate 
provisions on the participation of foreign investors 
or the application of a special dispute resolution 
procedure for certain categories of participants. 
The Tender Documentation and the draft 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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agreement are developed in accordance with the 
requirements of the legislation of Ukraine and the 
terms of the tender, and therefore disputes arising 
in connection with the execution of the agreement 
are subject to resolution by the courts of Ukraine in 
accordance with the jurisdiction established by law. 

51.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

 No "staking" of income. The 
facility is obliged to provide 
FRR reserves, but it is 
prohibited from participating 
in other auctions/ancillary 
services market for additional 
payment. This blocks the very 
income for which quick 
installations are intended 

The tender for the construction of new generating 
capacities for 1505 MW was announced taking into 
account the need of the power system for 
manoeuvrable power plants to ensure effective 
balancing of the IPS of Ukraine and the need to have 
guaranteed power reserves (frequency restoration 
reserves). 
Clause 3 of the Rights and Obligations of the Parties 
to the Agreement on the provision of services to 
ensure the development of generating capacity 
provides for the following: 
3.1. After concluding the Agreement, the Service 
Provider is obliged to commission the generating 
unit (defined in clause 1.1 of the Agreement) by 
performing a list of the following measures: 
4) conclude with  the TSO (and in case of existence 
of previously concluded agreements, to contact the 
TSO in order to supplement them in the part of the 
generating unit specified in P. 1.1 of this 
Agreement), at the request of the Market Rules, 
namely: on participation in the balancing market, 
on the provision of ancillary services, to acquire the 
status of a ancillary service provider with the FCR 
and aFRR; 
 
According to Market Rules 3.1.5. Participation in the 
Ancillary Service Market can take place both on a 
voluntary and mandatory basis. Users of the 
transmission system or distribution system who are 

There is no need to 
amend Tender 
Documentation. 
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consumers of electricity or ESS cannot be subject to 
obligations to participate in the  Ancillary Service 
Market.  
3.1.6. Generating units of Type C and D (the 
categories of which are defined by the Transmission 
Network Code), which were built after the entry 
into force of the Transmission Network Code, as 
well as generating units of Type C and D, which have 
undergone modernisation and/or reconstruction, 
must be technically capable of providing AS with 
FCR, FRR and RR. 
At the same time, according to the amendments to 
the Law of Ukraine on the market 4777  
18) balancing capacity - the amount of reserves for 
frequency and active capacity regulation, which the 
balancing service provider has undertaken to 
maintain and within which it has an obligation to 
submit applications to the transmission system 
operator for the corresponding amount of 
balancing electricity in accordance with the 
conditions specified in the agreement; 
4. Producers are obliged (in particular): 
1) to comply with the licensing conditions for the 
conduct of commercial  activities for the production 
of electric energy, other regulatory legal acts 
regulating the functioning of the electricity market; 
2) to conclude agreements that are mandatory for 
carrying out activities in the electricity market, and 
to fulfil the terms of these agreements; 
3) to provide notifications on the contractual 
volumes of purchase and sale of electricity under 
concluded bilateral agreements, including imported 
and exported electricity, in the manner determined 
by the market rules; 
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4) to be a provider of balancing services in cases 
determined by market rules; 
138) balancing service provider - a market 
participant that meets the requirements for 
participation in balancing and provides balancing 
services to the transmission system operator; 
 
Thus, participation in the provision of aFFR is not 
mandatory, however, it is necessary to obtain the 
status of ASP with aFFR (have the technical ability 
to provide the service) and conclude the relevant 
agreements in accordance with the requirements of 
the market rules. 
The terms of the tender do not prohibit the winner  
of the tender from participating in other auctions in 
the ancillary services market for the sake of 
additional payment. Also, no restrictions are 
imposed on its commercial strategy for 
participation in various market segments.  
 

52.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

 5 years of support versus 20 
years of asset life. After 5 
years, 15 years of full merchant 
risk without any income 
protection; this worsens the 
IRR and makes it difficult to 
raise debt. 

According to the calculations made, the support 
period of 5 years at the established marginal price 
provided for by the terms of the tender is sufficient 
to ensure the payback of the project and return on 
investment. After the end of the support period, 
generation facilities can continue to operate on a 
competitive basis and receive income from 
participation in electricity market segments. 
At the same time, an increase in the duration of 
state support beyond the specified period will lead 
to a significant increase in the costs of the 
transmission system operator, which will be taken 
into account in the tariff for electricity transmission 
services. As a result, this will entail an additional 
financial burden on consumers and other 

There is no need to 
amend Tender 
Documentation. 
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participants in the electricity market. Therefore, the 
term of support is determined taking into account 
the need to ensure a balance between the 
investment attractiveness of projects and 
minimising the tariff burden on the market. 
 

53. 
 
 
 
 
 
 
 
 
 
 
 

 German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: provide 
technical 
specifications/standard 
solutions and 
estimated cost, 
consider co-financing 
or tax incentives for 
this component. 

Level II engineering protection 
(air attack protection) 
significantly increases CAPEX 
and timelines, but typical 
solutions and expected costs 
are not detailed. Proposal: 
provide technical 
specifications/typical solutions 
and estimated cost, consider 
co-financing or tax incentives 
for this component. 

Based on the results of the processing of the 
proposals of potential participants in the tender, 
the Ministry of Energy has developed a draft 
amendment to the order of the CMU regarding the 
tender for the construction of new generating 
capacities in terms of revising the requirement for 
the arrangement of physical protection. 
Thus, the draft decision provides for the 
arrangement of engineering protection of critical 
elements of critical infrastructure facilities from 
damage by air attack means, taking into account 
standard engineering protection solutions 
determined by the  CMU  Resolution No. 471 dated 
26 April 2024 "Certain Issues of Engineering 
Protection of Critical Infrastructure".  
Thus, after the approval of the relevant changes by 
the Cabinet of Ministers of Ukraine, the 
requirements for the arrangement of physical 
protection of energy facilities within the framework 
of the tender will be softened in terms of:  

- category of protection (without the 
obligatory implementation of protection 
of Level II) 

- the scope of protection (only critical 
elements of electric power facilities). 

   

Tender Documentation 
has been amended 
accordingly. Currently, if 
the CMU amends the 
order on the tender and 
mitigates the 
requirements for the 
installation of physical 
(engineering) 
protection, the relevant 
changes will be 
automatically taken into 
account when applying 
the provisions of the 
Tender Documentation. 
 

54.  German-
Ukrainian 
Chamber of 

Proposal: clearly 
indicate the applicable 
limit values (NOx, CO) 

Emission requirements should 
be aligned with the EU 
Industrial Emissions Directive 

The Tender Documentation in this part fully 
complies with the  CMU  Order No. 488-r dated 22 
May 2026 "Some issues of holding a tender for the 

The proposal was 
rejected due to the 
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Industry and 
Commerce (AHK 
Ukraine) 
 

and whether SCR/urea 
is required for investors 
to correctly account for 
CAPEX/OPEX. 

(IED, 2010/75/EU), the 
implementation of which is 
ongoing within the framework 
of the Energy Community's 
commitments. Proposal: 
clearly indicate the applicable 
limit values (NOx, CO) and 
whether SCR/urea is required 
for investors to correctly take 
into account CAPEX/OPEX. 

construction of generating capacity and the 
implementation of demand response  measures" 
and cannot be changed. 
 

reasons outlined in the 
comments. 

55.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

The technical 
parameters of the FRR 
(activation ≤ 5 min, ≥ 
50% range) comply 
with the requirements 
of the EU (SO GL, 
Regulation 2017/1485) 
and are realistic for 
modern engines, but 
the acceptability of 
multi-unit solutions 
(aggregated units) 
should be confirmed 
and the "command 
processing time" 
should be 
unambiguously 
regulated. 

 As part of the harmonisation of the domestic 
secondary legislation with European Regulations, 
the introduction of "standard" five-minute FRR 
products is carried out, after the completion of this 
process,  the "command processing time" will be 
aligned with European practices. 
 

There is no need to 
amend Tender 
Documentation. 
 

56.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: Consider 
redistributing volumes 
in favour of more rear 
regions or increased 
incentives/risk 
coverage for Lot 2. 

The largest volume (Lot 2, 872 
MW) is located in the most 
risky frontline regions. This 
creates a risk-reward 
disproportion: the investor is 
asked to concentrate the 
largest capital where the 

The distribution of generating capacity between 
regional lots is determined by the terms of the 
tender, approved by the CMU Order No. 488-r 
dated 22.05.2026 (as amended), and is based on the 
current and expected needs of the IPS of Ukraine. 
The Tender Documentation may not change the 
volume of lots, their territorial location or provide 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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probability of damage is 
highest. Proposal: consider 
redistributing volumes in 
favour of more rear regions or 
increased incentives/risk 
coverage for Lot 2. 

additional incentives or risk compensation 
mechanisms not determined by the terms of the 
tender. Such changes are possible only through the 
adoption of an appropriate decision by the Cabinet 
of Ministers of Ukraine. 
 

57.   Proposal: directly 
confirm the eligibility of 
portfolio (multi-site) 
offers within the lot. 

A minimum of 10 MW is 
reasonable, but it is worth  
allowing the aggregation of 
multiple sites within a single lot 
into one offer in order to 
achieve economies of scale. 
Proposal: Directly confirm the 
eligibility of portfolio (multi-
site) offers within the lot. 

The terms of the tender, approved by the CMU 
Order No. 488-r dated 22.05.2026 , do not provide 
for the possibility of submitting portfolio (multi-
site) offers within one lot. The Tender 
Documentation is developed in accordance with 
these conditions and cannot establish provisions 
that contradict them.  
Taking into account the above, the issue of 
aggregation of several sites into one tender 
proposal can be settled only by making appropriate 
changes to the terms of the tender approved by the 
Cabinet of Ministers of Ukraine.  
At the same time, the current version of the Tender 
Documentation provides for the possibility for the 
participant to submit separate tender proposals for 
different electricity facilities within the same lot and 
for different lots. 
In addition, within the framework  of the electric 
power facility  proposed for the tender, it is allowed 
to build a group of electrical installations that are 
intended for the production of electricity and form 
a single electric power facility, with an installed 
capacity not less than the minimum installed 
capacity (10 MW), but not more than the volume of 
the corresponding regional lot.  
 
 
 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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58.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: to allow the 
participant the right to 
withdraw without 
charging a guarantee if 
a significantly smaller 
volume than in the 
proposal is offered 
(partially provided, but 
the wording should be 
strengthened). 

The lowest-price selection rule 
with the possibility of partial 
acceptance of the offer creates 
a risk of a "partial winner" 
(acceptance of a smaller 
volume than declared). 
Proposal: allow the participant 
the right to withdraw without 
charging a guarantee if a 
significantly smaller volume is 
offered than in the offer 
(partially provided, but the 
wording should be 
strengthened). 

This issue is regulated by P. 59 of the Procedure for 
holding a tender for the construction of generating 
capacity and the implementation of demand 
response  measures ( CMU  Resolution No. 677 
dated 10.07.2019). The tender participant has the 
right to refuse to conclude an agreement for a 
reduced amount of generating capacity within the 
remaining quota without losing the guarantee 
security of the tender. 
 

There is no need to 
amend Tender 
Documentation. 
 

59.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: add a 
capacity/availability 
payment component 
(€/MW) similar to the 
EU capacity market, or 
at least a guaranteed 
minimum volume of 
hours. 

The main disadvantage: the 
premium is tied to the volume 
of energy supplied (kWh) only 
in 5-7 peak hours per day, 
while the purpose of the asset 
is a reserve that is mostly idle. 
A contradiction arises: the 
system wants availability 
(capacity in reserve), but pays 
for the energy produced. With 
a low utilisation factor, the 
premium income will be small 
and volatile. Proposal: add a 
component of the 
capacity/availability payment 
(€/MW) like the EU capacity 
market, or at least a 
guaranteed minimum volume 
of hours. 

The statement that the corresponding generating 
facility will mainly be idle does not correspond to 
the support model provided for by the terms of the 
tender. A feature of the chosen mechanism is the 
absence of TSO interference in the producer's 
trading activities.  
The producer independently determines the 
commercial strategy of the generating facility, 
makes decisions on its operation or shutdown, as 
well as on participation in certain segments of the 
electricity market. Support is provided only during 
the hours when the power system needs additional 
generation the most, while in other periods the 
entity can carry out activities in accordance with its 
own market strategy. Thus, the support model does 
not provide for mandatory downtime of generating 
equipment outside the specified hours of support. 
Also, Tender Documentation must comply with the 
procedure and conditions of the tender determined 
by the decisions of the Cabinet of Ministers of 
Ukraine, and cannot establish provisions that 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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contradict them, in particular, regarding the 
economic model of support.  
 
 

60.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: consider 
indexation or fuel cost 
pass-through. 

The model only covers price 
risk, but does not cover the 
spread to fuel. Since the 
premium is calculated from the 
price of electricity, and not 
from the "spark spread", in the 
event of a sharp increase in gas 
prices, the plant becomes 
unprofitable in production 
exactly when it should be 
operating. Suggestion: 
consider indexation or fuel cost 
pass-through. 

The Tender Documentation and the terms of the 
tender were developed on the basis of economic 
calculations made during the determination of the 
tender parameters, in particular the marginal price 
for the purchase of services to ensure the 
development of generating capacity. During the 
formation of these parameters, the forecast 
indicators of the electricity market and the 
expected price trends for fuel were taken into 
account, which ensure the economic feasibility of 
project implementation and their payback within 
the specified period of support. 
Also, the Tender Documentation must comply with 
the procedure and conditions of the tender 
determined by the decisions of the Cabinet of 
Ministers of Ukraine, and cannot establish 
provisions that contradict them, in particular, 
regarding the adjustment of the price offer 
depending on the cost of natural gas. 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

61.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: confirm the 
right to convert and 
withdraw dividends or 
provide for settlement 
in a peg acceptable to 
creditors. 

Pegging to EUR (hryvnia 
equivalent at the average 
exchange rate of the NBU of 
the month) is a positive that 
partially removes the 
devaluation risk. However, 
there is still a risk of 
converting/repatriating profits 
under currency restrictions. 
Offer: confirm the right to 
convert and withdraw 
dividends or provide for 

The Tender Documentation is developed in 
accordance with the Tender Procedure and the 
terms of the tender approved by the Cabinet of 
Ministers of Ukraine, and may not contain 
provisions that go beyond the specified conditions 
or contradict the requirements of the legislation of 
Ukraine. Issues of currency regulation, currency 
conversion, repatriation of dividends and other 
foreign exchange transactions are regulated by the 
legislation of Ukraine and regulations of the 
National Bank of Ukraine and are not subject to 
regulation of Tender Documentation or an 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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settlement in a peg acceptable 
to creditors. 

agreement on the provision of services to ensure 
the development of generating capacity. At the 
same time, the support mechanism already 
provides for determining the price offer in euros 
and making settlements in the hryvnia equivalent 
taking into account the official euro exchange rate, 
which partially neutralises the currency risks of the 
tender participants. 
 

62.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: extend the 
support period (7-10 
years) or provide for an 
extension option, 
which will significantly 
improve bankability. 

5 years of support for an asset 
with a life of 20+ years means 
15 years of merchant risk. 
Proposal: extend the support 
period (7-10 years) or provide 
for an extension option, which 
will significantly improve 
bankability. 

The Tender Documentation is developed in 
accordance with the Tender Procedure and the 
terms of the tender approved by the Cabinet of 
Ministers of Ukraine, and may not contain 
provisions that go beyond the specified conditions 
or contradict the requirements of the legislation of 
Ukraine. In accordance with the CMU Order No. 
488-r dated 22.05.2026, the incentive for the 
tender participants is the fee for the service to 
ensure the development of generating capacity, the 
maximum purchase price of which for 1 kWh is 
27.92 euro cents, including value added tax, while 
the payment period is five years, starting from the 
month in which the relevant generating capacities 
were put into operation.  

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

63.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: to make the 
payment obligation 
unconditional; to 
provide for the priority 
inclusion of costs in the 
tariff in accordance 
with Art. 33 of the Law 
"On the Electricity 
Market", as well as a 
reserve fund/escrow or 

The key barrier to bankability: 
P. 2.13 makes the payment 
conditional on the availability 
of funds in the transmission 
tariff set by the Regulator 
(NEURC). This effectively shifts 
the regulatory risk to the 
investor and is incompatible 
with project financing. 
Proposal: to make the payment 
obligation unconditional; to 

In accordance with the terms of the agreement, the 
cost of the service is calculated under the 
established procedure, and its payment will be 
carried out after the inclusion of the relevant costs 
in the tariff structure of NPC Ukrenergo. At the 
same time, budgeting the costs of payment for 
services of ensuring the development of generating 
capacity in the electricity transmission tariff is 
provided for by the legislation and the terms of the 
tender. The mechanisms of reserve funds, escrow 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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a state/sovereign 
payment guarantee. 

provide for the priority 
inclusion of costs in the tariff in 
accordance with Art. 33 of the 
Law "On the Electricity 
Market", as well as a reserve 
fund/escrow or a 
state/sovereign payment 
guarantee. 

accounts or state guarantees are not provided for 
by the terms of the tender. 
 

64.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: to set the 
penalty at least twice 
the NBU discount rate 
(as for ordinary 
monetary obligations) 
unconditionally, and 
for payments in EUR — 
at the market rate (e.g., 
EURIBOR + margin). 

The penalty of 0.01% per 
annum for late payment by the 
TSO is symbolic and does not 
encourage timely payment; the 
additional condition "subject 
to tariff increase" further 
depreciates it. Proposal: to set 
the penalty at the level of at 
least twice the NBU discount 
rate (as for ordinary monetary 
obligations) unconditionally, 
and for payments in EUR — the 
market rate (e.g., EURIBOR + 
margin). 

The occurrence and accumulation of debts creates 
a risk of increasing the volume of unreimbursed 
costs of NPC Ukrenergo. Further accrual of fines 
(penalties) and the need to make appropriate 
payments may lead to an increase in the costs of the 
transmission system operator, which are taken into 
account when forming the electricity transmission 
tariff. At the same time, the current structure of the 
tariff for electricity transmission services does not 
provide for a separate component to cover the 
costs associated with the payment of increased 
penalties for delay in fulfilling contractual 
obligations. As a result, such costs may need to be 
further taken into account when revising the tariff, 
which, in turn, will affect the level of tariff burden 
on electricity consumers and other market 
participants. 
In addition, in accordance with Article 29 of the Law 
of Ukraine "On the Electricity Market" and the 
Procedure for holding a tender for the construction 
of generating capacity, the costs of the transmission 
system operator for the payment of services to 
ensure the development of generating capacity are 
subject to consideration by the Regulator in the 
electricity transmission tariff.  
It should be noted separately that the support 
mechanism already provides for determining the 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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price offer in euros and making settlements in the 
hryvnia equivalent, taking into account the official 
euro exchange rate, which partially neutralises the 
currency risks of the tender participants. 

65.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: balance the 
responsibilities of the 
parties. 

Asymmetry of sanctions: the 
supplier pays a fine of 100% of 
the cost of services for certain 
violations (with the TSO 
entitled  to unilateral set-off), 
while the TSO pays a symbolic 
penalty. Proposal: balance the 
liability of the parties. 

The terms of the agreement provide for the 
application of a fine in the amount of 100% of the 
cost of services not for improper operation, 
unavailability or shutdown of generating 
equipment, but exclusively for violation by the 
Provider of the restrictions established by the 
agreement on the simultaneous receipt of other 
state support mechanisms, participation in other 
tenders, support programmes or obtaining 
additional incentives in relation to the same 
generating capacity that is the subject of support 
under this agreement. This provision is aimed at 
preventing double state support for the same 
generation facility and ensuring equal conditions 
for all participants in the tender. 

There is no need to 
amend Tender 
Documentation. 
 

66.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: to provide for 
the possibility of 
assignment of rights of 
claim under the 
agreement in favour of 
creditors and direct 
agreement with 
creditors (direct/step-
in agreement) — the 
standard for project 
financing. 

Lack of support from IFIs. 
Proposal: to provide for the 
possibility of assigning rights of 
claim under the agreement in 
favour of creditors 
(assignment) and direct 
agreement with creditors 
(direct/step-in agreement) — 
the standard for project 
financing. 

At the stage of the tender, the replacement of the 
participant is not provided. 
 

There is no need to 
amend Tender 
Documentation. 
 

67.  German-
Ukrainian 
Chamber of 
Industry and 

Proposal: (a) to 
suspend/extend the 
20-month period for 
the period of delays in 

The risk of connection is borne 
by the investor, although the 
availability of available 
network capacity and the 

The terms of issuance of technical conditions for 
connection are clearly regulated and are quite 
limited for TSO/DSO. 

There is no need to 
amend Tender 
Documentation. 
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Commerce (AHK 
Ukraine) 
 

the issuance of 
technical conditions or 
the implementation of 
measures by the 
network operator; (b) 
to provide information 
on the available 
connection capacity in 
each lot prior to the 
submission of 
proposals. 

timing of the issuance of 
technical conditions depend on 
the TSO/distribution system 
operator. Proposal: (a) 
suspend/extend the 20-month 
period for the period of delays 
in the issuance of technical 
conditions or the 
implementation of measures 
by the grid operator; (b) 
provide information on the 
available connection capacity 
in each lot prior to the 
submission of proposals. 

68.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: guarantee 
the absence of 
discriminatory 
restrictions or 
compensation for 
volumes not delivered 
due to dispatch 
commands / network 
constraints. 

There is no clarity regarding 
the priority of dispatching and 
compensation for curtailment 
during peak hours, which is 
precisely when the premium 
accrues. Proposal: guarantee 
the absence of discriminatory 
restrictions or compensation 
for volumes not delivered due 
to dispatch  commands / 
network constraints. 

The terms of the tender do not provide for any 
preferences or a separate dispatching regime for 
the winners of the tender; their activity is carried 
out on general principles and on equal terms with 
other participants of the electricity market. At the 
same time, the tender has been announced for the 
construction of new generating capacities in regions 
identified by the Government as priority regions for 
covering the capacity deficit and increasing the 
reliability of the power system, so the application of 
significant production restrictions or network 
constraints to such facilities is unlikely. A separate 
mechanism for compensating undelivered 
electricity caused by dispatch commands or 
network constraints is not provided for by the terms 
of the tender. 
 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

69.  German-
Ukrainian 
Chamber of 
Industry and 

Proposal: align the 
rules for connection 
and dispatching with 
the TNC and with EU 

 Matters relating to connection to electricity 
networks, dispatch control, commercial metering of 
electricity, and participation in the electricity 
market for the winners of the tender are carried out 

There is no need to 
amend Tender 
Documentation. 
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Commerce (AHK 
Ukraine) 
 

norms (Regulations 
2016/631 RfG, 
2017/1485 SO GL), and 
unambiguously settle 
the metering and 
certification of 
commercial metering, 
on which the 
calculation of the 
premium depends 

on general grounds in accordance with the 
requirements of current legislation, the 
Transmission Network Code, the Commercial 
Metering Code, and other regulatory acts governing 
the functioning of the electricity market. No 
separate or special procedures for connection, 
dispatching, or commercial metering are provided 
for the winners of the tender. 
 

70.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 

The documentation 
does not contain any 
provisions on fuel 
(natural gas) supply, its 
cost, or logistics; the 
entire fuel risk is placed 
on the service provider. 

 The terms of the tender do not provide for any 
separate mechanisms for fuel supply, 
compensation of costs for the purchase of natural 
gas, or coverage of logistics costs related to fuel 
supply. 
At the same time, these risks and costs were taken 
into account when determining the tender's price 
cap, approved by a decision of the Cabinet of 
Ministers of Ukraine. In addition, the support 
mechanism provided for by the terms of the tender 
ensures the payment of compensation during 
specified hours through the application of a one-
way premium mechanism, which makes it possible 
to partially offset the impact of fluctuations in 
electricity market prices and takes into account the 
operating economics of the relevant generating 
capacities. 
 

There is no need to 
amend Tender 
Documentation. 
 

71.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

This is a critical gap for 
gas-fired generation. 
The premium is linked 
to the electricity price, 
not to the cost of fuel, 
so as gas prices rise the 
economics of 

 The Tender Documentation and the terms of the 
tender were developed on the basis of economic 
calculations made when determining the 
parameters of the tender, in particular the price cap 
for the purchase of the service for ensuring the 
development of generating capacity. In forming 
these parameters, forecast electricity market 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 



70 

 

No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

generation are 
undermined. Proposal: 
(a) consider a pass-
through/indexation 
mechanism for fuel 
cost, or (b) clearly state 
that the participant 
independently bears 
the fuel risk, so that 
investors can estimate 
it correctly. 

indicators and expected fuel price trends (including 
the price of natural gas) were taken into account, 
which ensure the economic feasibility of 
implementing projects within the defined support 
period. 
 
In addition, the Tender Documentation must 
comply with the procedure and terms for holding 
the tender as determined by decisions of the 
Cabinet of Ministers of Ukraine, and may not 
establish provisions that contradict them, in 
particular with regard to adjusting the price 
proposal depending on the cost of natural gas. 

72.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

The provision of fuel 
supply and storage 
under conditions of 
martial law (damage to 
the gas transmission 
system, shortages, 
logistical constraints) 
has not been regulated. 
Proposal: provide 
recommendations/gua
rantees regarding 
access to gas-
transportation 
infrastructure and the 
possibility of local fuel 
storage. 

 The terms of the tender do not provide for the 
granting of guarantees regarding the provision of 
fuel supply, fuel storage, or access to gas-
transportation infrastructure. The Tender 
Documentation has been developed in accordance 
with the terms of the tender and may not contain 
provisions not provided for by the decision of the 
Cabinet of Ministers of Ukraine. 
 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

73.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 

The operational 
interaction with the 
TSO has not been 
detailed (command 
protocols, telemetry, 
SCADA/automated 

 No separate requirements or a special procedure 
for interaction with the TSO are provided for the 
winners of the tender. After a facility is 
commissioned, interaction with the transmission 
system operator is carried out on general principles 
in accordance with the requirements of the 

There is no need to 
amend Tender 
Documentation. 
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 process control system 
requirements). 
Proposal: add a 
technical annex with 
operational interfaces 
and cybersecurity 
requirements. 

Transmission Network Code, the Market Rules, and 
other regulatory acts governing the activities of 
electricity market participants. 
Requirements for generating facilities (GF) are 
contained in paragraph 4, "Qualification 
requirements for the tender proposal", in 
particular, GFs must comply with Chapter 2 
(Technical requirements for power-generating 
facilities connected to the transmission system or 
affecting the operating modes of the transmission 
system) of Section III "Conditions and procedure for 
connection to the transmission system, technical 
requirements for electrical installations of electric 
power facilities", Type C or D. 

- subparagraph 3 of paragraph 2.6, 
Information exchange  

Generating facilities must be capable of exchanging 
technological information with the TSO in real time, 
with a timestamp, in accordance with the 
requirements of Chapter 6 of Section X of the 
Transmission Network Code; 
The organisation of information exchange is carried 
out in accordance with Annexes 8 and 9 to this Code 
and the technical requirements; 
We note that, in order to organise the information 
exchange, the authorised representative of the 
generation facility/energy storage unit must fulfil 
the requirements set out in the instructions posted 
on the official website of NPC Ukrenergo 
https://ua.energy/uchasnikam_rinku/informatsijny
j-obmin/ 
A dispatch operational-technological control 
agreement shall also be concluded, which shall 
contain additional details. 

https://ua.energy/uchasnikam_rinku/informatsijnyj-obmin/
https://ua.energy/uchasnikam_rinku/informatsijnyj-obmin/
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74.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: integrate the 
tender with war-risk 
coverage instruments 
— MIGA (World Bank 
Group), US DFC, 
European ECAs (e.g. 
through Ukraine's state 
war-risk insurance 
programme) — and 
expressly provide that 
destruction of an asset 
as a result of hostilities 
does not trigger 
enforcement of the 
guarantee. 

There is no mechanism for war-
risk insurance or compensation 
for damage to/destruction of 
an asset. This is probably the 
biggest barrier for foreign 
capital. Proposal: integrate the 
tender with war-risk coverage 
instruments — MIGA (World 
Bank Group), US DFC, 
European ECAs (e.g. through 
Ukraine's state war-risk 
insurance programme) — and 
expressly provide that 
destruction of an asset as a 
result of hostilities does not 
trigger enforcement of the 
guarantee. 

The Tender Documentation has been developed in 
accordance with the terms of the tender approved 
by Order of the Cabinet of Ministers of Ukraine No. 
488-r dated 22.05.2026 (as amended), and may not 
contain provisions not provided for by the said 
terms of the tender. The terms of the tender do not 
provide for the conclusion of separate agreements 
on war-risk insurance 
At the same time, the Ministry of Energy is currently 
preparing, in accordance with the procedure 
established by the CMU's regulation, amendments 
to the said Order regarding the requirements for 
the physical protection of generation facilities. In 
particular, the possibility of relaxing the 
requirements for arranging the physical 
(engineering) protection of an energy facility, in 
terms of category and scope of such protection, is 
being worked on.  
In addition, together with the Energy Community 
Secretariat, work is currently underway on the 
possibility of extending the war-risk insurance 
mechanisms being developed with its participation 
to the participants of this tender. Should relevant 
decisions be taken and practical mechanisms for 
their implementation appear, the relevant 
information will be additionally communicated to 
all participants of the tender. 

There is no need to 
amend Tender 
Documentation. 
 

75.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: expressly 
exclude enforcement 
of the €15,000/MW 
guarantee in the event 
of documented force-
majeure 
circumstances, and 

There is a risk of the guarantee 
being enforced for failure to 
commission even where the 
cause is force majeure / 
hostilities. Proposal: expressly 
exclude enforcement of the 
€15,000/MW guarantee in the 
event of documented force-

Pursuant to clause 7.3 of the Agreement:  
The Parties have agreed that, notwithstanding the 
fact that this Agreement is concluded under the 
conditions of martial law and that other force-
majeure circumstances may arise during the term 
of this  Agreement , the Parties are released from 
liability for non-performance or improper 
performance of obligations under the  Agreement, 

There is no need to 
amend Tender 
Documentation. 
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extend the deadline 
accordingly. 

majeure circumstances, and 
extend the deadline 
accordingly. 

provided that the Party invoking any of these 
circumstances as grounds for release from liability 
provides evidence (a document) of such 
circumstances and proves the causal link between 
the occurrence of such circumstances and the 
impossibility of performing the obligations, and 
provided also that, at the time such circumstances 
began, the Party invoking them was not in default 
of its obligations under the  Agreement. 

76.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: in the event 
of termination due to 
prolonged force 
majeure, provide for 
compensation of 
unrecovered 
investments (e.g. under 
a residual-value 
formula) or suspension 
instead of termination. 

The Customer's right to 
terminate the contract after 90 
days of force majeure creates 
an asymmetric risk for the 
investor, who has already 
incurred CAPEX. Proposal: in 
the event of termination due to 
prolonged force majeure, 
provide for compensation of 
unrecovered investments (e.g. 
under a residual-value 
formula) or suspension instead 
of termination. 

Under the  Agreement, the Parties acknowledge 
and recognise that they are entering into this 
Agreement under the conditions of martial law. The 
Parties have agreed that, notwithstanding the fact 
that this  Agreement is concluded under the 
conditions of martial law and that other force-
majeure circumstances may arise during the term of 
this  Agreement, the Parties are released from 
liability for non-performance or improper 
performance of obligations under the  Agreement, 
provided that the Party invoking any of these 
circumstances as grounds for release from liability 
provides evidence (a document) of such 
circumstances and proves the causal link between 
the occurrence of such circumstances and the 
impossibility of performing the obligations, and 
provided also that, at the time such circumstances 
began, the Party invoking them was not in default 
of its obligations under the  Agreement. 

There is no need to 
amend Tender 
Documentation. 

 

77.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: provide for 
international 
commercial arbitration 
(ICC, SCC, VIAC or 
UNCITRAL) seated 
outside Ukraine, at 
least for participants 

Resolving disputes only in the 
courts of Ukraine is a 
significant barrier for foreign 
investors and lenders. 
Proposal: provide for 
international commercial 
arbitration (ICC, SCC, VIAC or 

In accordance with the Tender Procedure and the 
terms of the tender, the Tender Documentation and 
the draft contract agreement are developed in 
accordance with the requirements of the legislation 
of Ukraine and may not contradict the provisions of 
the Procedure. The Procedure does not provide for 
the use of international commercial arbitration or 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 



74 

 

No. TD current 
version Company name 

Potential tenderer’s 
comments and 

proposals 
Tenderer’s justification Tender Commission’s comment 

Tender Commission’s 
decision regarding 

amendments to the TD  
 

with foreign capital; 
consider English law for 
the commercial part of 
the contract. This is 
also consistent with 
investment-protection 
practice under the ECT 
and bilateral 
investment treaties. 

UNCITRAL) seated outside 
Ukraine, at least for 
participants with foreign 
capital; consider English law for 
the commercial part of the 
contract. This is also consistent 
with investment-protection 
practice under the ECT and 
bilateral investment treaties. 

foreign law to settle disputes arising in connection 
with the holding of the tender and the performance 
of the contract.  
In addition, only business entities registered in 
accordance with the legislation of Ukraine may be 
participants of the tender, and therefore disputes 
are resolved under the procedure and jurisdiction 
determined by the legislation of Ukraine. The 
Tender Documentation and the draft contract 
agreement may not establish any other dispute-
resolution mechanism. 
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78.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: allow parallel 
participation in the 
ancillary-services 
market/balancing 
market with 
corresponding netting 
of the premium, in 
order to avoid double 
support while not 
blocking the main 
source of revenue for 
fast-response units. 

The prohibition on "revenue 
stacking" contradicts the 
purpose of the asset: the 
facility is obliged to provide 
FRR reserves but cannot 
receive separate payment for 
this on the ancillary services 
market. Proposal: allow 
parallel participation in the 
ancillary services market / 
balancing market with 
corresponding netting of the 
premium, in order to avoid 
double support while not 
blocking the main source of 
revenue for fast-response 
units. 

Regarding the question of a possible prohibition on 
receiving income on the ancillary services market, 
we note the following. 
The terms of the draft contract agreement for the 
provision of services to ensure the development of 
generating capacity (hereinafter — the Agreement), 
which is an annex to the Tender Documentation, do 
not prohibit entering into contracts for the 
provision of ancillary services, in particular for 
frequency and active power regulation, or receiving 
payment for the ancillary services rendered under 
such a contract. 
We note that, in implementation of the 
requirements of paragraph 76 of the Procedure for 
holding a tender for the construction of generating 
capacity and the implementation of demand-
response measures, approved by Resolution of the 
Cabinet of Ministers of Ukraine No. 677 dated 10 
July 2019, the terms of the  Agreement prohibit the 
Service Provider from receiving other incentives in 
the form of state aid granted to business entities of 
the generating unit at the expense of state or local 
resources. 
In view of the above, clause 11.11 of the  
Agreement provides for a prohibition on entering 
into a contract for the provision of ancillary services 
for frequency and active power regulation in the 
future, the conclusion of which provides an 
opportunity to participate in special (long-term) 
auctions. 
At the same time, subparagraph 4 of clause 3.1 of 
the  Agreement, on the contrary, provides for the 
Service Provider's obligation, at the request of the 
Market Rules, to enter into contracts with the TSO: 
on participation in the balancing market, on the 

There is no need to 
amend Tender 
Documentation. 
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provision of ancillary services, to obtain the status 
of a Frequency Restoration Reserve provider with 
FCR and aFRR, and to receive payment for the 
services rendered in accordance with the terms of 
such contracts. 

79.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: accept 
guarantees from first-
class international 
banks, guarantees from 
investment-grade 
parent companies, and 
IFI instruments. 

The requirement for a bank 
guarantee of "A-" on the 
international scale cuts off 
most Ukrainian banks and 
makes the guarantee 
expensive. Proposal: accept 
guarantees from first-class 
international banks, 

The requirements for the guarantee securing 
participation in the tender and the guarantee 
securing performance of obligations under the 
contract are established by the Tender Procedure 
and are reproduced in the Tender Documentation 
without change. The Tender Documentation must 
comply with the requirements of the Procedure and 
may not establish other types of security, bank 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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guarantees from investment-
grade parent companies, and 
IFI instruments. 

criteria, or alternative guarantee instruments not 
provided for by the regulatory acts governing the 
holding of the tender. 
 

80.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: align the 
validity period of the 
proposal with the 
actual schedule, or 
provide for extension 
without penalty. 

A 120-day validity period for 
the proposal may prove 
insufficient given the lengthy 
qualification process 
(disclosure on 13.10.2026, 
decision within 30 days, then 
stage 2). Proposal: align the 
validity period of the proposal 
with the actual schedule, or 
provide for extension without 
penalty. 

In accordance with the updated Tender 
Documentation, the final deadline for submitting 
tender proposals has been set at 17:00 on 
08.10.2026, and the disclosure of the qualification 
part of the tender proposals is scheduled for 
13.10.2026. After the tender proposals are 
disclosed, the tender commission conducts the 
qualification selection of participants, the term of 
which, in accordance with the Procedure, may not 
exceed 30 calendar days from the date of disclosure 
of the qualification part of the proposals.  

 

Amendments have been 
made to the Tender 
Documentation 
providing for a clear final 
date and time for 
submitting tender 
proposals. 

 

81.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

The qualification 
requirements 
regarding sanctions 
and beneficiaries 
(excluding persons 
connected with the 
aggressor state) are 
justified; it would only 
be worth aligning them 
with the EU/US/UK 
sanctions lists to avoid 
discrepancies for 
international groups. 

 The requirements regarding sanctions restrictions 
and the verification of persons connected with the 
aggressor state are established in accordance with 
the legislation of Ukraine and the terms of the 
tender. The Tender Documentation has been 
developed in implementation of these 
requirements and may not establish additional 
criteria, requirements, or restrictions going beyond 
the terms determined by the legislation of Ukraine 
and the Government's decision on holding the 
tender. 
 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

82.  German-
Ukrainian 
Chamber of 
Industry and 

Proposal: include clear 
references and 
methodology, and 
publish the 
assumptions regarding 

Transparency of the price cap 
and its assumptions. The price 
cap (27.92 euro cents/kWh) is 
determined by Order No. 488-r 
outside the text of the Tender 

The methodology for determining the support and 
the price cap is established by the Tender Procedure 
and the terms of the tender approved by the 
Cabinet of Ministers of Ukraine. By decision of the 
Government, the price cap for the purchase of the 

There is no need to 
amend Tender 
Documentation. 
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Commerce (AHK 
Ukraine) 
 

the market price 
forecast, so that 
investors can correctly 
model revenue 

Documentation. Proposal: 
include clear references and 
methodology, and publish the 
assumptions regarding the 
market price forecast, so that 
investors can correctly model 
revenue. 

service for ensuring the development of generating 
capacity has been set at the level of 27.92 euro 
cents per 1 kWh including VAT. 
Based on the results of the calculations carried out, 
the said level of support is sufficient to ensure the 
payback of projects for the construction of new 
generating capacities. At the same time, 
participants of the tender independently assess the 
economic efficiency of their projects and formulate 
their own price proposals. 
To carry out their own calculations, participants 
may use open market indicators and futures prices 
for electricity and natural gas, in particular data 
from the PXE Market Data Hub. 
 

83.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: allow 
submission in 
electronic form with a 
qualified electronic 
signature and 
apostilled documents 
instead of notarial 
certification of each 
translation. 

Language and document flow. 
The requirement for paper 
originals, binding, USB copies, 
and notarised translations is 
burdensome for foreign 
participants. Proposal: allow 
submission in electronic form 
with a qualified electronic 
signature and apostilled 
documents instead of notarial 
certification of each 
translation. 

In accordance with the Procedure for holding a 
tender for the construction of generating capacity 
and the implementation of demand response 
measures, approved by the CMU Resolution No. 
677 dated 10.07.2019: 
43. The tender proposal of a participant is 
submitted in two sealed envelopes (containers, 
boxes), one of which contains the qualification part 
of the proposal (bound — except for the bank 
guarantee, which is not bound — and numbered 
documents signed by the authorised person of the 
participant confirming the participant's compliance 
with the qualification requirements for a tender 
participant and its tender proposal, including the 
technical part and the participant's guarantee 
securing participation in the tender), and the 
second contains the price proposal (bound and 
numbered documents signed by the authorised 
person of the tender participant). 

There is no need to 
amend Tender 
Documentation. 
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84.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: balance the 
grounds for 
termination and 
provide for notice and a 
cure period. 

The Customer's unilateral 
rights and automatic 
termination (clauses 6.3, 6.4) 
without compensation create 
legal uncertainty. Proposal: 
balance the grounds for 
termination and provide for 
notice and a cure period. 

Clause 6.3. The Agreement may be terminated 
unilaterally by the Customer if the Customer 
receives the information referred to in clause 5.4 or 
in accordance with clause 8.9 of the  Agreement. In 
such a case, the  Agreement is deemed terminated 
from the day the Customer sends notice to the 
Service Provider — this relates to the existence of 
sanctions or ties with the aggressor state.  
Clause 6.4. The  Agreement terminates 
automatically, without the need to send a notice of 
termination, on the day of:   
- termination of the imbalance-settlement contract 
with the Service Provider; 
- termination of the Party's licence to carry out 
business activity in the energy sector; 
 - entry of the corresponding record in the Unified 
State Register of Legal Entities, Individual 
Entrepreneurs and Public Formations regarding the 
termination of the Party as a legal entity as a result 
of liquidation. 
The listed actions are preconditions for the 
termination of activity on the market. If the supplier 
ceases to provide services, continuation of the 
contract would be groundless. There are no 
grounds for creating compensation for such 
conditions. 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

85.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: confirm 
coordination with the 
Energy Community 
Secretariat, in order to 
avoid the risk of the 
support being 
challenged in the 
future. 

Compliance with EU law/state 
aid. The support mechanism 
must comply with the Energy 
Community acquis (Regulation 
2019/943, state-aid rules). 
Proposal: confirm coordination 
with the Energy Community 
Secretariat, in order to avoid 

In accordance with the Procedure for holding a 
tender for the construction of generating capacity 
and the implementation of demand-response 
measures, approved by the CMU Resolution No. 
677 dated 10 July 2019, only informing the Energy 
Community Secretariat  about the terms of the 
tender and the developed Tender Documentation is 
provided for. A coordination procedure is not 
provided for. (clause 9 of the Procedure: The 

There is no need to 
amend Tender 
Documentation. 
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the risk of the support being 
challenged in the future. 

decision of the Cabinet of Ministers of Ukraine on 
holding the tender and the terms for holding such 
tender are published on the official websites of the 
Ministry of Energy and of the transmission system 
operator, and are notified to the Energy Community 
Secretariat  no later than five business days from 
the date of its adoption). 

86.  German-
Ukrainian 
Chamber of 
Industry and 
Commerce (AHK 
Ukraine) 
 

Proposal: consider a 
stabilisation 
(grandfathering) clause 
regarding the tax and 
regulatory regime for 
the term of support, as 
well as clarity regarding 
VAT and customs 
privileges for the 
import of equipment. 

Taxation and  stabilisation  
(grandfathering) clause. 
Proposal: consider a 
stabilisation (grandfathering) 
clause regarding the tax and 
regulatory regime for the term 
of support, as well as clarity 
regarding VAT and customs 
privileges for the import of 
equipment. 

The terms of the tender and the Tender 
Documentation do not provide for the application 
of stabilisation (grandfathering) provisions 
regarding the tax or regulatory regime for the term 
of support. The Tender Documentation has been 
developed in accordance with the terms of the 
tender and may not establish additional support 
mechanisms, guarantees, or privileges not provided 
for by the decision of the Cabinet of Ministers of 
Ukraine on holding the tender. 
 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

87.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 

In order to free up 
investment resources 
and accelerate the 
commissioning of 
facilities, we propose 
supplementing the 
regulatory acts and the 
Tender Documentation 
with the following 
exception: "For electric 
power facilities that are 
already at the 
construction stage 
(with a confirmed 
degree of readiness) 
but have not yet 
released electricity into 

In assessing the requirements 
of CMU Resolution No. 677 
regarding the amount of the 
guarantee security, we draw 
attention to the fact that 
establishing the security for 
participation and performance 
of obligations at the stated 
level requires the 
immobilisation of critical 
amounts of working capital. 
For companies that are already 
carrying out active 
construction works, such a 
financial burden significantly 
limits the possibility of directly 
financing the procurement of 

The amount of the guarantee security for 
participation in the tender is established by the 
Tender Procedure and is the same for all 
participants of the tender. The Tender 
Documentation may not change or establish a 
different procedure for determining the amount of 
the guarantee security depending on the stage of 
project implementation or its degree of readiness. 
Making the proposed changes would require 
corresponding amendments to the Tender 
Procedure and falls outside the powers of the 
tender commission in preparing and approving the 
Tender Documentation. 
 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

https://ips.ligazakon.net/document/view/kp200718?ed=2020_07_22&an=125
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Ukraine's power 
system, the amount of 
the guarantee security 
is reduced by 50%" 

the core equipment and 
increases credit pressure on  
the investment model. In order 
to free up investment 
resources and accelerate the 
commissioning of facilities, we 
propose supplementing the 
regulatory acts and the Tender 
Documentation with the 
following exception: "For 
electric power facilities that 
are already at the construction 
stage (with a confirmed degree 
of readiness) but have not yet 
released electricity into 
Ukraine's power system, of 
Ukraine's power system, the 
amount of the guarantee 
security is reduced by 50%". 

88.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

In order to avoid 
unjustified capital 
expenditure on 
excessive dispatching 
equipment, we 
propose fixing the 
following wording in 
the Tender 
Documentation: 
"Generating units with 
a capacity from 10 MW 
to 19.9 MW must 
comply with the 
technical requirements 
set for type B under the 

Analysing Order No. 488-r and 
the Tender Documentation 
regarding the classification of 
generating units, it is worth 
noting that extending the 
highest Type C requirements to 
all facilities from 10 MW is 
technically unbalanced for 
medium-power installations. 
Type C requirements involve 
complex dynamic voltage 
support systems that are 
physically disproportionate for 
distributed generation up to 20 
MW. In order to avoid 
unjustified capital expenditure 

The requirements for the technical characteristics 
of generating units, including their compliance with 
Type C or D under the Transmission Network Code, 
are determined by the terms of the tender 
approved by Order of the Cabinet of Ministers of 
Ukraine No. 488-r dated 22.05.2026 (as amended), 
and cannot be changed by the Tender 
Documentation. At the same time, the 
requirements for Type C generating units provide 
broader functionality and a higher level of reliability 
of the power system's operation compared to the 
requirements for Type B. The purpose of the tender 
is the construction of new flexible generating 
capacities to compensate for lost generation and 
ensure guaranteed capacity reserves, so the new 
installations must meet enhanced requirements 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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Transmission Network 
Code". 
 

on excessive dispatching 
equipment, we propose fixing 
the following wording in the 
Tender Documentation: 
"Generating units with a 
capacity from 10 MW to 19.9 
MW must comply with the 
technical requirements set for 
Type B under the Transmission 
Network Code". 

regarding their technical capabilities and 
participation in ensuring the reliable operation of 
Ukraine's Unified Energy System. Accordingly, 
changing this requirement is not provided for by the 
terms of the tender and cannot be taken into 
account within the Tender Documentation. 
 

89.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

To ensure legal 
certainty and preserve 
the competitive cost of 
electricity, we propose 
supplementing the 
sixth paragraph of 
clause 2 with the 
following reservation: 
"This provision does 
not apply to cases of 
the acquisition by  
business entities of 
natural gas at prices 
within the framework 
of performing special 
duties on the natural 
gas market, exclusively 
as fuel feedstock for 
the production of 
electricity at the 
generating installation 
for which tender 
support is being 
provided. Such fuel 
procurement is not  

Clause 2 of the CMU Resolution 
No. 677 requires clarification, 
as it creates a risk of 
disqualification for enterprises 
planning to use natural gas at 
PSO prices. The restrictions on 
double financing should relate 
exclusively to capital subsidies, 
and not to operating expenses 
on fuel within the framework 
of nationwide mechanisms. To 
ensure legal certainty and 
preserve the competitive cost 
of electricity, we propose 
supplementing the sixth 
paragraph of clause 2 with the 
following reservation: "This 
provision does not apply to 
cases of the acquisition by  
business entities of natural gas 
at prices within the framework 
of performing special duties on 
the natural gas market, 
exclusively as fuel feedstock for 
the production of electricity at  

Clause 2 of the Tender Procedure: Business entities 
to which support and/or compensation of costs 
related to the construction, reconstruction, 
modernisation, repair and/or operation of electrical 
installations of an electric power facility is or has 
been granted, through the application of the 
mechanism of imposing a special duty to ensure the 
general public interest in the functioning of the 
electricity market in accordance with the provisions 
of the Law of Ukraine "On the Electricity Market" 
(hereinafter — the Law), or through the application 
of the mechanism of imposing special duties on 
natural gas market entities to ensure the general 
public interest in the functioning of the natural gas 
market in accordance with the Law of Ukraine "On 
the Natural Gas Market", may not be granted 
support and/or compensation of costs related to 
the construction, reconstruction, modernisation, 
repair and/or operation of electrical installations of 
an electric power facility in respect of which support 
and/or compensation of such costs is already being 
or has already been granted. 
Thus, the terms of the tender and the Procedure 
already define the list of cases in which a participant 
cannot receive other types of support or 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 
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considered a repeated 
receipt of support or 
compensation of costs 
for the 
creation/operation of 
the electrical 
installation within the 
meaning of this 
provision". 

the generating installation for 
which tender support is being 
provided. Such fuel 
procurement is not considered 
a repeated receipt of support 
or compensation of costs for 
the creation/operation of the 
electrical installation within 
the meaning of this provision" 

compensation of costs in respect of the electric 
power facility declared for participation in the 
tender. At the same time, such restrictions do not 
apply to other energy facilities of a business entity 
that are not participating in the tender. As a 
consequence, support received in respect of such 
other facilities cannot be grounds for disqualifying a 
participant or, subsequently, for terminating the 
contract.  
The Tender Documentation has been developed in 
accordance with the said requirements and may not 
establish additional exceptions or clarifications not 
provided for by the Procedure and the terms of the 
tender. Making the proposed changes would 
require corresponding amendments to the 
regulatory acts governing the holding of the tender, 
and falls outside the powers of the tender 
commission with regard to preparing the Tender 
Documentation. 

90.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

We propose approving, 
in the Tender 
Documentation, an 
exhaustive, non-
classified checklist of 
technical solutions 
(barrier height, 
concrete thickness, 
mesh type), 
compliance with which 
is deemed sufficient to 
confirm Level II 
engineering protection. 
 

In the context of the 
requirements for Level II 
engineering protection (CMU 
Resolution No. 471), the 
absence of open access to the 
criteria complicates the 
accurate preparation of design 
and cost estimate 
documentation, which creates 
risks of subjective inspections 
and audit disputes. We 
propose approving, in the 
Tender Documentation, an 
exhaustive, non-classified 
checklist of technical solutions 
(barrier height, concrete 

Based on the results of processing the proposals of 
potential tender participants, the Ministry of 
Energy has prepared a draft of amendments to the 
Order of the Cabinet of Ministers of Ukraine on 
holding the tender for the construction of new 
generating capacities, regarding a review of the 
requirement for arranging physical protection. 
Specifically, the draft decision provides for the 
arrangement of engineering protection of the 
critical elements of critical infrastructure facilities 
against damage by means of aerial attack, taking 
into account the standard engineering-protection 
solutions defined by the Resolution of the Cabinet 
of Ministers of Ukraine No. 471 of 26 April 2024 
"Certain Issues of Engineering Protection of Critical 
Infrastructure".  

Corresponding 
amendments have been 
made to the Tender 
Documentation. At 
present, should the 
Cabinet of Ministers of 
Ukraine amend the 
Order on holding the 
tender and relax the 
requirements for 
arranging physical 
(engineering) 
protection, the 
corresponding changes 
will be automatically 
taken into account when 
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thickness, mesh type), 
compliance with which is 
deemed sufficient to confirm 
Level II engineering protection 

Thus, once the CMU approves the relevant 
amendments, the requirements for arranging the 
physical protection of energy facilities within the 
framework of the tender will be relaxed with regard 
to:  

- category of protection (without the 
mandatory implementation of specifically 
Level II protection) 

- scope of protection (only the critical 
elements of electric power facilities). 

At the same time, regarding the question of 
ensuring access to the normative and technical 
documentation governing the development of 
design documentation for the protection of critical 
infrastructure facilities in accordance with the 
standard engineering protection solutions defined 
by the Resolution of the Cabinet of Ministers of 
Ukraine No. 471 of 26 April 2024 "Certain Issues of 
Engineering Protection of Critical Infrastructure", 
we propose using the provisions of the CMU 
Resolution No. 736 of 19.10.2016, which approved 
the Standard Instruction on the procedure for 
recording, storing, using and destroying documents 
and other material information carriers containing 
official information.   

applying the provisions 
of the Tender 
Documentation. 
 

91.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

We propose expressly 
stating in the Tender 
Documentation: "The 
existence of an open 
declaration or the 
status of an 
\"unfinished 
construction facility\" 
prior to the 
announcement of the 

In order to support 
investments in projects that 
are already at the 
implementation stage, it is 
necessary to eliminate the risk 
of formal rejection of proposals 
from companies that 
proactively started 
preparatory works. 
Disqualification for an early 

The qualification requirements for a participant's 
tender proposal provide, in particular, that tender 
participants have no right to submit proposals in 
respect of equipment commissioned before 
22.05.2026 (the facility must have been releasing 
electricity into the IPS of Ukraine by that date). At 
the same time, provided that this condition is not 
breached, project implementation while the tender 
is underway is not grounds for the participant's 
disqualification. 

There is no need to 
amend Tender 
Documentation. 
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tender is not grounds 
for disqualification of a 
participant". 

start contradicts the interests 
of the power system.  
We propose expressly stating 
in the Tender Documentation: 
"The existence of an open 
declaration or the status of an 
\ "unfinished construction 
facility\"prior to the 
announcement of the tender is 
not grounds for  
disqualification of a 
participant". 

92.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

By adding the 
clarification:  
"It is permitted to 
satisfy the \"black-
start\" requirement at 
the level of the power 
plant as a whole 
(through a single 
shared backup diesel or 
battery installation at 
the site) rather than 
necessarily for each 
unit separately", we 
will achieve 
comparable reliability 
while significantly 
optimising the budget. 

In order to rationalise technical 
solutions, we ask that an 
alternative approach to  
providing "black start" be 
considered. Installing 
autonomous-start systems for 
each individual generator 
multiplies costs and 
complicates the site's 
infrastructure. By adding the 
clarification: "It is permitted to 
satisfy the \"black-start\" 
requirement at the level of the 
power plant as a whole 
(through a single shared 
backup diesel or battery 
installation at the site) rather 
than necessarily for each unit 
separately", we will achieve 
comparable reliability while 
significantly optimising the 
budget. 

The requirement for an autonomous-start function 
for generating facilities (GF) of Types C and D is 
provided for by the TNC requirements, and the TNC 
also sets out a description of this requirement.  
 
The technical requirements for a GF are determined 
by the point of connection to the network. The TNC 
requires that each electrical installation have the 
technical capability to operate in autonomous-start 
mode and to perform the functions described in 
subparagraphs 2)-3) of clause 2.7 of Section III.  
 
The procedure for testing the capability to ensure 
the restoration of the functioning of Ukraine's 
Integrated Power System after system-wide 
emergencies is set out in Annex 7 to the TNC. 
As regards participation in providing the ancillary 
service "AS for ensuring the restoration of the 
functioning of Ukraine's Integrated Power System 
after system-wide emergencies" — this is voluntary 
participation, provided that the unit (the facility as 
a whole) is included (it being appropriate) in the 
Restoration Plan for the IPS of Ukraine.   

There is no need to 
amend Tender 
Documentation. 
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It is also worth noting that, in accordance with 
paragraph 78 of the Procedure, the service is not 
charged in respect of volumes of electricity released 
by an energy storage unit if its installation is not 
provided for by the Tender Documentation. The  
Tender Documentation does not provide for the 
installation of BESS. 

93.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

We propose 
introducing a 
permission: "The use of 
generating equipment 
after  
Official factory 
remanufacturing is 
permitted, subject to 
the mandatory 
provision of a 
guarantee directly from 
the manufacturer". 
 

Given global logistical 
challenges and factory 
backlogs reaching 12-18 
months, a strict requirement to 
use exclusively new equipment 
jeopardises the timelines for 
project implementation. It is 
advisable to provide for the 
possibility of expanding supply 
sources. We propose 
introducing a permission: "The 
use of generating equipment 
after official factory 
remanufacturing is permitted, 
subject to the mandatory 
provision of a guarantee 
directly from the 
manufacturer". 

The terms of the tender, as determined by the CMU 
Order No. 488-r of 22 May 2026, provide that the 
minimum guaranteed (design) service life of the 
generating unit's equipment is not less than 20 
years (or 100,000 operating hours), which 
corresponds to new equipment.  

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

94.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

We propose 
supplementing clause 3 
of Section III of the 
Tender Documentation 
with the following 
provision: "The 
existence of the types 
of activity provided for 
by the statutory 

To facilitate participation by 
companies, including those 
established as special-purpose 
vehicles (SPVs), the absence of 
the company's own 
construction licences should 
not be a barrier, since the 
performance of works is 
logically delegated to 

In accordance with the updated standard form of 
the tender proposal for a tender participant for the 
construction of generating capacity, only the types 
of its activity provided for by the founding 
documents are declared. The provision does not 
contain any obligations regarding the existence of 
one or another type of activity (in particular, 
regarding construction/the existence of 
construction licences). At the same time, in order to 

There is no need to 
amend Tender 
Documentation. 
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documents is deemed 
confirmed provided the 
Participant engages a 
general contractor. The 
provision of copies of 
contracts with 
contracting 
organisations holding 
the relevant licences is 
deemed sufficient 
confirmation". 

professional EPC contractors. 
We propose supplementing 
clause 3 of Section III of the 
Tender Documentation with 
the following provision: "The 
existence of the types of 
activity provided for by the 
statutory documents is 
deemed confirmed provided 
the Participant engages a 
general contractor. The 
provision of copies of contracts 
with contracting organisations 
holding the relevant licences is 
deemed sufficient 
confirmation" 

perform the contractual terms, such a business 
entity must have the right to carry out activity in the 
field of electricity generation. 

95.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

To facilitate 
participation by 
companies, including 
those established as 
special-purpose 
vehicles (SPVs), the 
absence of the 
company's own 
construction licences 
should not be a barrier, 
since the performance 
of works is logically 
delegated to 
professional EPC 
contractors. We 
propose 
supplementing clause 3 
of Section III of the 
Tender Documentation 

Regarding the replacement of 
equipment during 
construction, fixing specific 
specifications at the 
application stage ignores the 
volatility of the supplier 
market. To prevent project 
disruption due to a 
manufacturer's refusal, we 
propose adding the following 
rule: "The Participant (Winner) 
has the right, during 
construction, to change the 
specification and manufacturer 
of the generating equipment 
without the application of 
penalties, provided the new 
equipment has equivalent or 
better technical characteristics 

In accordance with the updated Tender 
Documentation, information on the compliance of 
the declared generating capacity with the 
requirements provided for in clause 4 "Qualification 
requirements for a tender participant's proposal" is 
confirmed, in particular, by certified copies of the 
design assignment, the design documentation for 
the construction facility, the Tender 
Documentation, the technical passport/certificate 
of the relevant generating equipment, and letters 
from the manufacturers or suppliers of the relevant 
equipment. 
 

Amendments have been 
made to the Tender 
Documentation. 
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with the following 
provision: "The 
existence of the types 
of activity provided for 
by the statutory 
documents is deemed 
confirmed provided the 
Participant engages a 
general contractor. The 
provision of copies of 
contracts with 
contracting 
organisations holding 
the relevant licences is 
deemed sufficient 
confirmation" 

and fully complies with the 
requirements of the 
Transmission Network Code 
and the Tender 
Documentation". 

96.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

We propose stating 
clause 2.9 in the 
following wording: 
"The Supplier receives 
the Certificate of 
Services Rendered, 
reviews it, signs it, and 
sends it to the 
Customer within five 
business days of 
receipt". 

In assessing the draft Contract, 
we draw attention to the need 
to optimise the timeframes for  
document flow. A two-day 
period for approving complex 
technical certificates will 
inevitably lead to unintended 
breaches. We propose stating 
clause 2.9 in the following 
wording: "The Supplier 
receives the Certificate of 
Services Rendered, reviews it, 
signs it, and sends it to the 
Customer within five business 
days of receipt" 

Given that document flow is carried out in 
electronic form, 5 days for dispatch is an excessive 
term. The timeframes for exchanging primary 
documents are set so that both parties have time to 
reflect in their accounts the volumes and value of 
the services rendered within the timeframes set by 
the Tax Code of Ukraine (by the 15th of the month 
following the settlement month, but no later than 
the 20th). The Agreement provides for a volume-
correction procedure that can subsequently be 
used to eliminate errors made when checking the 
document. A delay in reflecting the transaction in 
the accounts may affect the postponement of 
payment, which creates risks for the service 
supplier. 

There is no need to 
amend Tender 
Documentation. 
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97.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

We consider it 
advisable to establish 
clear limits on the 
application of this 
provision:  
"Suspension of 
performance of the 
payment obligation is 
permitted only where 
there is an undisputed 
debt of the Supplier 
(acknowledged by the 
producer or confirmed 
by a court decision)". 

Regarding the Customer's 
payment-suspension 
mechanism (clause 3.4), the 
current wording of the 
Agreement creates a risk of 
blocking the operational 
activity of generation due to 
minor or unconfirmed 
discrepancies in imbalance 
calculations. We consider it 
advisable to establish clear 
limits on the application of this 
provision:  
"Suspension of performance of 
the payment obligation is 
permitted only where there is 
an undisputed debt of the 
Supplier (acknowledged by the 
producer or confirmed by a 
court decision)". 

The provisions on the possibility of the Customer 
suspending performance of payment obligations no 
longer apply to the Supplier's debt on the balancing 
market or in respect of other transactions on the 
electricity market. 
The current wording of the draft contract 
agreement provides for the possibility of 
suspending payments only in the event that the 
Supplier has debt to NPC Ukrenergo under 
contracts for the provision of electricity 
transmission services, dispatch (operational and 
technological) control, or other contracts for 
services the cost of which is taken into account in 
the relevant TSO tariff.  
 

There is no need to 
amend Tender 
Documentation. 

 

98.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

We propose changing 
the deadline in the tax 
clause (clause 10.3):  
"The Service Provider is 
obliged, within 15 
(fifteen) calendar days 
of the date  
the Customer sends it 
the corresponding 
Claim for damages, to 
pay funds in an amount 
equal to the sum by 
which the Customer's 
VAT tax credit has been 
reduced, tax expenses 

To ensure sufficient time for 
resolving administrative 
matters with the tax 
authorities (in particular, 
unblocking tax invoices), a five-
day period is objectively 
insufficient. We propose 
changing the deadline in the 
tax clause (clause 10.3): "The 
Service Provider is obliged, 
within 15 (fifteen) calendar 
days of the date the Customer 
sends it the corresponding 
Claim for damages, to pay 
funds in an amount equal to 

The tax notification decision from the tax authority 
sets a payment deadline of 10 business days from 
the date of receipt. Within this term (subject to 
receipt), the Company must formulate a claim to 
the guilty party, send it, receive the funds, and 
prepare the payment and pay it. Of the said 10 
business days, 5 calendar days are allocated for 
consideration of the Claim by the guilty party. In 
view of the above, revising the deadlines is not 
advisable.  

There is no need to 
amend Tender 
Documentation. 
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have been reduced, 
taxes, fees, or 
mandatory payments 
have been additionally 
assessed, penalties 
have been charged, or 
amounts received 
under a transaction 
declared invalid/void 
have been recovered in 
favour of the state 
(hereinafter — the 
Payment)" 

the sum by which the 
Customer's VAT tax credit has 
been reduced, tax expenses 
have been reduced, taxes, fees, 
or mandatory payments have 
been additionally assessed, 
penalties have been charged, 
or amounts received under a 
transaction declared 
invalid/void have been 
recovered in favour of the state  
(hereinafter — the Payment)". 

99.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

We propose amending 
clause 5.2 of the 
Agreement: "The late-
payment fee is set at 
the amount of double 
the NBU discount rate 
in effect during the 
relevant period", and 
also  
adding the condition: 
"In the event of a 
breach of the deadlines 
for returning the 
guarantee security, the 
Customer shall pay the 
Supplier a late payment 
fee for each day of such 
delay". 

We consider it advisable to 
introduce symmetrical 
financial liability of the parties, 
which is a basic principle of 
commercial contracts. We 
propose amending clause 5.2 
of the Contract: "The late 
payment fee is set at the 
amount of double the NBU 
discount rate in effect during 
the relevant period", and also  
adding the condition: "In the 
event of a breach of the 
deadlines for returning the 
guarantee security, the 
Customer shall pay the 
Supplier a late payment fee for 
each day of such delay" 

Imposing additional penalties for reasons beyond 
the Customer's (TSO's) control would only lead to a 
further need to increase the tariff for electricity-
transmission services in order to subsequently pay 
the increased financial obligations. In addition, the 
absence of funds in the tariff does not release the 
TSO from the obligation to accrue payment for the 
service for ensuring the development of generating 
capacity and to subsequently pay it. At the same 
time, the support mechanism already provides for 
determining the price proposal in euros and making 
settlements in hryvnia equivalent taking into 
account the official euro exchange rate, which 
partially offsets the currency risks of tender 
participants. 
 

There is no need to 
amend Tender 
Documentation. 
 

100.  Association of 
Distributed and 
Maneuverable 

We propose clarifying 
the technical 
conditions: "The 
minimum guaranteed 

Regarding the calculation of 
the operating life, the 
scheduled repairs of high-
flexibility units objectively take 

The terms of the tender, as determined by the CMU 
Order No. 488-r dated 22 May 2026, provide that 
the minimum guaranteed (design) service life of the 
generating unit's equipment is not less than 20 

There is no need to 
amend Tender 
Documentation. 
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Generation 
Entities  (ASRMH) 
 

(design) service life of 
the  
generating unit's 
equipment is not less 
than 20 years (or 
100,000 operating 
hours), taking into 
account the scheduled 
major repairs and 
maintenance provided 
for by the 
manufacturer". 

place before the 100,000-hour 
mark is reached. A literal 
interpretation of this 
requirement would lead to the 
rejection of the passports of 
most manufacturers. We 
propose clarifying the technical 
conditions: "The minimum 
guaranteed (design) service life 
of the generating unit's 
equipment is not less than 20 
years (or 100,000 operating 
hours), taking into account  
the scheduled major repairs 
and maintenance provided for 
by the manufacturer". 

years (or 100,000 operating hours), which 
corresponds to new equipment. This period takes 
into account the scheduled major repairs and 
maintenance provided for by the manufacturer. 
 
 

101.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

We propose 
supplementing clause 
2.8 of the Agreement: 
"If a facility is 
commissioned before 
the corresponding 
tariff of the Customer is 
approved by the 
Regulator, the 
recording of Services 
rendered shall be 
carried out from the 
date of commissioning, 
and payment for them 
shall be made by the 
Customer after the 
tariff is approved, as a 
single payment  

In order to encourage the early 
launch of generating 
capacities, payment for 
services should not be delayed 
by the length of the Regulator's 
tariff-approval procedures. We 
propose supplementing clause 
2.8 of the Agreement: "If a 
facility is commissioned before 
the  
corresponding tariff of the 
Customer is approved by the 
Regulator, the recording of 
Services rendered shall be 
carried out from the date of 
commissioning, and payment 
for them shall be made by the 
Customer after the tariff is 
approved, as a single payment  

In accordance with clause 2.13 of the draft 
Agreement, if the Customer's tariff structure for the 
relevant period lacks the costs provided for the 
payment of Services under this Agreement, or if 
such funds are insufficient, the deadline for the 
Customer's performance of its obligation to pay for 
the Services is postponed and is deemed not yet to 
have arisen, until such time as the corresponding 
costs are included in the tariff structure. 
 

Amendments have been 
made to the Tender 
Documentation (the 
draft Agreement). 
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for the entire period of 
operation". 

for the entire period of 
operation". 
 

102.  Association of 
Distributed and 
Maneuverable 
Generation 
Entities  (ASRMH) 
 

We propose 
supplementing the 
Agreement with a 
provision: "In the event 
of decisions by state 
authorities to change 
tax or fee rates, 
introduce  
new mandatory 
payments, or change 
customs clearance 
rates for equipment or 
tariffs for the 
transportation of 
energy resources, 
which lead to an 
increase in operating or 
capital expenditure of 
more than 3%, the 
winner's price proposal 
(and, accordingly, the 
formula for calculating 
the cost of the service) 
shall be subject to 
mandatory revision 
and a proportional 
increase at the 
initiative of the Service 
Provider". 

Given the lengthy period of 
service provision, the absence 
of instruments for hedging  
sovereign risks shifts all 
macroeconomic losses onto 
the producer. It is important to 
establish mechanisms for 
adapting to fiscal changes. We 
propose supplementing the 
Agreement with a provision: 
"In the event of decisions by 
state authorities to change tax 
or fee rates, introduce new 
mandatory payments, or 
change customs-clearance 
rates for equipment or tariffs 
for the transportation of 
energy resources, which lead 
to an increase in operating or 
capital expenditure of more 
than 3%, the winner's price 
proposal (and, accordingly, the 
formula for calculating the cost 
of the service) shall be subject 
to mandatory revision and a 
proportional increase at the 
initiative of the Service 
Provider". 

The Tender Documentation must comply with the 
requirements of current legislation and the terms of 
the tender. The proposals in question are not 
reflected in the relevant decisions of the 
Government. 

The proposal was 
rejected due to the 
reasons outlined in the 
comments. 

103.  Association of 
Distributed and 
Maneuverable 

We propose 
supplementing Section 
VII of the Contract with 

We propose supplementing 
Section VII of the Agreement 
with the following reservation: 

The Tender Documentation must comply with the 
requirements of current legislation and the terms of 
the tender. In accordance with the CMU Order No. 

The proposal was 
rejected due to the 
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Generation 
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the following 
reservation: "In the 
event of damage, 
destruction, or ruin  
of an electric power 
facility, building 
structures, or 
equipment as a result 
of hostilities, terrorist 
acts, or missile/drone 
strikes by the aggressor 
state, the timeframes 
for performing  
any contractual 
obligations (including 
the commissioning 
deadline) shall be 
automatically 
extended for the time 
necessary to eliminate 
the consequences and 
restore the facility, on 
the basis of an act of 
damage inspection and 
a certificate from the 
State Emergency 
Service. In such a case, 
the application of 
penalties or 
enforcement of the 
guarantee security in 
respect of such delays 
shall be categorically 
prohibited". 

"In the event of damage, 
destruction, or ruin of an 
electric power facility, building 
structures, or equipment as a 
result of hostilities, terrorist 
acts, or missile/drone strikes 
by the aggressor state, the 
timeframes for performing any 
contractual obligations 
(including the commissioning 
deadline) shall be 
automatically extended for the 
time necessary to eliminate the 
consequences and restore the 
facility, on the basis of an act  
of damage inspection and a 
certificate from the State 
Emergency Service. In such a 
case, the application of 
penalties or enforcement of 
the guarantee security in 
respect of such delays shall be 
categorically prohibited". 

488-r dated 22 May 2026, the maximum deadline 
for commissioning an electric power facility is 20 
months from the date the transmission system 
operator signs the contract agreement with the 
winner(s) of the tender. As to the proposal to 
supplement Section VII of the Agreement with a 
reservation on the automatic extension of the 
timeframes for performing contractual obligations 
in the event of damage, destruction, or ruin of an 
electric power facility, building structures, or 
equipment as a result of hostilities, terrorist acts, or 
missile/drone strikes by the aggressor state, we 
note that such an extension of the timeframes for 
performing obligations is not provided for by the 
Procedure for holding a tender for the construction 
of generating capacity and the implementation of 
demand-response measures, approved by the 
Resolution of the Cabinet of Ministers of Ukraine 
No. 677 dated 10 July 2019. 
We additionally draw attention to the fact that 
clause 7.3 of the draft Agreement, which is an annex 
to the Tender Documentation, provides that, 
notwithstanding the fact that this Agreement is 
concluded under the conditions of martial law and 
that other force-majeure circumstances may arise 
during the term of this Agreement, the Parties are 
released from liability for non-performance or 
improper performance of obligations under the 
Agreement, provided that the Party invoking any of 
these circumstances as grounds for release from 
liability provides evidence (a document) of such 
circumstances and proves the causal link between 
the occurrence of such circumstances and the 
impossibility of performing the obligations, and 
provided also that, at the time such circumstances 

reasons outlined in the 
comments. 
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began, the Party invoking them was not in default 
of its obligations under the Agreement. 

104  Huliaieva 
Liudmyla 

We ask that 
clarification be 
provided regarding the 
Tender Documentation 
for the Tender for the 
construction of 
generating capacity, 
approved by Minutes 
No. 2 of the meeting of 
the Commission for 
holding the tender for 
the construction of 
generating capacity 
and the 
implementation of 
demand-management 
measures dated 
13.08.2026 (in 
implementation of the 
CMU Order No. 488-r of 
22.05.2026 (as 
amended by Order of 
the Cabinet of 
Ministers of Ukraine 
No. 577-r of 
15.06.2026)).  
Question No. 1: In 
accordance with 
subparagraph 1.2 of 
Section III of the Tender 
Documentation, a 
tender participant has 
the right to submit 

 In accordance with clause 1.2 of Section III of the 
Tender Documentation, a tender participant has 
the right to submit separate tender proposals for 
different electric power facilities within a single lot 
and for different lots. The Tender Documentation 
does not contain any restrictions on the 
participation in the tender of several business 
entities having a common ultimate beneficial 
owner, provided that each of them complies with 
the established qualification requirements and 
requirements regarding guarantee security.  
The tender proposals of such participants are 
considered separately on general grounds, and the 
existence of a common ultimate beneficial owner is 
not, in itself, grounds for rejecting a proposal and 
does not affect the procedure for determining the 
winners of the tender in accordance with the 
criteria established by the Tender Documentation. 
 

There is no need to 
amend Tender 
Documentation. 
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separate tender 
proposals for different 
electric power facilities 
within a single lot, and 
to submit tender 
proposals for different 
lots. 
We ask for clarification: 
will the qualification 
requirements be met 
within a single lot, and 
does this affect the 
application of the 
principle for selecting 
winners under the 
criteria of Section V of 
the Tender 
Documentation, in the 
case where tender 
proposals are 
submitted within a 
single regional lot by 
several separate 
business entities 
(tender participants) 
that have a common 
ultimate beneficial 
owner, provided that: 
· each such business 
entity submits a 
separate tender 
proposal in respect of a 
separate electric power 
facility (different 
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locations/sites within 
the lot); 
· the technical and 
economic parameters 
of the facilities (and, 
accordingly, the price 
proposals) differ in 
view of the different 
siting conditions; 
· each proposal 
independently meets 
the qualification 
requirements and the 
requirements 
regarding guarantee 
security. 

105  Huliaieva 
Liudmyla 
 

Question No. 2: In 
accordance with clause 
6 of Section I of the 
Tender 
Documentation, a 
tender participant's 
price proposal is 
submitted in euro cents 
per 1 kWh (with two 
decimal places), both 
including value-added 
tax and excluding it. A 
tender participant's 
price proposal, 
including VAT, may not 
exceed the price cap 
determined by the 
Order of the Cabinet of 
Ministers of Ukraine. 

 A tender participant's price proposal is not a fixed 
price for the service that is payable irrespective of 
the results of the participant's activity on the 
electricity market. In accordance with the terms of 
the tender and the calculation mechanism 
determined by the draft contract agreement, the 
price proposal is used as a calculation indicator for 
determining the amount of support in the form of 
the service for ensuring the development of 
generating capacity.  
The cost of the service is determined as the 
difference between the winning participant's price 
proposal and the calculated market price of 
electricity for the relevant settlement period, and is 
payable only in respect of volumes of electricity that 
correspond to the terms of the contract. If the 
calculated market price is equal to or exceeds the 
winning participant's price proposal, no additional 
payment for the service is made.  

There is no need to 
amend Tender 
Documentation. 
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The price cap 
determined by Order of 
the Cabinet of 
Ministers of Ukraine 
No. 488-r dated 22 May 
2026 (as amended by 
Order of the Cabinet of 
Ministers of Ukraine 
No. 577-r of 
15.06.2026) is 27.92 
euro cents per 1 kWh 
including VAT. We ask 
for clarification of the 
economic substance of 
the price proposal, 
namely: 
- whether it is a price 
that forms the full 
value of the Service 
under the Contract (i.e. 
the amount for which 
the Customer settles 
with the Service 
Provider irrespective of 
the market sale price of 
electricity); 
- whether the price 
proposal represents 
support in the form of 
receiving the service 
for ensuring the 
development of 
generating capacity 
and/or the service for 
implementing demand-

Thus, a tender participant's price proposal in fact 
reflects the marginal level of revenue that the 
participant expects when implementing the project, 
and the support mechanism ensures compensation 
of the difference between that level and the market 
price of electricity during the hours specified by the 
terms of the tender. The price proposal is therefore 
a component of the state support mechanism in the 
form of the service for ensuring the development of 
generating capacity, and not an independent fixed 
price for the service that is payable irrespective of 
the market results of its activity. 
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management 
measures. 
We ask that the 
clarification be 
provided taking into 
account the 
mechanism for 
calculating the cost of 
the Service determined 
by clauses 2.3 and 2.4 
of the draft Contract. 
 

106  Huliaieva 
Liudmyla 
 

Question 3: In 
accordance with clause 
2 of Section VI of the 
Tender 
Documentation, 
"Guarantee securing 
performance of 
obligations under the 
contract": "The 
guarantee securing 
performance of 
obligations under the 
contract is provided in 
the form of 
confirmation of the 
transfer of a monetary 
contribution to the 
TSO's account, or an 
irrevocable bank 
guarantee from a bank 
with a credit rating of 
no lower than \"uaA\" 
on the national scale or 

 The Tender Documentation contains a standard 
form of bank guarantee securing performance of 
obligations under the contract agreement. In 
accordance with the Tender Documentation, the 
amount of the guarantee security for participation 
in the tender is the hryvnia equivalent of €5,000 per 
1 MW of capacity declared by the participant in the 
tender proposal. For the winner of the tender, 
before conclusion of the contract, provision of a 
guarantee securing performance of obligations 
under the contract is required, in the amount of the 
hryvnia equivalent of €15,000 per 1 MW of capacity.  
The guarantee securing performance of obligations 
under the contract may be provided in the form of 
an irrevocable bank guarantee from a bank that 
meets the established credit-rating requirements.  
A separate procedure for prior approval of the draft 
bank guarantee is not provided for by the Tender 
Documentation. At the same time, a participant 
may apply to the TSO for clarification regarding the 
compliance of a bank guarantee with the 
established requirements before it is provided. 
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no lower than \"A-\" on 
the international scale 
(Fitch Ratings, Moody's 
Investors Service, 
Standard & Poor's)". 
Since a standard form 
of bank guarantee is 
not included in the 
Tender 
Documentation, we ask 
for clarification of: 
• whether a tender 
participant (winner) 
has the right to 
propose its own form 
of bank guarantee, 
prepared by the 
guarantor bank; 
• the manner and the 
stage (before 
conclusion of the 
contract, as part of a 
draft guarantee for 
prior approval, etc.) at 
which such a form 
should be provided to 
the Customer for 
review; 
• whether a procedure 
is provided for the 
Customer's approval of 
the proposed form, or 
for making 
comments/corrections 
to it prior to the actual 
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provision of the 
guarantee security. 
This clarification is 
necessary for the 
guarantor bank in 
order to prepare a 
guarantee that will 
comply with the 
requirements of the 
Tender Documentation 
and will not be 
rejected. 
 
OR 
- provide a standard 
(model) form of such a 
bank guarantee;  
- a clear list of the 
mandatory 
requirements for its 
content, necessary for 
its acceptance by the 
TSO without 
comments. 


